

BIDDING DOCUMENTS

PUROK 6 IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, at COLONSABAC, MATANAO, **LEADING TO** One Job Order for the DAVAO DEL SUR **PUROK 7** located

IB No. C-076-23

Date of Opening of Bids: June 27, 2023 at 09:00 A.M. Start Date for Issuance of Bidding Documents: June 02, 2023

Sixth Edition July 2020

TABLE OF CONTENTS

SECTION I. INVITATION TO BID

SECTION II. **INSTRUCTIONS TO BIDDERS**

SECTION III. BID DATA SHEET

SECTION IV. **GENERAL CONDITIONS OF CONTRACT**

SECTION V. SPECIAL CONDITIONS OF CONTRACT

SECTION VI. SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES

SECTION IX. **CHECKLIST OF TECHNICAL AND FINANCIAL**

DOCUMENTS

SECTION X. OTHER DOCUMENTS

SECTION I.

INVITATION TO BII

Invitation to Bid for C-076-23

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7 located at COLONSABAC, MATANAO, DAVAO DEL SUR

- received in excess of the ABC shall be automatically rejected at bid opening. Budget for the Contract (ABC) to payments under the contract for IB No. The Provincial Government of Davao del Sur, through the LY 2023 - 2070

 DEVELOPMENT FUND intends to apply the sum of P7.000,000.00 being the Approved del Sur, C-076-23. Bids
- 2 contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders) should have completed a contract similar to the Project. The description of an eligible bidder is Project. Completion of the Works is required 95 Calendar Days Contract Duration. Bidders The Provincial Government of Davao del Sur now invites bids for the above Procurement
- Ç Regulations (IRR) of Republic Act (RA) No. 9184. discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Bidding will be conducted through open competitive bidding procedures using non-
- 4 Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. Interested bidders may obtain further information from Provincial Government of Davao del P.M., Monday to Friday:

Engr. SHIELA MAE A. ZAPANTA, MPA Administrative Officer IV Head, BAC Secretariat for Infrastructure Projects

- S the lates Guidelines issued by GPPB, in the amount of P10,000.00. The Provincial Government of Davao del Sur shall allow the bidder to present its proof of payment for the fees upon Compound, Brgy. Matti, Digos City upon accomplishing a bidder's assessment slip pursuant to A complete set of Bidding Documents may be acquired by interested bidders on June 02, 2023 company shall be presented in case the latter opted to send representative/s in his/her payment of a non-refundable fee for the Bidding Documents in the amount stated above, to the Provincial Treasurer's Office. An authorization from the proprietor of the not book bound shall be rejected outright. For the Financial Proposals not exceeding ten markings (Original Copy, Copy 1 and Copy 2), respectively. Any documents submitted Financial documents must be book bound and properly tabbed at right side. The bidder will prepare (3) sets of book bound bidding documents with corresponding proper receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and behalf. Only bidders who purchased the Bidding Documents with corresponding official (10) pages may be book bound or securely stapled 2023, at the Office of the BAC Secretariat Room 16, Executive Building, Capitol
- 0 The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on June 13. Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective bidders. 2023 at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex.

- 7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below, on or before 9:00 A.M. of June 27, 2023. Late bids shall not be
- 00 amount stated in ITB Clause 16. All bids must be accompanied by a bid security in any of the acceptable forms and in the
- 9. Bid opening shall be on June 27, 2023 at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas will be opened in the presence of the bidders' representatives who choose to attend the activity. ultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Bids
- 10. The <u>Provincial Government of Davao del Sur</u> reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders
- For further information, please refer to:

The BAC CHAIRPERSON

Provincial Government of Davao del Sur Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

Engr. SHIELA MAE A. ZAPANTA, MPA

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com Office of BAC Secretariat for Infrastructure Projects PGO - Procurement Management Office Head, BAC Secretariat for Infrastructure Projects

12. You may Documents visit the websites, www.davaodelsur.gov.ph, for downloading of Bidding

DESSAMIE BUAT- SANCHEZ, CI
Provincial Budget Officer
BAC Chairperson

June 02, 2023

SECTION II.

INSTRUCTION TO BIDDERS

Section II. Instructions to Bidders

Scope of Bid

The PROVINCIAL GOVERNMENT OF DAVAO DEL SUR invites Bids for the IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7 located at COLONSABAC, MATANAO, DAVAO DEL SUR, with Project Identification Number C-976-23.

MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7 located at COLONSABAC, MATANAO, DAVAO DEL SUR") is for the construction of Works, as described in Section VI (Specifications). Procurement Project (referred to herein as "IMPROVEMENT OF FARM TO

2. Funding Information

- 2.1. of P7,000,000.00. The GOP through the source of funding as indicated below for CY 2023 in the amount
- 2.2. The source of funding is 20% DEVELOPMENT FUND:

3. Bidding Requirements

source thereof. regulations as the primary source thereof, while the herein clauses shall serve as the secondary revised IRR, including its Generic The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 Procurement Manual and associated policies, rules and

supplemental or bid bulletin. ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a Any amendments made to the IRR and other GPPB issuances shall be applicable only to the

duration and execution or implementation of the contract, project, or work and examine all instructions, forms, terms, and project requirements in the Bidding Documents. labor, water, electric power and access roads; facilities, requirements, location and availability of construction aggregates and other materials, facilities; (c) nature and condition of the terrain, geological conditions at the site communication determined the general characteristics of the contracted Works and the conditions for this Project, The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, the location and the nature of the work; (b) climatic conditions; (c) transportation and (d) other factors that may affect the cost,

4 Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under of ethics during the procurement and execution of the contract. They or through an agent shall for the Project. Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard

Eligible Bidders

5.1. evaluated. Only Bids of Bidders found to be legally, technically, and financially capable will be

5.2. of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) The Bidder must have an experience of having completed a Single Largest Completed

except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA

A contract is considered to be "similar" to the contract to be bid if it has the major categories of work stated in the BDS

- 5.3. record requirement, as specified in the Bidding Document prepared for this purpose government/foreign or international financing institution may agree on another track Foreign-funded Procurement, the Procuring Entity and
- 5.4 The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1. Subcontracting is not allowed.

Pre-Bid Conference

9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex The Procuring Entity will hold a pre-bid conference for this Project on the June 13, 2023, at Barangay Matti, Digos City, Davao del Sur as indicated in paragraph 6 of the IB.

9 Clarification and Amendment of Bidding Documents

calendar days before the deadline set for the submission and receipt of Bids. Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) Prospective bidders may request for clarification on and/or interpretation of any part of the

10. Documents Comprising the Bid: Eligibility and Technical Components

- 10.1.The first envelope shall contain the eligibility and technical documents of the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 10.2 authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be appropriate Philippine foreign service establishment, accompanied by a translation in English, submission to If the eligibility requirements or statements, the bids, and all other documents 2019. The English translation shall govern, for purposes of interpretation of the the BAC are in foreign language other than English, it must be which shall be post, or the equivalent office authenticated by
- 10.3.and cost of the contract for this Project. Any additional type of Contractor license or permit shall be indicated in the BDS A valid special PCAB License in case of Joint Ventures, and registration for the type
- 10.4.A List of Contractor's key personnel (e.g., Project Manager, Project Materials Engineers, and Foremen) assigned to the contract to be bid, Project Manager, Project Engineers, with their

must meet the required minimum years of experience set in the BDS complete qualification and experience data shall be provided. These key personnel

10.5. may be, must meet the minimum requirements for the contract set in the BDS equipment from the equipment lessor/vendor for the duration of the project, as the case purchase agreements, supported by proof of ownership, certification of availability of A List of Contractor's major equipment units, which are owned, leased, and/or under

11. Documents Comprising the Bid: Financial Component

- 11.1. in Section IX. Checklist of Technical and Financial Documents. The second bid envelope shall contain the financial documents for the Bid as specified
- 11.2 Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

Alternative Bids

there is a value engineering clause in the BDS, alternative Bids shall not be accepted. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.

Bid Prices

pursuant to the revised Guidelines for Contract Price Escalation guidelines. prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as determined by the NEDA and approved by the GPPB All bid prices for the given scope of work in the Project as awarded shall be considered as fixed

14. Bid and Payment Currencies

- 14.1. the exchange rate as published in the BSP reference rate bulletin on the day of the bid denominated in foreign currencies shall be converted to Philippine currency based on Bid prices may be quoted in the local currency or tradeable currency accepted by the at the discretion of the Bidder. However, for purposes of bid evaluation, Bids
- 14.2. Payment of the contract price shall be made in: Philippine Pesos

15. Bid Security

- 15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount indicated in the BDS, which shall be not less than the percentage of the ABC in accordance with the schedule in the BDS.
- 15 is The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. Procuring Entity as non-responsive. Any bid not accompanied by an acceptable bid security shall be rejected

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, If the Procuring Entity allows the submission of bids through online submission to the given be considered non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

any of the acceptable forms and in the amount stated in ITB Clause 18. 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid security in 17.1 Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur on or before June 27, 2023 at

100 Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the IB. The Bidders' representatives who are present shall recorded by the BAC Secretariat. other similar technologies will be used, attendance of participants shall likewise be sign a register evidencing their attendance. In case videoconferencing, webcasting or

In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail

The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

- 19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "passed" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No.
- 19.2. each contract (lot) separately. the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for so as to determine the Bid or combination of Bids offering the lowest calculated cost to BDS shall be received by the same deadline and opened and evaluated simultaneously If the Project allows partial bids, all Bids and combinations of Bids as indicated in the
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised participated in by the prospective Bidder. IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots

20. Post Qualification

notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses and permits required by law and stated Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the

21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form

SECTION III.

BID DATA SHEET

Bid Data Sheet (IB No.: C-076-23)

5.2	For this purpose, contracts similar to the Project refer to contracts which have the same major categories of work, which shall be:
	Roads: Construction - PCCP
	(based on DPWH DO 14 Series of 2017)
7.1	Subcontracting is not allowed.
10.3	"No further instructions."
10.4	The key personnel must meet the required minimum years of experience set below:
	Key Personnel General Experience Relevant Experience
	"No further instructions."
10.5	The minimum major equipment requirements are the following:
	Equipment Capacity Number of Units
	"No further instructions."
12	None.
15.1	The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts: a. The amount of not less than P140,000.00 [two percent (2%) of ABC], if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;
	b. The amount of not less than P350,000.00 [five percent (5%) of ABC], if bid security is in Surety Bond.
19.2	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.
	In all cases, the NFCC computation must be sufficient for the contract to be awarded to the Bidder.
20	Permits and Clearances as required by the End-User.
	Post-Qualification Requirements: Latest Income Tax Returns, Business Tax Returns for the last 6 months.
21	 Presentation of the Bidding Documents Envelope 1 (Eligibility/ Technical Documents) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.
	b. Envelope 2 (Financial Proposal) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.
	Such documents shall be duly signed by the bidders or its duly authorized representative/s.

maybe book bound or securely stapled. tabbed at the right side. Any documents submitted not book bound shall be rejected outright. For the Financial Proposal not exceeding ten (10) pages Eligibility/Technical and Financial Proposal must be book bound and properly

COPY 2) All copies must be properly marked (ORIGINAL COPY, COPY 1 AND

Envelope 1 and Envelope 2 must be properly sealed, and will be placed in one sealed mother envelope.

- and requirements as stated in the Instruction to Bidders: Other documents/materials to comply with other non-discretionary criteria
- Construction Methods
- Construction schedule and S-Curve
- Pert-CPM
- Manpower Utilization Schedule
- **Equipment Utilization Schedule**
- Construction Safety & Health Program
- Affidavit of Site Inspection
- Standard

Duly Notarized Certification as to compliance to Labor Laws and

before entering into Contract. The DOLE approved Construction Safety and Health Program is required

SECTION IV.

OF CONTRACT

General Conditions of Contract

Scope of Contract

terms and conditions of the Contract, and thus, applicable in contract implementation. clauses shall serve as the secondary source for the terms and conditions of the Contract. mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the reasonably inferred as being required Generic Procurement Manual, and associated issuances, constitute the primary source for the This Contract shall include all such items, although not specifically mentioned, that can be for its completion as if such items were expressly

advertisement, posting, or invitation of which were issued after the effectivity of the said allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

2. Sectional Completion of Works

shall apply to any Section of the Works (other than references to the Completion Date and If sectional completion is specified in the Special Conditions of Contract (SCC), references in the Intended Completion Date for the whole of the Works). Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date

3. Possession of Site

- 3.1 and certify such sum as fair to cover the cost incurred, which sum shall be paid by execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, Procuring Entity. the Procuring Entity's Representative shall give the Contractor a Contract Time Extension The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the
- 3.2 If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184.

4. The Contractor's Obligations

carry out the supervision of the Works. indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to The Contractor shall employ the key personnel named in the Schedule of Key Personnel

relevant qualifications and abilities are equal to or better than those of the personnel listed in the The Procuring Entity will approve any proposed replacement of key personnel only if their

5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful

of the 2016 revised IRR Bidder shall furnish the performance security in any of the forms prescribed in Section 39

5.2. supplying the Contractor with labor, materials and/or equipment for the performance of right of the Procuring Entity to institute action pursuant to subcontractor be they The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the this Contract. an individual, firm, partnership, corporation, or RA No. 3688 against any

Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in

7. Warranty

- 7.1. participating in any public bidding. All payables of the GOP in his favor shall be offset to property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from revised IRR, In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 the Procuring Entity shall forfeit its performance security, subject its
- 7.2. majeure, shall cover the period from the date of issuance of the Certificate of Final The warranty Acceptance by the Procuring Entity. against Structural Defects/Failures, Specific duration of the warranty is found in the except that occasioned-on

8. Liability of the Contractor

Contract shall be as provided by the laws of the Republic of the Philippines. Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this

liable to the Procuring Entity. If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally

9. Termination for Other Causes

to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4 deeds and behaviors relative to contract acquisition and implementation, such as, but not limited that the Contractor has engaged, before, or during the implementation of the contract, in unlawful Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

10. Dayworks

9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way. Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all

the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If the Contractor does not submit an updated Program of Work within this period, the Procuring date on which the overdue Program of Work has been submitted payment certificate and continue to withhold this amount until the next payment after the Entity's Representative may withhold the amount stated in the SCC from the next

12. Instructions, Inspections and Audits

the GOP or the Procuring Entity, as may be required. and records relating to the performance of the Contractor and to have them audited by auditors of The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

13. Advance Payment

fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the SCC, subject to the requirements in Annex a Contract document, make an advance payment to the Contractor in an amount not exceeding "E" of the 2016 revised IRR of RA No. 9184. The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as

14. Progress Payments

site but not completely put in place shall not be included for payment. Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on the payment shall be verified and certified by The Contractor may submit a request for payment for Work accomplished. Such requests for the Procuring Entity's Representative/Project

15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the SCC.
- 15.2. payments due to the Contractor. If the Contractor does not provide the Drawings and/or manuals by the dates stated Procuring or they do not receive the Procuring Entity's Representative's approval, the ing Entity's Representative may withhold the amount stated in the SCC from

SECTION V.

ECLAL CONDITIONS OF CONTRACT

Special Conditions of Contract

The date by which and acceptance.		15.1 "No further instructions."	14 Materials and equipment delivere shall not be included for payment.	The amount of the of the total contrac	11.2 "No further instruction."	11.1 "No further instruction."	10 a. Dayworks are a	7.2 [In case of semi-perman classified under the concrete/asphalt roads, canals, river landing, a other similar semi-perman	6 The site investigation reports are: Site Inspection Report	4.1 The Procuring Ent	2 The Intended Com to Proceed.	GCC Clause
	The date by which "as built" drawings are required is 15 days prior turn-over and acceptance.	ions."	Materials and equipment delivered on the site but not completely put in place shall not be included for payment.	The amount of the advance payment shall not exceed Fifteen Percent (15%) of the total contract price to be recouped every progress billing.	ion."	ion."	a.Dayworks are applicable at the rate shown in the Contractor's original Bid.	[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures:] Five (5) years.	on reports are:	The Procuring Entity shall give possession in full the parts of the Site to the Contractor upon receipt of the Notice to Proceed.	The Intended Completion Date is 95 calendar days upon receipt of the Notice to Proceed.	

SECTION VI.

SPECIFICATIONS

[See attached file.]

Name of Project

Location

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7 COLONSABAC, MATANAO, DAVAO DEL SUR

SPECIFICATIONS

506	405 (1)c1	311(1)b1	200(1)	105(1)a	104(2)a	103 (1)	102(2)	100(3)a2	100(1)	B.9	B.7 (1)	B.5	пет
Stone Masonry (Lined Canal)	Structural Concrete Class "B" (7 days)	Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	Aggregate Subbase Course	Subgrade Preparation (Common Material)	Embankment from Borrow	Structure Excavation	Surplus Common Excavation	Individual Removal of Trees	Clearing & Grubbing	Mobilization/Demobilization	Occupational Safety and Health Program	Project Billboard/Signboard	Description
cu.m	cu.m.	sq.m.	cu.m	sq.m.	cu.m.	cu.m.	cu.m.	ea.	ha.	L.S.	months	each	OIII
138.51	89.26	2,052.00	892.62	2,667.63	120.80	643.60	1,988.55	8.00	0.10	1.00	2.17	2.00	Mailinit

NOTE:

Specifications shall be in accordance with the DPWH Standard Specifications for Highways, Bridges, and Airport. Volume II 2013

Prepard by:

JOSEPH RYAN

B. REDOLOSO

Reviewed by:

Planning Programming Div sion Head

QNZALES

Approved by:

PGADH - Assistant Provincial Engineer OIC - Provincial Engineer ANGELIE R. GELLA

(As per Memo. Order No. 22-2023)

SECTION YII.

DRAWINGS

[The **Detailed Engineering Design** is available at the Provincial Government of Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, Matti, Digos City, upon purchase of the corresponding bidding documents.]



REPUBLIC OF THE PHILIPPINES PROVINCE OF DAVAO DEL SUR

PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR



DETAILED ENGINEERING DESIGN

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

COLONSABAC, MATANAO, DAVAO DEL SUR

PROJECT DESCRIPTION:

BEGINNING OF PROJECT	STA. 0 + 000.00
END OF PROJECT	STA. 0 + 513.00
TOTAL LENGTH	513.00 meters
PAVEMENT WIDTH	4.00 meters
PAVEMENT THICKNESS	0.20 meter
LINED CANAL (LEFT SIDE ONLY)	513.00 meters

SUBMITTED:

ENGINEER III
Planning and Programming Division Head

RECOMMENDING APPROVAL

PGADH - Assistant Provincial Engineer
OIC - Provincial Engineer
(As per Memo, Order No. 22-2023)


APPROVED:

YVONNE RONA CAGAS
Provincial Governor

TABLE OF CONTENTS

TABLE OF CONTENTS	 1
LOCATION PLAN & VICINITY MAP	 2
GENERAL NOTES	 3
PROJECT BILLBOARD & SUMMARY OF QUANTITIES	 4
GENERAL PLAN	 5
PAVEMENT DETAILS & TYPICAL ROADWAY SECTION	 6 - 7
DRAINAGE SCHEDULE & LINED CANAL DETAIL	 8
DESIGN PARAMETERS FOR PAVEMENT	 9-10
PLAN & PROFILE	 11
ROADWAY CROSS SECTIONS	 12-14







LOCATION MAP

VICINITY MAP



IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

DONALO A. RELLON

JOSEPH RYAN B. REDOLOSO





YVON HE RONA CAGAS PGADH - Assistant Provincial Engineer OIC - Provincial Engineer (As per Memo, Order No. 22-2023)

APPROVED BY:

COLONSABAC, MATANAO, DAVAO DEL SUR

GENERAL NOTES

GENERAL REQUIREMENTS

- THE CONTRACTOR SHALL PROVIDE AND MAINTAIN OFFICES, SHOPS, STORES, AND WORKMENS ACCOMMODATION AS ARE NECESSARY, A MEDICAL ROOM TOGETHER WITH ALL NECESSARY SUPPLIES SHALL ALSO BE PROVIDED AND MAINTAINED AND A TRAINED MEDICAL AIDE SHALL BE EMPLOYED SOLELY ON MEDICAL DUTIES.
- 2. TWO (2) PROJECT BILLBOARDS SHALL BE INSTALLED, ONE AT THE BEGINNING AND ONE AT THE END OF THE PROJECT. FOR ROAD PROJECTS WITH LENGTH OF 10 KILOMETERS OR MORE, ADDITIONAL BILLBOARD SHALL BE INSTALLED EVERY 5-KILOMETER INTERVAL.
- 3. BASIC PERSONAL PROTECTIVE EQUIPMENT (PPE) FOR ALL CONSTRUCTION WORKERS SHALL BE PROVIDED AND OTHER REQUIRED SPECIALTY PPE AS PER DO 13, S. 2018. SAFETY PERSONNEL AND EMERGENCY OCCUPATIONAL HEALTH PERSONNEL AND FACILITIES ARE REQUIRED DEPENDING ON THE NUMBER OF WORKERS.
- 4. TRAFFIC MANAGEMENT LAYOUTS PROVIDED IN THE PLAN MAY NOT NECESSARILY BE SIMILAR ON SITE, ADJUSTMENTS MAY BE MADE TO PROVIDE THE NECESSARY TRAFFIC CONTROL DEVICES TO BE INSTALLED ON SITE, A TRAFFIC CONTROLLER MUST ALSO BE PROVIDED ESPECIALLY WHEN CLOSING A CERTAIN LANE OF THE ROAD HINDERS THE CONTINUOUS TRAFFIC FLOW FOR A TWO-WAY TRAFFIC,
- 5. ADEQUATE BARRICADES AND TRAFFIC WARNING SIGNS SHALL BE INSTALLED AND WORKING AREA SHALL BE ADEQUATELY ILLUMINATED AT NIGHT TO WARN MOTORISTS OF ONGOING CONSTRUCTION, FLAGMEN SHALL BE PROVIDED AT EACH END OF THE CLOSED SECTION TO DIRECT COUNTER FLOW TRAFFIC.
- 6. THE AS-STAKED PLAN SHALL BE PREPARED BY THE CONTRACTOR BASED ON THE PRE-CONSTRUCTION SURVEY JOINTLY CONDUCTED BY THE CONTRACTOR AND IMPLEMENTING OFFICE (CONSTRUCTION AND PLANNING AND PROGRAMMING DIVISION).
- 7. ALL SURVEY, STAKING, RECORDING OF DATA, AND CALCULATIONS NECESSARY TO CONSTRUCT THE PROJECT FROM THE INITIAL LAYOUT TO FINAL COMPLETION SHALL BE PERFORMED, WORK SHALL BE STARTED AFTER STAKING FOR THE AFFECTED WORK IS ACCEPTED.
- B. ANY EXISTING ROAD WHILE UNDERGOING IMPROVEMENT SHALL BE KEPT OPEN TO TRAFFIC CONTINUOUSLY IN SATISFACTORY CONDITION AND TRAFFIC SHALL BE ACCOMMODATED DURING THE ENTIRE CONTRACT PERIOD. CONSTRUCTING AND MAINTAINING DETOURS SHALL BE DONE AS LOCATED BY THE ENGINEER.

DESIGN WAS BASED ON SURVEY DATA SUBMITTED BY THE SURVEY UNIT OF PLANNING AND PROGRAMMING DIVISION OF THE PROVINCIAL ENGINEER'S OFFICE OF DAVAD DEL SUR

EARTHWORK

- CLEARING SHALL EXTEND DINE (1) METER BEYOND THE TOE OF THE FILL SLOPES OR BEYOND ROUNDING OF CUT SLOPES FOR THE ENTIRE LENGTH OF THE PROJECT PROVIDED THAT IT IS WITHIN THE RIGHT-OF-WAY LIMITS OF THE PROJECT.
- 2. ALL CONCRETE PAVEMENT, BASE COURSE, SIDEWALKS, CURBS, GUTTERS, ETC. DESIGNATED FOR REMOVAL, SHALL BE BROKEN INTO PIECES, THE SIZE OF WHICH SHALL NOT EXCEED 300MM IN ANY DIMENSION AND STOCKPILED AT DESIGNATED LOCATIONS ON THE PROJECT FOR USE BY THE GOVERNMENT OTHERWISE DEMOLISHED AND DISPOSED OF AS DIRECTED BY THE ENGINEER.
- EXCAVATION OPERATIONS SHALL BE CONDUCTED SO THAT MATERIAL DUTSIDE OF THE LIMITS OF SLOPES WILL NOT BE DISTURBED.
- PRIDR TO CONSTRUCTION OF EMBANKMENT, ALL NECESSARY CLEARING AND GRUBBING IN THAT AREA SHALL HAVE BEEN PERFORMED IN CONFORMITY WITH ITEM 100. CLEARING AND GRUBBING.
- 5. RDADWAY EMBANKMENT OF EARTH MATERIALS SHALL BE PLACED IN HORIZONTAL LAYERS NOT EXCEEDING 200MM, LODSE MEASUREMENT, AND SHALL BE COMPACTED AS SPECIFIED BEFORE THE NEXT LAYER IS PLACED. AS COMPACTION OF EACH LAYER PROGRESSES, CONTINUOUS LEVELING AND MANIPULATING WILL BE REQUIRED TO ASSURE UNIFORM DENSITY.
- 6. PRIDR TO FINAL ACCEPTANCE, THE INSPECTOR SHALL VISUALLY INSPECT THE ENTIRE SECTION OF THE COMPACTED EMBANKMENT, IF FOUND NOT UNIFORM OR THE TEST VALUES MAY NOT BE REPRESENTATIVE OF THE ENTIRE SECTION, ADDITIONAL TESTS MAY BE PERFORMED AND DEFICIENCIES SHALL BE CORRECTED BY THE CONTRACTOR
- 7. ADEQUATE DUST CONTROL MUST BE MAINTAINED BY THE CONTRACTOR AT ALL TIMES DURING EARTH-MOVING OPERATIONS THROUGH THE USE OF WATER.
- 8. THE CONTRACTOR SHALL NOT PLACE STOCKPILES AT LOCATIONS WHERE THEY ARE SUBJECT TO EROSION. THE CONTRACTOR SHALL MAINTAIN EROSION AND DRAINAGE CONTROL NEAR ALL STOCKPILES AND SHALL ENSURE THAT SURFACE DRAINAGE DDES NOT ADVERSELY AFFECT ADJACENT LANDS, WATERCOURSES OR FUTURE BECLAMATION SITES.
- 9, STOCKPILES SHALL NOT BE SITUATED AT LOCATIONS THAT WILL INTERFERE OR CAUSE DAMAGE TO UTILITIES. IT SHALL NOT BE SITUATED WITHIN 30M OF A WATERCOURSE OR PERMANENT STRUCTURE OR WITHIN 4M OF ADJACENT PROPERTY BOUNDARY UNLESS OTHERWISE PERMITTED IN WRITING BY THE PROPERTY OWNER.

- 10. FINISHED SURFACES IN ALL CASES SHALL CONFORM WITH LINES, GRADES, DIMENSIONS AND ADJUSTMENTS SHOWN ON THE APPROVED PLANS, EXCEPT AS MODIFIED BY WRITTEN ORDERS.
- 11. CUT SLOPES, EXCEPT IN ROCKS AND FILL SLOPES SHALL BE ADJUSTED AND WARPED FLOW INTO EACH OTHER OR INTO NATURAL GROUND SURFACE WITHOUT NOTICEABLE BREAK.

SUB-BASE AND BASE COURSE

 FOR SUBBASE MATERIALS, WHERE THE REQUIRED THICKNESS IS 200MM OR LESS, THE MATERIAL SHALL BE SPREAD AND COMPACTED IN DNE (1) LAYER USING A VIBRATORY ROLLER EQUIPMENT. WHERE THE REQUIRED THICKNESS IS MORE THAN 200MM, THE AGGREGATE SUBBASE SHALL BE SPREAD AND COMPACTED IN TWO DR MORE LAYERS OF APPROXIMATELY EQUAL THICKNESS, AND THE MAXIMUM COMPACTED THICKNESS OF ANY LAYER SHALL NOT EXCEED 200MM.

SURFACE COURSES

- THE CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO CONTROL TRAFFIC OVER NEWLY-LAID BITUMINOUS SURFACE TREATMENT SO THAT THE SURFACE IS NOT DAMAGED IN ANY WAY. TRAFFIC SHALL BE PROHIBITED FROM TRAVELING AT SPEEDS IN EXCESS OF 40KPH UNTIL THE ASPHALTIC MATERIAL HAS SET. NO VEHICLES, INCLUDING THOSE DELIVERING AGGREGATES SHALL BE PERMITTED TO TURN AROUND ON NEWLY-LAID MATERIAL.
- 2. WHEN RAIN APPEARS IMMINENT, ALL PAVING OPERATIONS SHALL STOP.
- 3. AT TRANSVERSE CONSTRUCTION JOINTS SHALL BE DRILLED AT ONE-HALF (\$) OF THE EXISTING CONCRETE PAVEMENT THICKNESS SO AS TO PERMIT THE LOAD TRANSFER DEVICE, USE 25mm DIA PLAIN BAR SPACED AT 150mm and 130mm DR 28mm DIA. PLAIN BAR SPACED AT 190mm FOR (280mm and 300mm THK PCCP AS PER DO 40, S. 2014) TO BE INSERTED AT ONE-HALF (\$) OF ITS LENGTH, THE SAID DEVICE SHALL BE INSTALLED FIRMLY AT THE HOLES AND SHALL BE HELD IN POSITION PARALLEL TO THE SURFACE OF THE SLAB, THE DOWEL BARS SHALL BE PAINTED WITH RED LEAD AND THE SURFACE OF \$\frac{1}{2}\$ OF THE LENGTH TO BE INSERTED SHALL BE COATED WITH CONCRETE EPOXY WHILE THE OTHER HALF SHALL BE COATED WITH APPROVED BITUMINOUS MATERIALS.
- 4. IN ORDER THAT THE CONCRETE MAY BE PROPERLY PROTECTED AGAINST THE EFFECTS OF RAIN BEFORE THE CONCRETE IS SUFFICIENTLY HARDENED, THE CONTRACTOR WILL BE REQUIRED TO PROTECT THE EDGES AND SURFACE OF THE UNHARDENED CONCRETE.
- BEFORE OPENING TO TRAFFIC, THE PAVEMENT SHALL BE CLEANED AND JOINT SEALING COMPLETED.
- ANY DAMAGE TO THE PAVEMENT, OCCURRING PRIOR TO FINAL ACCEPTANCE, SHALL BE REPAIRED OR THE PAVEMENT BE REPLACED.
- NO ACCEPTANCE AND FINAL PAYMENT SHALL BE MADE ON COMPLETED PAVEMENT UNLESS CORE TEST FOR THICKNESS DETERMINATION IS CONDUCTED.
- 8. PURSUANT TO DEPARTMENT DRDER NO. 137, SERIES OF 2016, FOR NEWLY CONSTRUCTED CONCRETE AND ASPHALT ROAD PROJECTS, AN IRI VALUE OF NOT MORE THAN 3.00M/KM IS PRESCRIBED. NON-COMPLIANCE WITH THE SAID DO SHALL BE SUBJECTED TO PAY ADJUSTMENTS CORRESPONDING TO THE ACQUIRED IRI VALUE. COMPLIANCE OF THE CONTRACTORS TO THE IRI REQUIREMENT AND STRICT IMPLEMENTATION OF PROPER BASE AND SUBBASE PREPARATION IS EMPHASIZED PRIOR TO CONCRETE POURING, PREPARATORY WORKS IN EXISTING SURFACES/ROADBED PRIOR TO ASPHALT LAYING AND PAYING AND FINISHING FOR CONCRETE PAVEMENT.

DRAINAGE AND SLOPE PROTECTION STRUCTURES

- PIPE CULVERTS SHALL BE INSPECTED BEFORE ANY BACKFILL IS PLACED, ANY PIPE FOUND TO BE OUT OF ALIGNMENT, UNDULY SETTLED, OR DAMAGED SHALL BE TAKEN UP AND RELAID OR REPLACED.
- 2. STONES FOR RIPRAP SHALL CONSIST OF ROCK AS NEARLY AS RECTANGULAR IN SECTION EXCEPT THAT RIPRAP OF CLASS A MAY CONSIST OF ROUND NATURAL STONES. SOUND PIECES OF BROKEN CONCRETE OBTAINED FROM THE REMOVAL OF BRIDGES, CULVERTS AND OTHER STRUCTURES MAY BE SUBSTITUTED FOR STONE WITH THE APPROVAL OF THE ENGINEER.
- 3. FOR STONE MASONRY, IT SHALL BE SATISFACTORILY PROTECTED FROM THE SUN AND KEPT WET FOR A PERIOD OF AT LEAST THREE DAYS AFTER COMPLETION.

MISCELLANEOUS STRUCTURES

- DBSTRUCTIONS WITHIN THE ROADWAY, IF NOT ILLUMINATED, SHALL BE MARKED WITH REFLECTORIZED HAZARD MARKERS (REFER TO SECTION 7 OF THE HIGHWAY SAFETY DESIGN STANDARDS PART 2 MAY 2012 EDITION). FOR ADDITIONAL EMPHASIS, IT IS ADVISABLE TO MARK OBSTRUCTIONS WITH NO LESS THAN FIVE ALTERNATING REFLECTORIZED BLACK AND WHITE STRIPES.
- 2. NEWLY-COMPLETED CAST-IN-PLACE CURB AND GUTTER SHALL BE COVERED WITH SUITABLE MATERIAL AND KEPT MOIST FOR A PERIOD OF 3 DAYS, THE CONCRETE SHALL BE SUITABLY PROTECTED FROM THE WEATHER UNTIL THOROUGHLY HARDENED.
- 3. GUARDRAIL POSTS SHALL BE SET VERTICALLY IN THE POSITION SHOWN IN THE PLANS AND SHALL REMAIN UNDISTURBED FOR A MINIMUM OF 48 HOURS.
- RAIL ELEMENTS SHALL BE ERECTED IN A MANNER RESULTING IN A SMOOTH CONTINUOUS INSTALLATION. ALL BOLTS, EXCEPT ADJUSTMENT BOLTS, SHALL BE DRAWN TIGHT.
- 5. PAVEMENT MARKINGS SHALL NOT BE APPLIED DURING RAIN OR WET WEATHER OR WHEN THE AIR IS MISTY, PAINT SHALL NOT BE APPLIED UPON DAMP PAVEMENT SURFACES, OR UPON PAVEMENT WHICH HAS ABSORBED HEAT SUFFICIENT TO CAUSE THE PAINT TO BLISTER AND PRODUCE A POROUS FILM OF PAINT.
- 6. PAVEMENT MARKINGS THAT FAIL TO HAVE A UNIFORM, SATISFACTORY APPEARANCE EITHER BY DAY OR NIGHT, SHALL BE CORRECTED BY THE CONTRACTOR AT NO COST TO THE GOVERNMENT.
- 7. TRAFFIC PAINT OF LANE MARKERS AND TRAFFIC STRIPS SHALL BE APPLIED TO THE PAVEMENT AT THE RATE OF 0.33 L/SQ.M. AND SHALL DRY SUFFICIENTLY TO BE FREE FROM CRACKING IN FROM 15 TO 30 MINUTES. THE AMOUNT OF GLASS BEADS TO BE MIXED WITH THE PAINT SHALL BE 500 GRAMS PER LITER OF PAINT.
- B. JOINT SEALANT APPLICATION SHALL BE TAKEN CARE OF TO AVOID OVERFILLING OF THE JOINT SPACES. ANY EXCESS MATERIAL SHOULD BE IMMEDIATELY SCRAPED FROM THE PAVEMENT SURFACE.
- 9. RDAD SIGNS SHALL USE A REFLECTIVE SHEETING CONSISTING OF SPHERICAL LENS ELEMENTS EMBEDDED WITHIN A TRANSPARENT PLASTIC HAVING A SMOOTH, FLAT SURFACE WITH A PROTECTED PRECDAT ADHESIVE WHICH SHALL BE PRESSURE SENSITIVE FOR MANUAL APPLICATION, OR TACK FREE HEAT ACTIVATED FOR MECHANICAL VACUUM-HEAT APPLICATION.
- 10. THE REFLECTIVE BRIGHTNESS VALUES OF THE REFLECTIVE SHEETING AS COMPARED TO MAGNESIUM DXIDE (MGD) SHALL BE AS GIVEN IN TABLE 605-1 OF THE STANDARD SPECIFICATIONS MANUAL OR NOT LESS THAN 90% OF THE GIVEN VALUES WHEN TOTALLY WET BY RAIN.

DTHERS

- BEFORE FINAL ACCEPTANCE, THE RIGHT-OF-WAY, BORROW PITS AND ALL GROUND OCCUPIED BY THE CONTRACTOR SHALL BE CLEANED OF ALL RUBBISH, EXCESS MATERIALS, TEMPORARY STRUCTURES AND EQUIPMENT AND ALL PARTS OF THE WORK SHALL BE LEFT IN A NEAT AND PRESENTABLE CONDITION.
- 2. ANY DEFECTIVE WORK WHETHER THE RESULT OF POOR WORKMANSHIP, USE OF DEFECTIVE MATERIALS, DAMAGE THROUGH CARELESSNESS, OR OF ANY OTHER CAUSE, FOUND PRIOR TO ACCEPTANCE, SHALL BE REMOVED IMMEDIATELY AND REPLACED BY WORK AND MATERIALS WHICH SHALL CONFORM TO THE SPECIFICATIONS.
- 3. DAMAGES TO ANY PORTION OF WORK BEFORE FINAL ACCEPTANCE EXCEPT DAMAGES DUE TO UNFORESEEABLE CAUSES BEYOND THE CONTROL OF AND WITHOUT FAULT OF NEGLIGENCE BY THE CONTRACTOR SHALL BE REBUILT, REPAIRED AND RESTORED.

REFERENCES

- REVISED DPWH MANUAL DN HIGHWAY SAFETY DESIGN STANDARDS, MAY 2013 EDITION
 - FOR RDAD SAFETY PLANNING AND DESIGN ACTIVITIES AS WELL AS RDAD SAFETY MAINTENANCE ACTIVITIES SUCH AS THE PROPER WAY DE INSTALLING/APPLYING RDAD SIGNS, RDAD SAFETY DEVICES AND PAVEMENT MARKINGS
 -DD 41, s.2012
- LABOR CODE OF THE PHILIPPINES AND ITS IMPLEMENTING RULES AND REGULATIONS DOLE DO NO. 13,5.1998, OCCUPATIONAL SAFETY AND HEALTH STANDARDS AND ITS PROCEDURAL GUIDELINES
 - FOR MONITORING, ENFORCEMENT AND IMPLEMENTATION OF CONSTRUCTION SAFETY AND HEALTH DO 56, 5,2005
- 3. DPWH DESIGN CRITERIA, GUIDELINES AND STANDARDS, 2015.
- 4. GUIDELINES FOR THE PREPARATION OF COST ESTIMATES FOR TRAFFIC MANAGEMENT AND SAFETY & HEALTH REQUIREMENTS FOR THE CONSTRUCTION AND MAINTENANCE OF ROADS, BRIDGES AND SAFETY & HEALTH REQUIREMENTS FOR SCHOOL BUILDINGS, DO 13, 5.2018.



PROJECT TITLE:

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

LOCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR



ENGINEER I
ESIGNED & PREPARED BY:

JOSEPH RYAN B. REDOLOSO

JOSEPHA. GONZALES

ENGINEER III

Planning and programming Division lead

ANGELIE R. GELLA

PGADH - Assistant Provincial Engineer OIC - Provincial Engineer (As per Memo. Order No. 22-2023) APPROVED BY:

YVONNE RONA CAGAS
Provincial Governor

PROVINCE DEL	OF DAVAO ¬ SUR LOGO	20	C	ICIAL ENG OF DAVAC	DEL SU	JR LOGO		5mm x	1.2m x 2.		PLACED ON 2-SHEETS D WITH WOODEN FRAME ANDARD)
2.400	Project I	enting Agent ment Partne tor/Supplier scription of I	PROV OFFICE O cylies: trifs: Project: Target Date of Completion omplaints as audit jurise COA Reg	Percenta Percenta Cos Fur Percenta Conpletio n	Project As of (Date) Oject, ple is project No./Clus	EL SUR ENGINEE ilty als: Cost Incurree to Date	Date Complete d	onal Office	5-5391957	3,000	2" X 2" GEMELINA LUMBER
0.600											

PROJECT BILLBOARD (COA STANDARD)

ITEM NO.	DESCRIPTION	QTY	UNIT
PART B. OT	THER GENERAL REQUIREMENTS		
B.5	Project Billboard/Signboard	2.00	each
B.7 (1)	Occupational Safety and Health Program	2.17	months
B.9	Mobilization/Demobilization	1.00	L.S.
PART C. EA	ARTHWORK		
100(1)	Clearing & Grubbing	0.10	ha.
100(3)a2	Individual Removal of Trees	8.00	ea.
102(2)	Surplus Common Excavation	1,988.55	cu.m.
103 (1)	Structure Excavation	643.60	cu.m.
104(2)a	Embankment from Borrow	120.80	cu.m.
105(1)a	Subgrade Preparation (Common Material)	2,667.63	sq.m.
PART D. SI	JBBASE AND BASE COURSE		
200(1)	Aggregate Subbase Course	892.62	cu.m
PART E. SU	JRFACE COURSES		2
311(1)b1	Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	2,052.00	, sq.m.
PART G. DI	RAINAGE STRUCTURES		
405 (1)c1	Structural Concrete Class "B" (7 days)	89.26	cu.m.
506	Stone Masonry (Lined Canal)	138.51	cu.m



IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

LOCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR



JOSEPH RYAN B. REDOLOSO

ENGINEER II





PGADH - Assistant Provincial Engineer OIC - Provincial Engineer (As per Memo, Order No, 22-2023)








(R-1) - POST (TINDAHAN) - 22.45m FROM P.I. (1)

(R-2) - POST (TINDAHAN) - 20.81m FROM P.I. (1)

(R-3) - TREE (LUBI) - 12.51m FROM P.I. (2)

(R-4) - TREE (KAMANSI) - 13.94m FROM P.I. (2)







PROJECT TITL

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

LOCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR



DESIGNED & PREPARED BY:

JOSEPH RYAN B. REDOLOSO

ENGINEER II






PGADH - Assistant Provincial Engineer OIC - Provincial Engineer (As per Merno, Order No. 22-2023)




APPROVED BY:




TYPICAL ROADWAY SECTIONS


TYPICAL THRU FILL SECTION



TYPICAL THRU CUT SECTION



TYPICAL THRU CUT AND FILL SECTION





PROJECT TITLE

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

LOCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR



JOSEPH RYAN B. REDOLOSO





PGADH - Assistant Provincial Engineer
OIC - Provincial Engineer
(As per Memo, Order No. 22-2023)




APPROVED BY:

NOTES FOR STONE MASONRY STRUCTURES:

- 1. THE HEIGHT AND EXACT LOCATIONS OF CANAL STRUCTURES SHALL BE VERIFIED BY THE ENGINEER, FIELD ADJUSTMENTS MAYBE MADE TO SUIT ACTUAL CONDITION.
- BOULDERS TO BE USED IN THE STONE MASONRY SHALL CONFORM TO THE DPWH SPECIFICATION AND ANY BOULDERS FOUND TO BE SMALLER SHALL BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.
- THE MINIMUM THICKNESS/DIAMETER OF BOULDERS SHALL NOT BE LESS THAN 150mm. FOUND TO BE SMALLER SHALL BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.
- CONCRETE SHALL COMPLY WITH SPECIFICATION ITEM 405b.
- STONE MASONRY SHALL COMPLY WITH SPECIFICATION 506.
- 6. EMBANKMENT SHALL HAVE A MINIMUM STRIP OF 200mm AND SHALL BE TESTED ACCORDING TO SPECIFICATION IN ANY CASE THE EMBANKMENT COLLAPSE DUE TO IMPROPER METHOD OF CONSTRUCTION OR MATERIALS USED, IT SHALL BE REPLACED AND RECTIFIED AT THE EXPENSE OF THE CONTRACTOR.
- 7. PRIOR TO INSTALLATION, ALL MATERIALS MUST BE TESTED AND SHOULD CONFORM TO THE TECHNICAL SPECIFICATIONS.
- 8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT OF ANY MATERIALS INSTALLED FOUNT TO BE DEFICIENT IN WORKMANSHIP AND OLIALITY OF WORK
- 9. THE STONE SHALL BE CLEAN, HARD, AND DURABLE AND SHALL BE SUBJECT TO ENGINEER'S APPROVAL.
- 10. SIZES AND SHAPE UNLESS OTHER SIZES ARE SHOWN ON THE PLANS, STONES SHALL HAVE A THICKNESS AND LENGTHS OF NOT LESS THAN ONE AND A HALF TIMES THEIR RESPECTIVE THICKNESS, AND LENGTHS OF NOT LESS THAN ONE HALF TIMES THEIR RESPECTIVE WIDTHS. EACH STONE SHALL BE OF GOOD SHAPE AND BE FREE OF DEPRESSIONS AND PROJECTIONS THAT MIGHT WEAKEN OR PREVENT IT FROM PROPERLY BEDDED.
- 11. FINISH FOR EXPOSED FACES FACE STONES SHALL BE PITCHED TO THE LINE ALONG THE BEDS AND JOINTS. THE MAXIMUM PROJECTION OF ROCK FACES
 BEYOND THE PITCH LINES SHALL NOT BE MORE THAN 50mm. THE EXPOSED FACES OF INDIVIDUAL STONES SHALL BE PARALLEL TO
 THE FACES OF THE WALLS IN WHICH THE STONES ARE SET.
- 12. THE MORTAR FOR THE MASONRY SHALL BE COMPOSED OF ONE PART OF PORTLAND CEMENT AND TWO PARTS OF FINE AGGREGATE BY VOLUME AND AND SUFFICIENT WATER TO MAKE THE MORTAR OF SUCH CONSISTENCY THAT IT CAN BE HANDLED EASILY AND SPREAD WITH TROWEL
- 13. THE BED SHALL BE FIRM AND NORMAL TO THE FACE OF THE WALL, AND SHALL HAVE BEEN APPROVED BY THE ENGINEER BEFORE ANY STONE IS PLACED.
- 14. CARE SHALL BE TAKEN TO PREVENT THE BUNCHING OF SMALL STONE OR STONES OF THE SAME SIZE. LARGE STONES SHALL BE USED IN THE CORNERS.
- 15. ALL STONES SHALL BE CLEANED THOROUGHLY AND WETTED IMMEDIATELY BEFORE BEING SET, AND THE BED WHICH IS TO RECEIVE THEM SHALL BE LAID WITH THEIR LONGEST FACES HORIZONTAL IN FULL BEDS OF MORTAR, AND THE JOINTS SHALL BE FLUSHED WITH MORTAR.

	DRAINAGE SCHEDULE											
STATION	DESCRIPTION OF WORK	REMARKS										
STA. 0 + 000.00 TO STA. 0 + 513.00	STONE MASONRY LINED CANAL	STONE MASONRY LINED CANAL AT LEFT SIDE ONLY										





PROJECT TITLE


IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

LOCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR




JOSEPH RYAN B REDOLOSO





PGADH - Assistant Provincial Engineer
OIC - Provincial Engineer
(As per Memo. Order No. 22-2023)

YVONKE KONACAGAS Provincial Governor



LEGEND:

ΔS - SLOPE OF EDGE OF PAVEMENT IN % l o

- SUPERELEVATION RUN-OFF

- SUPERELEVATION AT NORMAL CROWN RATE IN % NC


- FULL SUPERELEVATION IN %

L1 orL2 - LENGTH BETWEEN SUPERELEVATION 0% AND NC

- NORMAL CROWN

- LANE WIDTH


TRANSITION: CIRCULAR CURVE - MINIMUM STRAIGHT - CIRCULAR CURVE CASE 3




NOTES:

- 1. FOR EFFECTIVE DRAINAGE, THE SLOPE OF EDGE OF PAVEMENT (AS) SHALL BE ≥ 0.30% BETWEEN + 2% GRADE.
- 2. e = e mox. CAN BE TAKEN FROM TABLE OF DESIGN VALUE FOR SUPERELEVATION
- 3. THE SLOPE OF SHOULDER SHALL ALWAYS FALL IN THE DIRECTION OF THE OUTSIDE EDGE OF THE TRAVELLED WAY.
- 4. WHEN THE SUPERELEVATION IS GREATER THAN 3% THEN THE SLOPE OF LOWER SHOULDER SHALL BE THE SAME AS FOR THE TRAVELLED WAY.
- 5. WHEN SUPERELEVATION IS 4% OR LESSER, THEN THE LOWER SHOULDER SHALL HAVE A SLOPE OF 3%.
- 6. IF THE SUPERELEVATION IS 5%, THEN THE CROSS SLOPE OF THE HIGHER SHOULDER IS 2%. BUT FOR A MAXIMUM SUPERELEVATION OF 6%, THE SLOPE OF THE HIGHER SHOULDER WILL BE 1%.
- 7. THE CROSS SLOPE OF SUBBASE IS ALWAYS FALLING IN THE SAME DIRECTION AS THE ROADWAY.
- 8. ALGEBRAIC DIFFERENCE OF CROSSOVER SHOULD NOT EXCEED 7%.
- 9. IN ORDER TO DISTINGUISH WHICH SIDE OF THE ROADWAY IS TILTED; FULL LINE REPRESENTS LEFT SIDE, WHILE ---- DOTTED LINE REPRESENTS RIGHT SIDE.







DESIGN SPEED VD (km/h)	MAXIMUM RELATIVE GRADIENTS (AND EQUIVALENT MAXIMUM RELATIVE SLOPES) FOR PROFILES BETWEEN THE EDGE OF TWO—LANE TRAVELED WAY AND THE CENTERLINE (%)
20	0.80
30	0.75
40	0.70
50	0.65
60	0.60
70	0.55
80	0.50
90	0.47

TRANSITION: STRAIGHT - CIRCULAR CURVE CASE 1



TRANSITION: CIRCULAR CURVE - CIRCULAR CURVE CASE 4



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

OCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR



. REDOLOSO JOSEPH RYAN B.





PGADH - Assistant Provincial Engineer OIC - Provincial Engineer (As per Memo. Order No. 22-2023)

APPROVED BY:

YVONNE ROMA CAGAS

GROUP INDEX CHART CHART NO. 2 PERCENT PASSING NO. 200 40 45 50 55 75 70 65 60 55 50 PERCENT PASSING NO. 200 CHART NO. 1

CHART SHOWING TOTAL PAVEMENT THICKNESSES (SURFACE, BASE & SUBBASE)

GENERAL EVALUATION	GROUP INDEX RANGE OF	DAILY VOLU					
OF SUBGRADE	SUBGRADE	LICHT (LESS THAN 50)	MEDIUM (50 TO 300)	HEAVY (OVER 300)	SURFACE AND BASE		
EXCELENT (A-1-a)		150mm	<u>230</u> mm	380mm	THICKNESSES VARY WITH VOLUME OF TRUCK TRAFFIC		
G000	0 - 1	25.25 (27.20)	ALSO DE CAL	E-25-52 (447)			
FAIR	2 - 4	100	10	0 100	A CANADA SA		
POOR	5 - 9	200	20	200	AGGREGATE SUB-BASE THICKNESSES VARY WITH SUBGRADE CHARACTERISTICS		
VERY POOR	10 - 20	300	30	300	Response Removales and Company		

CLASSIFICATION OF HIGHWAY SUBGRADE MATERIALS (WITH SUBCRADE SUBGROUP)

PENEDAL OLAPPIDICATION	GRANULAR MATERIALS								SILT-CLAY MATERIALS						
GENERAL CLASSIFICATION	(35% OR LESS PASSING NO. 200)							(MOR	RE THAN	35% PASS	SING NO. 2	200)			
GROUP CLASSIFICATION	A-	-1			A-	2					A-7				
GROOF GENERATION	A-1-a	A-1-b	A-3	A-2-4	A-2-5	A-2-6	A-2-7	A-4	A-5	A-6	A-7-5	A-7-6			
SIEVE ANALYSIS PERCENT PASSING NO.10 NO.40 NO.200	50 MAX 30 MAX 15 MAX	50 MAX 25 MAX	51 MAX 16 MAX	35 MAX	35 MAX	35 MAX	35 MAX	36 MAX	36 MIN	36 MIN	36 MIN	36 MIN			
CHARACTERISTICS OF FRACTION PASSING NO.40 LIQUID LIMIT PLASTICITY INDEX	6 MAX		NP			41 MAX 11 MIN	40 MAX 10 MAX	41 Min 10 MAX	40 MAX 11 MIN	41 11					
GROUP INDEX **	0		0	O 4 MAX			8 MAX	12 MAX	15 MAX	20 1	XAN				
USUAL TYPES OF SIGNIFICANT CONSTITUENT MATERIALS	STONE FRAGMENTS GRAVEL AND SAND		FINE SAND	SILT OR CLAYEY GRAVEL AND SAND			SILTY CLAYEY SOILS SOILS								
GENERAL RATING AS SUBGRADE	E	EXCELLENT		500D				FAIR TO GOOD							

CLASSIFICATION PROCEDURE

40 50 60 70 80

WITH REDUIRED TEST DATA AVAILABLE, PROCEED FROM LEFT TO RIGHT ON ABOVE CHART AND CORRECT GROUP WILL BE FOUND BY PROCESS OF ELIMINATION. THE FIRST GROUP FROM LEFT INTO WHICH THE TEST WILL FIT IS THE CORRECT CLASSIFICATION,

*PLASTICITY INDEX OF A-5 SUBGROUP IS EQUAL TO OR LESS THAN LL MINUS 30. PLASTICITY INDEX OF A-7-6 SUBGROUP IS GREATER THAT LL MINUS 30

*SEE GROUP INDEX CHART AND FORMULAE FOR METHOD OF CALCULATION, GROUP INDEX SHOULD BE SHOWN IN PARENTHESES AFTER GROUP SYMBOL AS: A-2-6(3), A-4(5), A-6(12), A-7-5(17, ETC.

DESIGN PARAMETERS

3 - ASSUMED TRAFFIC GROWTH RATE, TGR

8 - OVERALL STANDARD DEVIATION, So

10 - TERMINAL SERVICEABILITY INDEX, Pt

11 - PRESENT SERVICEABILITY INDEX, PSI

14 - DRAINAGE COEFFICIENT, Cd

18 - REQUIRED PCCP THICKNESS

16 - LOSS OF SUPPORT, LS

15 - LOAD TRANSFER COEFFICIENT, J

12 - PCCP MODULUS OF ELASTICITY, E'c (4,000 psi at 28 DAYS)

13 - PCCP MODULUS OF RUPTURE, S'c (650 psi at 28 DAYS)

17 - EFFECTIVE MODULUS OF SUBGRADE REACTION, k

9 - INITIAL SERVICEABILITY INDEX, Po

2 - DESIGN LIFE

4 - SUBGRADE CBR

6 - RELIABILITY, R

7 - Zn


5 - RESILIENT MODULUS, MR

1 - CUMULATIVE EQUIVALENT STD. AXLE LOAD, CESAL (W18)

GROUP INDEX = SUM OF READING ON VERTICAL SCALE OF CHARTS 1 AND 2

FORMULA: GROUP INDEX = 0.2a + 0.005 ac + 0.01 bd IN WHICH

- o = THAT PORTION OF PERCENTAGE PASSING NO. 200 SIEVE GREATER THAON 35 AND NOT EXCEEDING 75. EXPRESSED AS POSITIVE WHOLE NUMBER - (1 TO 40).
- b = THAT PORTION OF PERCENTAGE PASSING NO. 200 SIEVE GREATER THAN 15 AND NOT EXCEEDING 55, EXPRESSED AS A POSITIVE
- WHOLE NUMBER (1 TO 40). c= THAT PORTION OF THE NUMERICAL LIQUID LIMIT GREATER THAN 40 AND NOT EXCEEDING 60, EXPRESSED AS A POSITIVE WHOLE
- d = THAT PORTION OF THE NUMERICAL PLASTICITY INDEX GREATER THAN 10 AND NOT EXCEEDING 30. EXPRESSED AS A POSITIVE WHOLE NUMBER - (1 TO 20).





- CURVE B. COMBINED THICKNESSES OF SURFACE, BASE AND SELECTED MATERIAL SUBBASE LIGHT TRAFFIC.
- CURVE C. COMBINED THICKNESSES OF SURFACE, BASE AND SELECTED MATERIAL SUBBASE MEDIUM TRAFFIC.
- CURVE D. COMBINED THICKNESSES OF SURFACE, BASE AND SELECTED MATERIAL SUBBASE HEAVY TRAFFIC.
- CURVE E. THICKNESS OF ADDITIONAL BASE WHICH MAY BE SUBSTITUED FOR SUBBASE OF CURVE A.
- CURVE F. COMBINED THICKNESSES OF SURFACE, BASE (NO SUBBASE) LIGHT TRAFFIC.
- CURVE G COMBINED THICKNESSES OF SURFACE, BASE (NO SUBBASE) MEDIUM TRAFFIC.
- CURVE H. COMBINED THICKNESSES OF SURFACE, BASE (NO SUBBASE) HEAVY TRAFFIC.



DESIGN PARAMETERS FOR PAVEMENT

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

OCATION

COLONSABAC, MATANAO, DAVAO DEL SUR



4 5 6 7 8 9 10

000 Ibs WHEEL LOAD

-12,000 bs WHEEL LOAD

(HEAVY TRAFFIL

15 20

,000 Ibs WHEEL LOAD MEDIUM TRAFFIC)

30

JOSEPH RYAN B. REDOLOSO



PGADH - Assistant Provincial Engineer OIC - Provincial Engineer (As per Memo, Order No. 22-2023)

YVONE RON CAGAS

10

= 8,500,608.00

= 20 YEARS

= 4.0 %

= 6.15 %

= 85.00 %

= -1.037

= 0.35

= 4.60

= 2.00

= 2.50

= 0.9

= 3.8

= 1

= 15.2 pci

 $= 200 \, \text{mm}.$

 $= 200 \, \text{mm}.$

= 3604996.533 psi


= 751.00 psi


= 9,105.00 psi


19 - REQUIRED SUBBASE THICKNESS RECOMMEN ANGÉLIÉ R. GELLA

APPROVED BY

RIGID PAVEMENT







REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE

IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7

LOCATION:

COLONSABAC, MATANAO, DAVAO DEL SUR



JOSEPH RYAN B. REDOLOSO

ENGINEER I






YVONNE RONA CAGAS

Provincial Governor:

APPROVED BY:



SECTION VIII.

[See attached file.]

I

Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE Sanagusta, Digorcity

BILL OF QUANTITIES

Contract Name	: IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7
Location of the Contract	: COLONSABAC, MATANAO, DAVAO DEL SUR
Project Duration	: 95 Calendar Days

SUMMARY OF BID PRICES (All Parts of Bill of Quantities)

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
 Part Description Enter the "Part Description" corresponding to the "Part No."
 Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
 Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Contract ID:		
Part No.	Part Description	Total Amount
B.5	Project Billboard/Signboard	P
B.7 (1)	Occupational Safety and Health Program	P
В.9	Mobilization/Demobilization	p
100(1)	Clearing & Grubbing	P
100(3)a2	Individual Removal of Trees	þ
	Surplus Common Excavation	P
	Structure Excavation	P
104(2)a	Embankment from Borrow	þ
105(1)a	Subgrade Preparation (Common Material)	P
200(1)	Aggregate Subbase Course	P
311(1)61	Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	P
A	Structural Concrete Class "B" (7 days)	P
506	Stone Masonry (Lined Canal)	P
	Total of All Amounts	P
Total of All A PESOS	Total of All Amounts in Words: PESOS	
	and	centavos
Name :	In capacity of	of
Signed :	Di	Date
	20 No. 10	
Duly authori	Duly authorized to sign the bid for allo of behalf of	

Contract Name		ENT OF FARN	1 TO MARKE	: IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROF	6 LEADING TO PURO
Location Project [Project Duration : COLONSABAC, MATANAO, DAVAO DEL SUR 95 Calendar Days	C, MATANA	O, DAVAO D	EL SUR	
			BILL O	BILL OF QUANTITIES	
Pay	Description	Unit	Quantity	Unit Price	Amount
1	2	S	4	S	6
		ē		In words:	in words:
Bis	Project Billboard/Signboard	each	2.00	,	
				In figures:	In figures:
	2007		90	In words:	in words:
B.7 (1)	Program Program	months	2.17		
	í			In figures:	In figures:
				In words:	In words:
8.9	Mobilization/Demobilization	کا	1.00		
				In figures:	In figures:
				In words:	In words:
(1)001	Creating & Grupping	na.	o.To	In figures:	In figures:
	¥			In words:	In words:
		1			
100(3)a2	100(3)a2 Individual Removal of Trees	ea.	8.00	In figures:	In figures:
Submitted by:	by:				
				Date :	
Name of t	Name of the Representative of the Bidder				
Position	ie.				
Name of Bidder	idder			д	

Location of the Contract : COLONSAB Project Duration : 95 Calenda	COLONSABAC, MATANAO, DAVAO DEL SUR 95 Calendar Days	O, DAVAO E	DEL SUR	
		віт о	BILL OF QUANTITIES	
Part No.		1		
Pay Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1 2	ω	.4	5	6
			In words:	In words:
102(2) Surplus Common Excavation	cu.m.	1988.55		
			In figures:	In figures:
			In words:	In words:
100 (1) Characture Exposuation	2	643 60		
TO (7)			In figures:	In figures:
			in words:	in words:
104/21- Embarkment from Rossow	3	120.80		
VIDAO (MACATA)			In figures:	In figures:
			in words:	In words:
Subgrade Preparation (Common	so.m.	2667.63	2	
			In figures:	In figures:
	¥			
			In words:	In words:
200(1) Aggregate Subbase Course	cu,m	892.62	In figures:	In figures:
Submitted by:				
			Date -:	
Name of the Representative of the Bidder		,		
Position				
Landerson Trulling				

Location Project I	Location of the Contract : COLONSABAC, MATANAO, DAVAO DEL SUR Project Duration : 95 Calendar Days	C, MATANA Days	O, DAVAO D	DELSUR	
Flojent		cujo	<u> </u>	ב אווא אודודום כ	
Part No.			BILL O	BILL OF QUANTITIES	
Pay	Description	Unit	Quantity	Unit Price	Amount (Pesos)
<u></u>	2	(J.)	4	5	6
				In words:	in words:
311(1)61	311(1)b1 Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	sq.m.	2052.00	In figures:	In figures:
4				In words:	In words:
405 (1)c1	405 (1)c1 Structural Concrete Class "B" (7 days)	cu.m.	89.26	In figures:	In figures:
				In words:	In words:
506	Stone Masonry (Lined Canal)	cu.m	138.51	In figures:	In figures:
				In words:	In words:
	_		¥!	In figures:	In figures:
		a.		In words:	In words:
				In figures:	In figures:
Submitted by:	l by:			Date	
Name of t	Name of the Representative of the Bidder		, ,		
			5.B.\ #		
Name of I	of Ridder				

SECTION IX.

CHECKLIST OF ND FINANCIAL DOCUMENTS TECHNICAL

I

JREMENT \triangleright M M M M M M OFFIC

S AND AWAR S MMITTEE

WINS TED

Email Add.: Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Infra)
Telefax: (082) 553-9579
Website: www.davaodelsur.gdv.ph/pgo-bac
mail Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com

CHECKLIST-CIVIL

IB No:					Opening of Bids:
Name of Project/Brief Description of Goods:	Brief Desc	cription of Go	oods:		
PR:	Dated:	<u>Α</u>		ABC	End User:
Name of Contractor/Supplier	tor/Suppli	er:			
Address:					
Contact Number:					
ENVELOPE 1- ELIGIBILITY DOCUMENTS/TECHNICAL	IGIBILIT	Y DOCUME	NTS/TECH	NICAL	
	1.	Class "A" Documents	Document	G	
Legal Documents	S				
	ë	alid PhilGEPS	S Registrati	on Certificate	Valid PhilGEPS Registration Certificate (Platinum Membership) with itscorresponding Annex A.
Technical Documents	1507				
		atement of t	he prospec	tive bidder of at yet started	Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not yet started (7 calendar days before the bid opening), if any, whether
	SE SE	nilar or not on the control of the c	similar in no of Award ime Elapse	similar or not similar in nature and complexity to the such as Notice of Award and/or Contract, Notice to Statement of Time Elapsed and Work Accomplished.	similar or not similar in nature and complexity to the contract to be bid with supporting documents such as Notice of Award and/or Contract, Notice to Proceed, and Certificate of Accomplishment or Statement of Time Flapsed and Work Accomplished.
	c. St	atement of the	ne bidder's	Single Larges	Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid
(1)	- E E E	dices, must b	be at least f	fty percent (5)	indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors indices, must be and Small B categories without similar experience on the contract to be bid may be
	⊋ all	owed to bid RCC) of the	if the cost ir registrati	of such contron based on	allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement
1000	PA	ceptance c	or Inspect	Acceptance or Inspection Report or Performance Evaluation System (CPES) in	Acceptance or Inspection Report or Official Receipt, Validated Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.
	d. Va	alid Philippine int Ventures	Contracto and Regis	rs Accreditation for the	Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of Joint Ventures, and Registration for the type and cost of the contract to be bid.
Financial Documents					
		ne prospective se of procures ommercial Ba	e bidder's o ement of G ank, in lieu	computation of cods, a bidde of its NFCC cc	The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of its NFCC computation. (Note: K=15)
	. 2 Cla	Class "B" Documents	uments		
		p .	or Infrast	ucture Project	For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture Agreement in accordance with F.A. 4566 and its IRR. Each partner of the joint venture shall submit their respective PhilGEPS Certificates of Registration in accordance with the contract of the property of t
		. # 6	documents he partner	by any of the responsible to	documents by any of the joint venture partners constitutes compliance; Provided, that the partner responsible to submit the NFCC shall likewise submit the Statement of all of its consider contracts and Audited Statements.
TECHNICAL PROPOSAL	DPOSAL		or its origon	g contracts at	or to original contracts and managed evaluations.
	1. Orig	ginal copy of Cash or Cash	Bid Securit	riginal copy of Bid Security in the form of th Cash or Cashier's/ Manager's check (2%)	1. Original copy of Bid Security in the form of the following: □ Cash or Cashier's/ Manager's check (2%)
		Surety Bond	tee/ Dratt o callable upo	Bank Guarantee/ Dratt or Irrevocable Letter of Cl Surety Bond callable upon demand (5%) Bid Securing Declaration (in the prescribed form)	Bank Guarantee/ Dratt or Irrevocable Letter of Credit (2%) Surety Bond callable upon demand (5%) Bid Securing Declaration (in the prescribed form)
		Sid Securing	Declaration	(In the prescr	Ded TOTTI)

Project Requirements, which shall include the following:
 a. Organizational chart for the contract to be

bid

b

List of contractor's personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualifications and experience data;

ENVELOPE 2- FINANCIAL PROPOSAL 1. Duly Signed Financial Bid Form 2. Duly Signed Bid Prices in the Bill of Quantities
ENVELOPE 2- FINANCIAL PROPOSAL 1. Duly Signed Financial Bid Form 1. Duly Signed Financial Bid Form
ENVELOPE 2- FINANCIAL PROPOSAL
ENVELOPE 2- FINANCIAL PROPOSAL
DISQUALIFIED
QUALIFIED
 Duly Notarized Certification as to Compliance to Labor Laws and Standard
Duly Notarized Affidavit of Site Inspection
Construction Safety & Health Program
Equipment Utilization
Manpower Utilization
• Pert-CPM
Construction schedule and S-Curve
Construction Methods
4. Other documents/materials to comply with other non-discretionary criteria and requirements as stated in the Instruction to Bidders:
3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized representative; and if applicable, Original Noturized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the bidder.
c. List of contractor's equipment units, which are owned, leased, and/or under purchase agreements, supported by certification of availability of equipment from the equipment lessor/vendor for the duration of the project;

SECTION X.

THER DOCUMENTS

- Purchase Request
- Statement of all On-going Government & Contracts awarded but not yet started (Prescribed Form) Private Contracts including
- 20 Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- 5 Omnibus Sworn Statement (Prescribed Form)
- 9 Bid Form Prescribed Form)
- E @ Resolution No. 047 Series of 2022 / Three-Strike Policy Resolution No. 052 Series of 2022
- Resolution No. 053 Series of 2022
- 10) TWG - Checklist for Bid Evaluation
- TWG Checklist for Post Qualification

PURCHASE REQUEST PROVINCE OF DAVAO DEL SUR MATTI, DIGOS CITY

TECHNICAL BY: Charge to: Improvement of Farm to Market Road (FMR) at Sitio Dataliftak, Purok 6 leading to Purok Colonsabac, Matamao, Davao del Sur O' 2003 - 2006 Development Fund-Peace & Order Public Safety (POPS FUND) Purpose/Remarks For use in the IMPROVENIENT OF FARM TO MARKET ROAD (FMR) AT S TO PUROK 7 located at COLONSABAC, MATANAO, DAVAO DEL SUR Printed Name : ANGÉLIÉ R. GELLA PGADH-Asst. Provil. Engineer OIC-Provincial Engineer	Department : Section : Section : STOCK UNIT OF ISSUE 1 Job Order	Construction ITEM DESCRIPTION IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PUROK 6 LEADING TO PUROK 7 located at COLONSABAC, MATANAO, DAVAO DEL SUR all in accordance plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 ser of 2019. XXXXXXXXXXXXXX	M TO MARKET ROAD (FMR) AT SI EADING TO PUROK 7 located at O, DAVAO DEL SUR all in accorde scope of work and the Green dopted by Executive Order No. 30 CXXXX	ies	ies	ies
Colonsabac, Matanao, Davao del Sur CY 2023 -20% Development Fund-Peace & Order Public Safety (POPS FUND) Res For use in the IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT SITIO DATALFITAK, PURO TO PUROK 7 located at COLONSABAC, MATANAO, DAVAO DEL SUR CASH AVAILABILITY CASH AVAILABILITY APPROVA PGADH-Asst. Provil. Engineer OIC-Provincial Engineer OIC-Provincial Engineer (As Per Memo Order No. 22-2023)	6	DATALFITAK, PUROK 6 LEADIN COLONSABAC, MATANAO, DAN COLONSABAC, MATANAO, DAN Plans, specifications and scope Procurement Policy as adopted of 2019. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX		WOR SPECS	WORKING GREEN TREASURED STREET SAVAO DE CONTROL SAVAO DE	7,000,000.00 vvvvvvv
	<u>क</u>		FARM TO MARKET ROAD (FMR) AT SIT BAC, MATANAO, DAVAO DEL SUR CASH AVAILABILITY LUGULUS FARAH GEMMA V. BIDAN, CPA Provincial Treasurer	IO DATAI	APPROV	Q C ED : K61

VIGOS, CANIDAS SUST

Statement of Single Larg	jest Completed Contract (SLCC)
--------------------------	--------------------------------

(Similar in Nature for the Last 3 years)

Name of Project/Contract:	IB No
Location:	

Name of Contract /	a)Owner's Name b)Address	Nature of	Bidder's	Role	a) Amount at Award b) Amount at Completion	a) Date Awarded b) Date Started
Location Project Cost	c)Telephone No.	Work	Description	%	c) Duration	c) Date of Completion
						ä
*						

Note: This statement shall be supported with:

1. Contract/Purchase Order

- 2. Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

Submitted by:		
	(Printed Name & Signature)	
Designation:		
Date:		-

Statement of all On-going Government & Private Contracts including Contracts awarded but not yet started

	Name of Project / C Location:	ontact :				<u>_</u>	IB No.	2		
Name or Contract / Location Solution Poscription Mork Description Description Mork Description Description Mork Description De	Location.	:								
C)Telephone No. Description % C)Target Completion Date Planned Actual Portion Government Planned Actual Portion Covernment Planned Actual Planned Planne	(9/4//-4/4/07-5 75/4	b)Address	2007-2007-2007-2007-2007-	PERMANDUTATION	22000	1 3	0.72			Value of Outstanding Works/Undelivered
Private Private Total Cost P Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by (Printed Name & Signature)		c)Telephone No.		Description	%	Diburation	c)Target Completion Date	Planned	Actual	Portion
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by :	Government									
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by :									-	
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by :										
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by (Printed Name & Signature)	Private									
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by (Printed Name & Signature)										
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by (Printed Name & Signature)										
Note: This Statement shall be supported with: 1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by (Printed Name & Signature)		1								
1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity 3. Certificate of Accomplishments signed by the owner or authorized representative Submitted by :								Total Cost		P
(Printed Name & Signature)	 Notice of Award an Notice to Proceed i 	d/or Contract ssued by the Procui	ring Entity	er or authorize	ed rep	resentative				
(Printed Name & Signature)	Submitted by									
Designation : Date :	oublined by	A	(Printed N	lame & Signatu	ıre)					
Date :	Designation	3								
		3								

Bid Securing Declaration Form [shall be submitted with the Bid if bidder opts to provide this form of bid security]

Ω	\mathbb{R}
7	H
유	UBLIC
1	່ດ
	유
	긒
	Ш
	T
	70
	NES
	Ś
L	
Ś	
S	

Project Identification No.: [Insert number] BID SECURING DECLARATION

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

- I/We understand that, according to your conditions, bids must be supported by a Security, which may be in the form of a Bid Securing Declaration. Bid
- N days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) I/We accept that: (a) I/we will be automatically disqualified from bidding for any legal action the government may undertake
- Ċ following circumstances: I/We understand that this Bid Securing Declaration shall cease to be valid on the
- Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
- 0 l am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and
- I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished the performance security and signed the Contract.

[year] at [place of execution]] IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity, Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Omnibus Sworn Statement (Revised) [shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES CITY/MUNICIPALITY OF _____) S.S

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

[Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder];

N [Select one, delete the other.]

all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney; a sole proprietorship:] As the owner and sole proprietor, or authorized representative [Name of Bidder], I have full power and authority to do, execute and perform any and

authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document showing proof of authorization (e.g., drilly notarized. showing proof of authorization (e.g., duly notarized Secretary's Certification (e.g., duly notarized Secretary);

- S [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, by itself or by relation, membership, association, affiliation, or controlling interest with another on Blacklisting; blacklisted person or entity as defined and provided for in the Uniform Guidelines
- 4. authentic copy of the original, complete, and all statements and therein are true and correct Each of the documents submitted in satisfaction of the bidding requirements is information provided
- OI [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;
- 0 [Select one, delete the rest:]

Procuring a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Entity, members of the Bids and Awards Committee (BAC), the Technical

Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the consultants by consanguinity or affinity up to the third civil degree;

- 7 [Name of Bidder] complies with existing labor laws and standards; and
- 00 [Name of Bidder] is compliance with the Philippine Bidding Documents, which includes: aware of and has undertaken the responsibilities as മ Bidder Ξ,
- 20 Carefully examining all of the Bidding Documents; Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
- S any; and Making an estimate of the facilities available and needed for the contract to be bid, if
- Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
- 0 [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.
- 6. In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the deliver certain goods or services, government of the Philippines pursu amended, or the Revised Penal Code. by a person or entity under an obligation invo oods or services, to the prejudice of the Philippines pursuant to Article 315 of Act No. 1930, as

WITNESS WHEREOF, I
have
have hereunto s
set
γE
hand
this
day
잌
20_
剪

Z

[Insert NAME OF BIDDER OR ITS AUTHORIZED [Insert signatory's legal capacity] REPRESENTATIVE] Affiant

Jurati

[Format shall be based on the latest Rules on Notarial Practice]

Bid Form for the Procurement of Infrastructure Projects [Shall be submitted with the Bid]

BID FORM

Project Identification	
Z	
Ö	
	Da
	Date:

To: [name and address of Procuring Entity]

acknowledged, we, the undersigned, declare that: Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly including the

- We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the Procurement Project: [insert name of contract];
- Ö We offer to execute the Works for this Contract in accordance with the PBDs;
- 9 The total price of our Bid in words and figures, excluding any discounts offered below is: [insert information];
- Ω. information]; The discounts offered and the methodology for their application are: [insert
- D The total bid price includes the cost of all taxes, such as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and reflected in the detailed estimates,
- -Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- Ġ If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions of issued GPPB guidelines¹ for this purpose;
- ュ We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and
- We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you may receive.
- X likewise certify/confirm that the undersigned, S. the duly authorized

currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

-We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:	
Signature:	
Duly autilitized to sign the bid for and behan on.	
Date:	



Republic of the Philippines PROVINCE OF DAVAO DEL SUR

Barangay Matti, Digos City, Davao del Sur

Wobile Nos: 0005-299 0:26/0008-332-2(124/0948-768-5848 Telefax: (082) 553-9579/ Websitt: www.thvacdelsur.gov.ph

Empil Add.: bac.davaodelsur2@gmail.com, shar tavaodelsur@gmail.com OFFP CEIOR AND 100×120MOR

ENIDS ANNO ANNI AND S COMIN' THE RE (REVAC)

Resolution No. 052 Series of 2022

PROCUREMENT REFORM ACT. 41 OF THE 2016 REVISED IMPLEMENTING RULES REPUBLIC ACT NO. 9184, OTHERWISE KNOWN BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION RECOMMENDING ANDREM RONA CAGAS TO ADOPT THE TO THE HEAD A RESOLUTION SUSPENSION OF PROCURING A AND REGULATIONS ENTITY, PARTICIPATING GOVERNMENT GOVERNOR

biddings due to constant violations committed by the publication of their bidding documents despite of the Conference and the Instruction to Bidders; WHEREAS, the Provincial Government of Davao del Sur encounters failures of participating orientation during Pre-bid Bidders

WHEREAS, to further strengthen the integrity of the competitive bidding process, the Bids and Awards Committee together with the Members of the Technical Working Group unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the Suspension of the Participating Bidders against violations of Section 41 of the Revised IRR of RA 9184;

The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated

to reject any and all Bids, declare a failure of bidding, or not award the contract in the following situations: "Section 41. Reservation Clause. - The Head of the Agency reserves the right

- nullify competition; themselves, or between a bidder and a third party, including any act which restricts, suppresses or nullifies or tends to restrict, suppress or any of the bidders, or if the collusion is between or among the bidders officers or employees of the Procuring Entity, or between the BAC and a. If there is prima facie evidence of collusion between appropriate public
- procedures; or b. If the BAC is found to have failed in following the prescribed bidding
- c. For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the government as defined in the IRR."
- N the purpose of competitive bidding, are hereby clarified to read as follows:

 2.a. If there is prima facie evidence of collusion between appropriate public The violations enumerated, which are considered as acts that tend to defeat officers or employees of the Procuring Entity
- 2.b If there is prima facie evidence of collusion between the BAC and any of the bidders;



Republic of the Philippines PROVINCE OF DAVAO DEL SUR

Barangay Matti, Digos City, Davao del Sur

Wobile Nos: 0905-299-0026/0908-332-2024/0948-768-5848 Telefax: (082) 553-9579/ Website: www. 1: vaodelsur.gov.ph

Email Add.: bac.davaodelsur2@gmail.com, sba :: avaodelsur@gmail.com

ONAN BELLIN W. D. SON NANT WAR SOLET

2.0 themselves, or between a bidder and a third party, including any act which If there is prima facie evidence of collusion between or among the bidders suppresses or nullifies or tends to restrict, suppress or nullify

- S of its projects and maintain a tally of violations by each bidder in its jurisdiction Provincial Government of Davao del Sur. as well as of the violations by the bidder of the said policy in other offices of the The BAC through its Secretariat shall monitor the participation of bidders in all
- 7 participating bidder/contractor for the violation Section 41 of RA 9184: Procuring Entity, for approval, the and Awards Committee, shall recommend to the Head of the administrative sanction 9 the erring
- Provincial Government of Davao del Sur For the first violation – an administrative penalty of suspension for three months from participating 3 any procurement process 3
- O one (1) year from participating in For the second violation - an administrative penalty of suspension for Provincial Government of Davao del Sur. any procurement process 5 the
- 0 procurement process in the Provincial Government of Davao del Sur. For the third offense- perpetual disqualification from participating in any

Putong, it was WHEREFORE, on motion of BAC Member Milana, duly seconded by BAC Member

GOVERNMENT PROCUREMENT REFORM ACT STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE KNOWN AS THE Procuring Entity, GOVERNOR YVONNE ROÑA CASTIPULATER IN THE BIDDERS VARIOUS STIPULATER ROÑA CAGAS to ADOPT to recommend to the Head of the THE SUSPENSION

concerned for their information and guidance. RESOLVED FINALLY, to furnish copies of this Resolution to <u>®</u> agencies

Sur, this 14th day of July, 2022. Cagas Sports and Business Complex, Barangay Matti, Digos City, Province of Davao del UNANIMOUSLY APPROVED at the Almendras Hall, Governor Douglas Ralota

I hereby certify the correctness of above-mentioned resolution.

Engr. SHIELA MAE ZAPANTA, MPA Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects)

Land Control

μ-' ()

 $V_{i,j}$

4 - j

NORJANDATM. CAMAGUIN, MPA LTCOIV Head, BAC Secretariat (Goods and Consulting Services)



Republic of the Philippines PROVINCE OF DAVAO DEL SUR Sarangay Matti, Digos City, Davao del Sur

Barangay Matti, Digos City, Davao del Sur Mobile Nos: 0905-299-0-26/0908-332-34-4/6948-768-5848

Telefax: (082) 553-9579/ Website: www.drvaodelsur.gov.ph

Email Add.: bac.davaodelsur2@gmail.com, sba :::avaodelsur@gmail.com SOUTHFILE OF THE GOVERNOR

BIOS AND AWASTO LONG IN THE HONCE

BAC Resolution No. <u>052</u> s. 2022 Page -3x-x-x-x-x-x-x-x-x-x-x-x-x

Attested by:

DOMINIC S. BUCOL JD
PGDH-Provincial Warden Office
BAC Member

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

ALLAN C. PUTONG PGDH-PGSO BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-OPAG
BAC Member

Engr. RODERICK R. MILANA, REA PGDH-PASSO BAC Member

RAUL, D. RAUT, EnP, JD PGDH-HRMO BAC Vice Chairperson

DESSAMIE BUA'T-SANCHEZ, CPA, JD
Provincial Budget Officer
BAC Chairperson - Presiding Officer

Approved by:

YVOMNE RONA CAGAS
Governor
Head of Procuring Ermity

110c);

I



PROVINCE OF DAVAO DEL SUR Republic of the Philippines

Barangay Matti, Digos City, Davao del Sur 768-5848

Email Add.: bac.davaodelsur2@gmail.com, sbec.tavaodelsur@gmail.com Mobile Nos: Telefax: (082) 553-9579/ Website: www.dawaodelsur.gov.ph

Resolution No. solution No. <u>053</u> Series of 2022 17)

1997年 日本

(a) = (=)

RECOMMENDING TO THE HEAD OF THE PROCURING ENTITY, GOVERNOR YVONNE ROÑA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOING PROJECTS AS CAGAS, TO DECLARE BIDDERS DISQUALIFIED, AFTER FINDING BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG). WHO FAILED TO DISCLOSE ALL ON-GOING PROJECTS AS SUCH NON-INCLUSION DURING POST-QUALIFICATION OF ARESOLUTION

Be it enacted by the BAC MEMBERS in meeting assembled:

procurement transactions of the Province, the Special Bids and Awards Committee thereby adopts this Resolution to produce Contractors with integrity and truthfulness in their submitted bid; in line with the Provincial Government of Davao del Sur's initiative õ fast-track

WINEREAS, item number 2 of GPPB NPM 111-2013 states that, "Failure to include all on-going of the documents or the submission of an otherwise incomplete or patently insufficient docum disqualify the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the mandatory requirement that must be complied with by prospective bidders, such that failure to submit any documents. completed contracts in the Statement may be a ground for disqualification for being incomplete, and result in blacklisting if proven that such failure amounts to submission of false information or false The submission of the eligibility documents enumerated in Section 23.1 of the IRR is a insufficient document, may

of the bidder, and they are necessary information during the post-qualification stage to verify, validate and ascertain the technical qualification of the Lowest Calculated Elidder for the ultimate determination whether IN ADDITION, GPPB NPM 006-2018 states that, "Failure to ceclare an on-going government and private contract, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity the Lowest Calculated and Responsive Bidder.";

WHEREFORE, after thorough deliberation, BAC Member Milana duly seconded by BAC Member Putong.

QUALIFICATION OF BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG); RESOLVED, as it is hereby RESOLVED, to recommend to the HEAD OF PROCURING ENTITY, GOVERNOR YVONNE RONA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOING PROJECTS AS DISQUALIFIED AFTER FINDING SUCH NON-INCLUSION DURING POST-

and guidance RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information

Business Complex, Barangay Matti, Digos City, Province UNANIMOUSLY APPROVED at the Almendras Hall, 0 Governor Douglas Ralota Davao del Sur, this 14th day of July, 2022 Cagas Sports

I hereby certify to the correctness of above-mentioned resolution

Engr. SHIELA MAE ZAPANTA, MPA Head, BAC Secretariat (Infrastructure Projects) Agricultural Technologist

Head, BAC Secretariat (Goods and Consulting Norjania m. Cámaguin, mpa LIOO IV Services)

DOMINIC/S./BUCOL JD PGDH-Provincial Warden Office BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

Engr. RODERICK R. MILANA, REA PGDH-PASSO BAC Member

ALLAN C. PUTONG, JD PGDH-PGSO BAC Member

RAUL D. RAUT, EnP, JD PGDH-HRMO BAC Vice Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD
PGDH - PBC
BAC Chairperson - Presiding Officer

Approved by:

YVONNE RONA GAGAS
Governor
Head of Procuring Entity

JREMENT. ANAGEMENT OMMITTEE OFFIC

S AND AWARD Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Infra)
Telefax: [082] 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Email Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com

* WAS TED

lavaodelsur@gmail.com

Name of Project: Contractor: FINDINGS 1. Not a Biscklisted Contractor per GPPB Website 2. Registration certificate from SEC, Department of Trade and Industry (CTII) for sole proprietorship, or CDA for cooperatives must be valid (Company) Name and Validity) 3. Negorial Bischess permit must be valid (Company) Name and Validity) 4. Tax Clearance must be valid (Company) Name and Validity) Septial (Company) Name and Validity) 5. PhiloEPS Registration (Platinum Membership) must be valid (Company) Name and Validity) 6. Valid Philippine Contractors Accreditation Board or Special PCAB License in case of Joint Ventures (PCAB) 7. Statement of all on-going government and private contracts including awarded but not yet started A Complete attachments 1. Notice of Award 11. Notice for Proceed 11. Notice for Work Accomplishment duly signed by the Procuring Entity V. Statement of Work Accomplishment duly signed by the Procuring Entity B. Evaluate the project or a negative slippage of more than ten percent (10%) in each two (2) or more contracts. C. Verification of on-going projects via DPWH portal B. Statement of the bidder's Single Largest Completed Contract (SLC) similar to the contract to be bid for the last (3) years, and whose value, adjusted to current prices using the PSA consume price indices, must be at least fifty percent (50%) of the ABC to be bid. Provided, however, that contractors under small A and Small B categories without smillar experience on the PSA consumer price indices, must be supported with the following: A. Comfact of Formisse Order B. Certificate of Contractor Official Receipt (70%) of the ABC to be bid. Provided, however, that contractors under supported by the PCAB. Must be supported with the following: A. Comfact of Formisse Order Evaluation Sevent (70%) of the ABC to be bid. Provided to Sevent (70%) of the ABC to be bid. Provided to Sevent (70%) of the ABC to be bid. Provided to Sevent (70%) of the ABC to be bid. Provided to Sevent (70%) of the ABC to be bid. Provided to Sevent (70%) of the ABC	IB. No.		
DOCUMENTS: FINDINGS Blacklisted Contractor per GPPB Website stration certificate from SEC, Department of e and Industry (DTI) for sole rietorship, or CDA for cooperatives must be (Company Name and Validity) or's Business permit must be valid (Company For Susiness permit for For Susiness permit for Susiness permit for Susiness permit for Susiness permit for For For Susiness permit for F	Name of Project:		
fractor per GPPB Website s from SEC, Department of (IOTI) for sole A for cooperatives must be and Validify) must be valid (Company be valid (Company Name and n (Platinum Membership) must arme and Validity) actors Accreditation Board or e in case of Joint Ventures ing government and private warded but not yet started ments Proceed Troceed	Contractor: TECHNICAL DOCUMENTS:	FINDINGS	REMARKS
	Not a Blacklisted Contractor per GPPB Website Registration certificate from SEC, Department of		
	proprietorship, or CDA for cooperatives must be		
	- At -		
	1998		
The state of the s			
	Evalu i.		
	one project or a negative slippage of more than ten percent (10%) in each two		
	Verific		
	-1		
current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. Must be supported with the following: A. Contract / Purchase Order B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt C. Validate Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.			
be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. Must be supported with the following: A. Contract / Purchase Order B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt C. Validate Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.	current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to		
experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. Must be supported with the following: A. Contract / Purchase Order B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt C. Validate Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.	be bid: Provided, however, that contractors under Small A and Small B categories without similar		
to bid it the cost of such contract is not more unit the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. Must be supported with the following: A. Contract / Purchase Order B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt C. Validate Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.	experience on the contract to be bid may be allowed		
their registration based on the guidelines as prescribed by the PCAB. Must be supported with the following: A. Contract / Purchase Order B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt C. Validate Contractors/Constructors Performance Evaluation System (CPES) in DPW/H website.	to bid if the cost of such contract is not more trial the Allowable Range of Contract Cost (ARCC) of		
Must be supported with the following: A. Contract / Purchase Order B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt C. Validate Contractors/Constructors Performance Evaluation System (CPES) in DPW/H website.	their registration based on the guidelines as		
- 9	Must be supported with the following:		
- 9 - 9	12.		
- 2			
	- 2		

PROVIN

and Standards	
Duly Notarized Compliance to Existing Labor Laws	_
18. Duly Notarized Affidavit of Site Inspection	
17. Equipment Utilization must conform with the POW	
16. Manpower Utilization must conform with the POW	
15. PERT-CPM must conform with the contract duration	
amount	
with the prescribed contract duration and the bid	_
 Construction schedule and S-Curve must conform 	
approved plan	
 Construction Methods must conform with the 	
2021	
12. Business Tax Return Quarterly or Monthly as of	
11. Income Tax Return as of 2020	
reconciled with the Audited Financial Statements	_
10. Net Financial Contracting Capacity (NFCC) must be	
form (1 to 9) and duly notarized	
Omnibus Sworn Statement must be in prescribed	
	f

REMENT MANAGEMENT OFFIC

BIDS AND AWARDS COMMITTEE Mobile Nos. 0905-229-0526/0908-332-2024 (Gocds), 0948-768-5848 (Infra)
Telefax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Ernail Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com/

PROVA

Wans TEO

TWG - CHECKLIST FOR BID EVALUATION

IB No.		
Name of Project:		
Contractor:		
ITEMS:	FINDINGS	REMARKS
 Bid Amount (both in words and in figure) must be below ABC. 	ō	
Bill of Quantities submitted by the contractor must conform with the Bill of Quantities issued by the	ıst	
3. Detailed Estimates		
 A. Check mathematical computation in the Detailed Estimates 		
B. The amount in the Detailed Estimates must	ust	
summary of bid and the quantities in the		
 C. Allowance for waste and/or losses, not to 		
-		*
 D. Mobilization and demobilization shall not 		
exceed 1% of the Estimated Direct Cost EDC) of the civil works items.		
E. Overhead expenses must be within the range of %-11% of the EDC.	ange	
F. Contingencies must be within the range of 0.5%-3% of the EDC.	of	
G. Miscellaneous expenses must be within the range of 0.5%-1% of the EDC.	the	
H. Contractor's Profit Margin shall be 8% of the	the	
the projects 5 million and below.	70 101	
 VAT Component shall be 5% of the sum of the EDC, OCM, and Profit. 	of	
J. The following non-civil work items shall	all	
 Field/ Laboratory Office & Living Quarters (Rental Resis) 	Ø	
2. Furnishing of Furniture, Laboratory		
Equipment, Survey Equipment and Consumables		
Assistance to the Engineers		
December 1		
5. Health and Safety		
4 Communication Equipment		
neces-		

mathematical computation against the bid amount)	mathemati
E. Cash Flow by quarter and payment schedule (check	E. Cash Flow
ys)	form, 15 days)
D. Bid Securing Declaration (must be in prescribed	D. Bid Secur
C. Surety Bond callable upon demand (5%)	C. Surety Bor
CONTRACTOR OF THE CONTRACTOR O	(2%)
Bank Guarantee/ Draft or Irrevocable Letter of Credit	B. Bank Guar
Cash or Cashier's/ Manager's check (2%)	A. Cash or Ca
	4. Bid Security
remits and clearances	ç
Downish and Charmana)
Provision of Service Vehicle	B.
Mobilization and demobilization	A.
OCM and Profit mark-up:	00
K. The following items shall not be subjected to	K. The