

BIDDING DOCUMENTS

One Job Order for the

located at CLIB, CONSTRUCTION OF MADRASAH SCHOOL DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

IB No. C-001-24

Start Date for Issuance of Bidding Documents: January 18, 2024 Date of Opening of Bids: February 06, 2024 at 09:00 A.M.

Sixth Edition
July 2020

TABLE OF CONTENTS

SECTION I INVITATION TO BID

SECTION II. **INSTRUCTIONS TO BIDDERS**

SECTION III. BID DATA SHEET

SECTION IV. **GENERAL CONDITIONS OF CONTRACT**

SECTION V. SPECIAL CONDITIONS OF CONTRACT

SECTION SE SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES


SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS

SECTION X. OTHER DOCUMENTS

SECTION I.

INVITATION TO BID

J.



Invitation to Bid for C-001-24

CONSTRUCTION OF MADRASAH SCHOOL located at CLIB, HAGONOY, DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

- shall be automatically rejected at bid opening. FUND intends to apply the sum of P2,000,000.00 being the Approved Budget for the Contract The Provincial Government of Davao del Sur, (ABC) to payments under the contract for IB No. C-001-24. Bids received in excess of the ABC through the CY 2023 SPECIAL EDUC.
- 12 Project. Completion of the Works is required <u>90 Calendar Days Contract Duration</u>. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). The Provincial Government of Davao del Sur now invites bids for the above Procurement
- ယ Regulations (IRR) of Republic Act (RA) No. 9184 discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Bidding will be conducted through open competitive bidding procedures using non-
- 4. P.M., Monday to Friday: Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. - 4:00 Interested bidders may obtain further information from Provincial Government of Davao del

Engr. SHIELA MAE A. ZAPANTA, MPA Administrative Officer IV Head, BAC Secretariat for Infrastructure Projects

- Ş will prepare (3) sets of book bound bidding documents with corresponding proper markings (Original Copy, Copy 1 and Copy 2), respectively. Any documents submitted, not book bound shall be rejected outright. For the Financial Proposals not exceeding ten Compound, Brgy. Matti, Digos City upon accomplishing a bidder's assessment slip pursuant to the latest Guidelines issued by GPPB, in the amount of **P5,000.00**. The Provincial Government company shall be presented in case the latter opted to send representative/s in his/her behalf. Only bidders who purchased the Bidding Documents with corresponding official receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and payment of a non-refundable fee for the Bidding Documents in the amount stated above. of Davao del Sur shall allow the bidder to present its proof of payment for the fees upon A complete set of Bidding Documents may be acquired by interested bidders on January 18-(10) pages may be book bound or securely stapled. Financial documents must be book bound and properly tabbed at right side. The bidder February 06, 2024, at the Office of the BAC Secretariat Room 16, Executive Building, Capitol Provincial Treasurer's Office. An authorization from the proprietor of the
- 9 25, 2024 9:00 A.M. at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective Provincial Government of Davao del Sur will hold a Pre-Bid Conference on January

- 7. Bids submission. Late bids shall not be accepted. must be duly received by the BAC Secretariat at the following through manual
- Advance dropping (before February 06, 2024) Room 16, Procurement Management Office (Infrastructure Projects), Capitol Building, Matti, Digos City.
- Date of opening (February 06, 2024), before 9:00 A.M.) Ralota Hall, Davao del Sur Coliseum, Matti, Digos City.
- œ amount stated in ITB Clause 16. All bids must be accompanied by a bid security in any of the acceptable forms and in the
- 9 Bid opening shall be on February 06, 2024 at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. the activity. Sur. Bids will be opened in the presence of the bidders' representatives who choose to attend Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del
- 10. The **Provincial Government of Davao del Sur** reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 11. For further information, please refer to:

The BAC CHAIRPERSON

Provincial Government of Davao del Sur

Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

Engr. SHIELA MAE A. ZAPANTA, MPA

Head, BAC Secretariat for Infrastructure Projects

PGO - Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur

Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

12. You may Documents. visit the website, www.davaodelsur.gov.ph, for downloading of Bidding

DESSAMIE BUATI-SAINCHEZ, CPA, JD
Provincial Budget Officer
BAC Chairperson

January 17, 2024

SECTION II.

INSTRUCTION TO BIDDERS

7

Section II. Instructions to Bidders

1. Scope of Bid

CONSTRUCTION OF MADRASAH SCHOOL located at CLIB, HAGONOY, DAVAO DEL SUR with Project Identification Number C-001-24 The PROVINCIAL GOVERNMENT OF DAVAO DEL SUR invites Bids for the

SCHOOL located at CLIB, HAGONOY, DAVAO DEL SUR ") is for the construction of Works, as described in Section VI (Specifications). Procurement Project (referred to herein as ("CONSTRUCTION OF MADRASAH

2. Funding Information

- 2.1. The GOP through the source of funding as indicated below for CY 2023 in the amount of **P2,000,000.00**.
- 2.2. The source of funding is **SPECIAL EDUC. FUND**

3. Bidding Requirements

revised IRR, including its Generic Procurement Manual and associated policies, rules and regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof. The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised IRR, including its Generic Procurement Manual and associated policies, rules and

ongoing posting, advertisement, or invitation to bid by the BAC through the issuance supplemental or bid bulletin Any amendments made to the IRR and other GPPB issuances shall be applicable only to the of a

labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, instructions, forms, terms, and project requirements in the Bidding Documents. facilities; (c) nature and condition of the terrain, geological conditions at the site communication facilities, requirements, location and availability of construction aggregates and other materials, the location and the nature of the work; (b) climatic conditions; (c) transportation

4 Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under of ethics during the procurement and execution of the contract. They or through an agent shall for the Project. Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard

5. Eligible Bidders

- 5.1. evaluated. Only Bids of Bidders found to be legally, technically, and financially capable will be
- 5.2 of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPL Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) The Bidder must have an experience of having completed a Single Largest Completed

No. 9184 Except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA



- categories of work stated in the BDS. A contract is considered to be "similar" to the contract to be bid if it has the major
- 53 record requirement, as specified in the Bidding Document prepared for this purpose. government/foreign or international financing Foreign-funded Procurement, the Procuring institution may agree on another track Entity and
- 5.4 IRR of RA No. 9184. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016

6. Origin of Associated Goods

UN Security Council taken under Chapter VII of the Charter of the UN. There is no restriction on the origin of Goods other than those prohibited by a decision of the

7. Subcontracts

7.1. Subcontracting is not allowed.

8. Pre-Bid Conference

The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on January 25, 2024 9:00 A.M. at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective

Ö Clarification and Amendment of Bidding Documents

Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) calendar days before the deadline set for the submission and receipt of Bids. Prospective bidders may request for clarification on and/or interpretation of any part of the

0.0 Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. specified in Section IX. Checklist of Technical and Financial Documents. The first envelope shall contain the eligibility and technical documents of the Bid as
- 10.2. May 2019. The English translation shall govern, for purposes of interpretation of the authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting appropriate Philippine foreign service establishment, post, or the equivalent office accompanied submission to If the eligibility requirements or statements, the bids, and all other documents to the Apostille by a translation in English, the BAC are Convention, only ij foreign language other than which shall be the translated documents authenticated by English, it must
- 10.3.permit shall be indicated in the BDS and cost of the contract for this Project. Any additional type of Contractor license or A valid special PCAB License in case of Joint Ventures, and registration for the type
- 10.4. A List of Contractor's key personnel (e.g., Project Manager, Pro Materials Engineers, and Foremen) assigned to the contract to be complete qualification and experience data shall be provided. These must meet the required minimum years of experience set in the BDS of Contractor's key personnel (e.g., These key personnel Project bid, Engineers, with their
- 10.5. purchase agreements, supported by proof of ownership, certification of availability of A List of Contractor's major equipment units, which are owned, leased, and/or under

I

may be, must meet the minimum requirements for the contract set in the BDS. equipment from the equipment lessor/vendor for the duration of the project, as the case

Documents Comprising the Bid: Financial Component

- 11.1. The second bid envelope shall contain the financial documents for the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- 11.3 For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184

12. Alternative Bids

including the basic technical design as indicated in the drawings and specifications. there is a value engineering clause in the BDS, alternative Bids shall not be accepted. Bidders shall submit offers that comply with the requirements of the Bidding Documents, Unless

13. Bid Prices

pursuant to the revised Guidelines for Contract Price Escalation guidelines under extraordinary circumstances as determined by the NEDA and approved by the GPPB All bid prices for the given scope of work in the Project as awarded shall be considered as fixed and therefore not subject to price escalation during contract implementation,

14. Bid and Payment Currencies

- the exchange rate as published in the BSP reference rate bulletin on the day of the bid BSP at the discretion of the Bidder. However, for purposes of bid evaluation, denominated in foreign currencies shall be converted to Philippine currency base opening. Bid prices may be quoted in the local currency or tradeable currency accepted by the Philippine currency based on
- 14.2. Payment of the contract price shall be made in: Philippine Pesos

15. Bid Security

- 15.1. accordance with the schedule in the BDS. amount indicated in the BDS, which shall be not less than the percentage of the ABC in The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
- 15.2. Procuring Entity as non-responsive. The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. Any bid not accompanied by an acceptable bid security shall be rejected by the

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid. The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the given website or any other electronic means, the Bidder shall submit an electronic copy of its Bid,



which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

security in any of the acceptable forms and in the amount stated in ITB Clause 18. 17.1 Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur on or before February 06, 2024 at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid

00 |-----**Opening and Preliminary Examination of Bids**

specified in paragraph 9 of the IB. The Bidders' representatives who are present shall The BAC shall open the Bids in public at the time, on the date, and at the place recorded by the BAC Secretariat. other similar technologies will be used, attendance of participants shall likewise sign a register evidencing their attendance. In case videoconferencing, webcasting or

shall prevail. In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184

18.2. revised IRR of RA No. 9184 The preliminary examination of Bids shall be governed by Section 30 of the 2016

19. Detailed Evaluation and Comparison of Bids

- conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. rated "passed" using non-discretionary pass/fail criteria. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids The BAC shall consider the
- 19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the BDS shall be received by the same deadline and opened and evaluated simultaneously each contract (lot) separately. the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for so as to determine the Bid or combination of Bids offering the lowest calculated cost to
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

20. Post Qualification

notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its Payment System (eFPS), and other appropriate licenses and permits required by law and stated latest income and business tax returns filed and paid through the BIR Electronic Filing and Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the

21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form

I

SECTION II.

BID DATA SHEET

J.

Bid Data Sheet (IB No.: C-001-24)

ITB Clause	
5.2	For this purpose, contracts similar to the Project refer to contracts which have the same major categories of work, which shall be:
	Buildings: Construction or Repair
	(based on DPWH DO 14 Series of 2017)
7.1	Subcontracting is not allowed.
10.3	"No further instructions."
10.4	The key personnel must meet the required minimum years of experience set below:
	Key Personnel General Experience Relevant Experience
10.5	The minimum major equipment requirements are the following:
	Equipment Capacity Number of Units
12	"No further instructions."
IJ	the following forms and amounts: a. The amount of not less than P40,000.00 [two percent (2%) of ABC], if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;
	b. The amount of not less than P100, 000.00 [five percent (5%) of ABC], if bid security is in Surety Bond.
19.2	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.
	In all cases, the NFCC computation must be sufficient for the contract to be awarded to the Bidder.
20	Permits and Clearances as required by the End-User. Post-Qualification Requirements: Latest Income Tax Returns, Business Tax
	Returns for the last 6 months.
21	 Presentation of the Bidding Documents a. Envelope 1 (Eligibility/ Technical Documents) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.
	b. Envelope 2 (Financial Proposal) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.
	Such documents shall be duly signed by the bidders or its duly authorized

representative/s.

Eligibility/Technical and Financial Proposal must be book bound and properly tabbed at the right side. Any documents submitted not book bound shall be rejected outright. For the Financial Proposal not exceeding ten (10) pages maybe book bound or securely stapled.

All copies must be properly marked (ORIGINAL COPY, COPY 1 AND COPY 2)

one sealed mother envelope. Envelope 1 and Envelope 2 must be properly sealed, and will be placed in

- and requirements as stated in the Instruction to Bidders: 2. Other documents/materials to comply with other non-discretionary criteria
- **Construction Methods**
- Construction schedule and S-Curve
- Pert-CPM
- 1 1 1 1 Manpower Utilization Schedule
- **Equipment Utilization Schedule**
- Construction Safety & Health Program
- Affidavit of Site Inspection
- Standard

Duly Notarized Certification as to compliance to Labor Laws and

before entering into Contract. The DOLE approved Construction Safety and Health Program is required

SECTION IV.

GENERAL CONDITIONS OF CONTRACT

J.

General Conditions of Contract

1. Scope of Contract

clauses shall serve as the secondary source for the terms and conditions of the Contract. terms and conditions of the Contract, and thus, applicable in contract implementation. reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the This Contract shall include all such items, although not specifically mentioned, that can be

allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC), references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

3. Possession of Site

- 3.1 Procuring Entity. and certify such sum as part of the Procuring Entity to give possession in accordance with the terms of this clause, the Procuring Entity's Representative shall give the Contractor a Contract Time Extension The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the fair to cover the cost incurred, which sum shall be paid by
- 3.2 under Annex "E" of the 2016 revised IRR of RA No. 9184 contract time to address such delay may be addressed through contract extension provided deemed to have delayed the start of the relevant activities. If possession of a portion is not given by the above date, the Procuring Entity will be The resulting adjustments in

4. The Contractor's Obligations

indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to carry out the supervision of the Works. Contractor shall employ the key personnel named in the Schedule of Key Personnel

relevant qualifications and abilities are equal to or better than those of the personnel listed in the The Procuring Entity will approve any proposed replacement of key personnel only if their

5. Performance Security

I

5.1. Entity but in no case later than the signing of the contract by both parties, the successful Within ten (10) calendar days from receipt of the Notice of Award from the Procuring

of the 2016 revised IRR Bidder shall furnish the performance security in any of the forms prescribed in Section 39

5.2. this Contract. supplying the Contractor with labor, materials and/or equipment for the performance of subcontractor The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any be they an individual, firm, partnership, corporation, or association

6. Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to Ħ,

7. Warranty

- 7.1 recover the costs. property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the GOP in his favor shall be offset to revised IRR, the Procuring Entity shall forfeit its performance security, subject its In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016
- 72 The Acceptance by the Procuring Entity. majeure, warranty shall cover the period from the date of issuance of the against Structural Defects/Failures, Specific duration of the warranty is found in the except that occasioned-on Certificate of Final force

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally liable to the Procuring Entity.

9. Termination for Other Causes

deeds and behaviors relative to contract acquisition and implementation, such as, but not limited that the Contractor has engaged, before, or during the implementation of the contract, in unlawful to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

10. Dayworks

has given written instructions in advance for additional work to be paid for in that way. be used for small additional amounts of work only when the Procuring Entity's Representative 9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No.



11. Program of Work

Program of Work showing the general methods, arrangements, order, and timing for all The Contractor shall submit to the Procuring Entity's Representative for approval the said

the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. date on which the overdue Program of Work has been submitted payment certificate and continue to withhold this amount until the next payment after the Entity's Representative may withhold the amount stated in the SCC from the next Contractor does not submit an updated Program of Work within this period, the Procuring updated Program of Work at intervals no longer than the period stated in the SCC. If the The Contractor shall submit to the Procuring Entity's Representative for approval an

12. Instructions, Inspections and Audits

the GOP or the Procuring Entity, as may be required. and records relating to the performance of the Contractor and to have them audited by auditors of The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

13. Advance Payment

installments according to a schedule specified in the SCC, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184. fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as Contract document, make an advance payment to the Contractor in an amount not exceeding

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. payment shall be verified and certified by the Procuring Entity's Rep site but not completely put in place shall not be included for payment. Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on the Entity's Representative/Project Such requests for

15. Operating and Maintenance Manuals

- 15.1. maintenance manuals as specified in the SCC required, the Contractor will provide "as built" Drawings and/or operating and
- 15.2. payments due to the Contractor. Procuring If the Contractor does not provide the Drawings and/or manuals by the dates stated or they do not receive the Procuring Entity's Representative's approval, the ing Entity's Representative may withhold the amount stated in the SCC from

1

SECTION Y.

SPECIAL CONDITIONS OF CONTRACT

T

Special Conditions of Contract



SECTION VI.

SPECIFICATIONS

[See attached file.]

エ

Name of Project Location

: CONSTRUCTION OF MADRASAH SCHOOL : CLIB, HAGONOY, DAVAO DEL SUR

SPECIFICATIONS

nero storeto			A SALES AND A SALE
4.00 /	set	Oscillating Wall Fan	1200 (2)b
1.00 r	l.s.	Lighting Fixtures	1103 (1)
1.00 1	l.s.	Panelboard with Main & Branch Breakers	. 1102 (1)
1.00 \	l.s.	Wires and Wiring Devices	1101(33)
1.00 1	l.s.	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In)	1100 (10)
4.00 ′	pcs	Supply and Installation of White Board	SPL-I
1.00	l.s.	Structural Steel	1047 (1)
210.48	sq.m.	CHB Non-Load Bearing(Including reinforcing Steel), 100mm	1046(2)a1
98.34 /	sq.m.	Reflective Insulation	1038(1)
31.86	sq.m.	Painting Works, Metal	1032(1)c
134.34 /	sq.m.		1032(1)b
413.68 <	sq.m.	Painting Works, Masonry/Concrete	1032(1)a
376.42 /	sq.m.	Cement Plaster Finish	1027(1)
13.86	sq.m.	Glazed Tiles	1018 (5)
7.00	sq.m.	Unglazed Tiles	1018(2)
105.22 🗸	sq.m.	Pre-painted Metal Sheets, above 0.427mm., Corrugated Type, Short Span	1014(1)a1
15.20	n.	Fabricated Metal Roofing Accessory (Gutter)	1013(2)c
27.12 /	sq.m.	Fabricated Metal Roofing Accessory (Gauge 26 (0.551 mm), Ridge/Hip Roll)	1013 (2) a1
10.92 /	sq.m.	Doors (Wood Panel)	1010(2)b
6.00 /	set	Frames (Jambs, Sills, Head Transoms and Mullions)	1010(1)
34.68 /	sq.m.	Jalouplus Window	1009 (2)
1.00 🗸	l.s.	Carpentry & Joinery Works	1003 (17)
98.34 /	sq.m.	Ceiling, 4.5mm, Metal Frame, Marine Plywood	1003(1)b1
1.00	L.S.	Plumbing Works	1002(27)
1.00 /	L.S.	Cold Water Lines	1002(24)
1.00 ,	L.S.	Plumbing Fixtures	1002(4)
1.00 /	L.S.	Septic Vault/Tank, Concrete/CHB	1001(11)
1.00 /	L.S.	Catch Basin	1001(6)
1.00	[.s.	Formworks and Falseworks	903(2)
1,677.15	kgs.	Reinforcing Steel (Deformed) Grade 40	902(1)a1
22.87 r	cu.m.	Structural Concrete, Class A,3000 psi, 28 Days	900(1)c
13.66 /	cu.m.	Gravel Fill	804(7)
28.89 🖍	cu.m.	Structure Excavation, (Common Soil)	803(1)a
1.00 /	l.s.	Clearing and Grubbing	800(2)
1.00 \	l.s.	Occupational Safety and Health	B.7
1.00 \	each	Project Billboard/ Signboard	B.5
1.00 \	i.s.	Permits and Clearances	В.3
Quantity	Unit	Description	Item
		THE PROPERTY OF THE PROPERTY O	

NOTE: Specifications shall be in accordance with the DPWH Standard Specifications for Public Works Structures. Volume III 2019

Prepard by:

ADNAN SHAMIR L. PIÑOL

Architect II

Reviewed by: Planning & Programming

Division Head NZALES

LEONERU MARCH P. SUARIO Provincial Engineer

Approved by:

SECTION VII.

DRAWINGS

[The Detailed Engineering Design is available at the Provincial Government of Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, Matti, Digos City, upon purchase of the corresponding bidding documents.]

7.



REPUBLIC OF THE PHILIPPINES PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR



DETAILED ENGINEERING DESIGN FOR

CONSTRUCTION OF MADRASAH SCHOOL

LOCATION: CLIB, HAGONOY, DAVAO DEL SUR

PROJECT DESCRIPTION

CONSTRUCTION OF MADRASAH SCHOOL = 115.425 sq.m.

SUBMITTED:

JOSEPHAR. SONZALES


PLANNING AND PROGRAMMING DIV. HEAD

RECOMMENDING APPROVAL

Provincial Engineer

APPROVED:

YVONSE RONA CAGAS PROVINCIAL GOVERNOR





SITE DEVELOPMENT PLAN NTS **SCALE**

DRAWN

PREPARED BY:

VICINITY MAP

NTS

REVIEWED

SUMMARY OF QUANTITIES 0-2 RECOMMENDING APPROVAL:

E.0

E-2

0.0

0-1

MECHANICAL

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF WORKS AND HIGHWAYS

OFFICE OF THE BUILDING OFFICIAL DISTRICT/CITY/MUNICIPALITY

LAND USE AND ZONING

LINE AND GRADE

ARCHITECTURAL

STRUCTURAL

SANITARY

ELECTRICAL



A-1

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

CONSTRUCTION OF MADRASAH SCHOOL

ADNAN SHAMIR L. PIÑOL ARCHITECT H

HR, GONZALES

LEONERL MARCH P. SUARIO

ARCHITECTURAL

SECTION THRU BB CEILING PLAN ROOF PLAN CEILING SECTION CONNECTION DETAIL TOILET DETAIL ROOF GUTTER DETAIL RAFTER CONNECTION DETAIL

SCHEDULE OF DOORS & WINDOWS, RAMP DETAILS

STRUCTURAL

FOUNDATION PLAN F1C1 DETAIL F2C2 DETAIL

OF MASONRY WALL LINTEL BEAM DETAIL

ROOF BEAM PLAN ROOF FRAMING PLAN LINTEL BEAM SECTION ROOF BEAM 1 DETAIL ROOF BEAM 2 DETAIL RAFTER DETAILS

CONNECTOR DETAIL

PLUMBING

GENERAL NOTES

ELECTRICAL

SINGLE LINE DIAGRAM

OTHERS

& SPECIFICATIONS SANITARY LINE LAYOUT WATERLINE LAYOUT

ISOMETRIC VIEW OF: SANITARY LINE LAYOUT & WATERLINE LAYOUT SEPTIC VAULT DETAIL CATCH BASIN DETAIL

LEGEND NOTES & SPECIFICATION LIGHTING LAYOUT, POWER LAYOUT

SCHEDULE OF LOADS OF (PB1) & PB2 COMPUTATION OF LOADS FOR (PB1) & PB2

PROJECT BILLBOARD DETAIL

COMPUTATION FOR MAIN DISCONNECT

WALL FOOTING DETAIL

TYPICAL CONNECTION DETAIL

PERSPECTIVE SITE DEV. PLAN VICINITY MAP FLOOR PLAN FRONT ELEVATION REAR ELEVATION LEFT SIDE ELEVATION RIGHT SIDE ELEVATION SECTION THRU AA


YVONNE RONA CAGAS,


HEET NO.:


LOCATION: CLIB, HAGONOY, DAVAO DEL SUR

ENGINEER - III AND PROGRAMMING DIV HEAD PROVINCIAL ENGINEER

APPROVED BY:







SCALE

5 APEX LINE BOTTOM OF BEAM FFL Δ

SCALE

- STEEL BEAM (B-2) F G APEX LINE BOTTOM OF BEAM \sum Z FGL __**|D**|__ **SECTION THRU B-B**

RIGHT SIDE ELEVATION 1:100 M.

SCALE

PROJECT TITLE:

1:100 M.

CONSTRUCTION OF MADRASAH SCHOOL

ADNAN SHAMIR L. PIÑOL ARCHITECT II

PREPARED BY:

ENGINEER - III
PLAINING AND PROGRAMMING DIV. HEAD

REVIEWED

YVONAE ROÑA CAGAS PROVINCIAL GOVERNOR LEONERI MARCH P. SUARIO
PROVINCIAL ENGINEER

SHEET NO.: A-3 3 16

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

LOCATION:

1:100 M.

CLIB, HAGONOY, DAVAO DEL SUR


A-3


SCALE


RECOMMENDING APPROVAL:


APPROVED BY:

1:100 M.











SCHEDULE OF DOORS AND WINDOWS

PROJECT TITLE: CONSTRUCTION OF MADRASAH SCHOOL

CLIB, HAGONOY, DAVAO DEL SUR

ADNAN SHAMIR L. PIÑOL ARCHITECT II

JOSEAN R. GONZALES ENGINEER - III

REVIEWED 8Y:

RECOMMENDING APPR LEONERLIMARCH P. SUARIO PROVINCIAL ENGINEER

SCALE

A-6

RAMP DETAILS

APPROVED BY: YVONNE ROÑA CAGAS

1:50 M.

A-6 6 16

SHEET NO.:



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

LOCATION:

PREPARED BY:

1:50 M.

PLANNING AND PROGRAMMING DIV. HEAD

PROVINCIAL GOVERNOR

GENERAL NOTES:

A. GENERAL

- 1. CONSTRUCTION NOTES AND TYPICAL DETAILS APPLY TO ALL DRAWINGS UNLESS OTHERWISE SHOWN OR NOTED. MODIFY TYPICAL DETAILS AS DIRECTED TO MEET SPECIAL CONDITIONS.
- 2. SHOP DRAWINGS WITH ERECTION AND PLACING DIAGRAMS OF ALL STRUCTURAL STEELS, MISCELLANEOUS IRON, PRE-CAST CONCRETE ETC. SHALL BE SUBMITTED FOR ENGINEERS APPROVAL BEFORE FABRICATION.
- 3. CONTRACTOR SHALL VERIFY ALL DIMENSIONS BEFORE ALL WORK IS TO BEGIN CHECK WITH MECHANICAL AND ELECTRICAL CONTRACTORS FOR CONDUITS PIPE SLEEVES, ETC., TO BE EMBEDDED IN CONCRETE.
- 4. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE ADEQUATE SHORING & BRACINGS OF THE STRUCTURE FOR ALL LOADS THAT MAYBE IMPOSED DURING CONSTRUCTION.

B. CONCRETE & REINFORCEMENT

SLAB ON GRADE

- 1. ALL MATERIALS AND WORKMANSHIP SHALL CONFORM WITH THE LATEST DPWH STANDARDS.
- 2. USE TYPE 1- PORTLAND CEMENT FOR CONCRETE,
- 3. ALL CONCRETE SHALL DEVELOP A MIN, COMPRESSIVE STRENGTH AT THE END OF TWENTY EIGHT (28) DAYS MAX. SLUMP W/ CORRESPONDING MAXIMUM SIZE AGGREGATE & SLUMPS AS FOLLOWS. 4 IN. (100 MM) LOCATION 28 DAYS STRENGTH MAX, SIZE AGGREGATE 4 IN. (100 MM) FOUNDATION FOOTING 20.7 Mpa(3000 PSI) 3/4 IN. (19 MM) 4 IN. (100 MM) COLUMNS 20.7 Mpa(3000 PSI) 3/4 IN. (19 MM) 4 IN. (100 MM) 3/4 IN. (19 MM) BEAMS, SLABS 20.7 Mpa(3000 PSI)
- 4. ALL REINFORCING BARS SHALL CONFORM TO ASTM A615 GRADE 33 FOR DIAMETER 12 & SMALLER BARS AND GRADE 40 FOR DIA. 16 AND LARGER BARS.

3/4 IN. (19 MM)

5. MAINTAIN MINIMUM CONCRETE COVER FOR REINFORCING STEEL AS FOLLOWS.

17.2 Mpa(2500 PSI)

SUSPENDED SLABS	3/4 IN. (19 MM)
SLAB ON GRADE	1 1/2 IN. (38 MM)
WALLS ABOVE GRADE	1 IN. (25 MM)
BEAM STIRRUPS AND COLUMN TIES	1 1/2 IN. (38 MM)
WHERE CONCRETE IS EXPOSED TO	
EARTH BUT POURED AGAINST FORMS	2 IN. (50 MM)
WHERE CONCRETE IS DEPOSITED	
DIRECTLY AGAINST EARTH	3 IN. (75 MM)

- 6. SPLICES SHALL BE SECURELY WIRED TOGETHER & SHALL LAP OR EXTEND IN ACCORDANCE W/ TABLE 1 (TABLE OF LAP SPLICE & ANCHORAGE LENGTH) UNLESS OTHERWISE SHOWN ON DRAWINGS, SPLICES SHALL BE STAGGERED WHENEVER POSSIBLE.
- 7. ALL ANCHOR BOLTS, DOWELS, AND OTHER INSERTS, SHALL BE PROPERLY POSITIONED & SECURED IN PLACE PRIOR TO PLACING OF CONCRETE.

- 8. CONTRACTOR SHALL NOTE AND PROVIDE ALL MISCELLANEOUS CURBS, SILLS, STOOLS, EQUIPMENT'S AND MECHANICAL BASES THAT ARE REQUIRED BY THE ARCHITECTURAL, ELECTRICAL, AND MECHANICAL DRAWINGS.
- 9. ALL CONCRETE SHALL BE KEPT MOIST FOR A MINIMUM OF SEVEN CONSECUTIVE DAYS IMMEDIATELY AFTER POURING BY THE USE OF WET BURLAP FOG SPRAYING, CURING COMPOUNDS OR OTHER APPROVED METHODS. 10. STRIPPING OF FORMS AND SHORES:

FOUNDATION		24	HRS
SUSPENDED	SLAB EXCEPT WHEN		
ADDITIONAL L	OADS ARE IMPOSED	8 D/	AYS
WALLS -		18 ł	HRS.
BEAMS -		14 [CYAC

C. MASONRY AND CONCRETE BLOCKS

- 1. ALL NON-LOAD BEARING TYPE CONCRETE BLOCKS SHALL HAVE A UNIT WEIGHT NOT TO EXCEED 80 PCF. FOR LOAD BEARING TYPE CONCRETE BLOCKS, A MINIMUM COMPRESSIVE STRENGTH OF 6.90 MPA SHALL BE DEVELOPED.
- 2. PROVIDE 1-Ø16 VERTICAL BARS AT CORNERS, INTERSECTIONS, END OF WALLS AND EACH SIDE OF OPENINGS.
- 3. LINTEL BEAMS SHALL BEAR AT LEAST 8 INCHES (200 MM) ON EACH SIDE OF MASONRY WALL OPENING.
- 4. WALL REINFORCEMENTS SHALL BE AS FOLLOWS.

WALL THICKNESS	VERTICAL REINFORCEMENT	HORIZONTAL REINFORCEMENT
8 IN. (200 MM)	Ø12 @ 400 MM	ø10 @ 600 MM
6 IN. (150 MM)	Ø10 @ 400 MM	ø10 © 600 MM
4 IN. (100 MM)	ø10 @ 600 MM	ø10 @ 600 MM

- 5. REINFORCING BARS SHALL BE LAPPED A MINIMUM OF 30 BAR DIAMETERS WHERE SPLICE DOWELS FROM FOOTING OR SLABS SHALL EXTEND INTO THE BLOCK WALL A MINIMUM OF 30 BAR DIAMETERS, AND DOWELS
- 6. ALL CELLS CONTAINING REINFORCING BARS OR INSERTS SHALL BE SOLIDLY FILLED WITH CONCRETE GROUT (REFER TO SPECIFICATIONS).

7.0 FOUNDATIONS

- 7.1. FOOTINGS WERE DESIGNED USING AN ASSUMED ALLOWABLE SOIL BEARING CAPACITY OF 144 KPa (3000) psf AT DEPTHS INDICATED IN THE DRAWING. SOIL INVESTIGATION SHALL BE CARRIED PRIOR TO CONSTRUCTION AND THE STRUCTURAL ENGINEER SHALL BE FURNISHED A COPY OF THE SOIL'S REPORT. FOOTING SHALL BE REDESIGNED IF ACTUAL ALLOWABLE SOIL BEARING CAPACITY IS LESS THAN THE ASSUMED VALUE.
- 7.2. FILL / BACKFILL SHALL BE PLACED IN 200mm LAYERS AND EACH LAYERS SHALL BE COMPACTED TO 95% MAXIMUM DRY DENSITY (ASTM D1557) BEFORE SUBSEQUENT LAYERS ARE LAID.
- 7.3. WHERE SOFT AND/OR LOOSE MATERIALS ARE ENCOUNTERED AT DEPTH OF FOOTING EMBEDMENT INDICATED, EXCAVATE TO FIRM LAYER AND REPLACE MATERIAL UNDERNEATH THE FOOTING. COMPACT SELECTED BACKFILL TO 95% OF MAXIMUM DRY DENSITY (ASTM D1557).
- 7.4. ALL FOOTINGS SHALL REST ON 100mm THICK COMPACTED BASE COURSE.





REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

CONSTRUCTION OF MADRASAH SCHOOL

LOCATION: CLIB, HAGONOY, DAVAO DEL SUR ADNAN SHAMIR L. PIÑOL ARCHITECT 1

PREPARED BY:

FINAL GONZALES

REVIEWED BY

ENGINEER NNING AND PROGRAMMING DIV. HEAD LEONERI MARCH P. SUARIO


RECOMMENDING


YVONNE RONA CAGAS


APPROVED BY

S-1

SHEET NO.:







GENERAL NOTES AND SPECIFICATIONS:

- 1. ALL WORKS HEREIN SHALL BE DONE IN ACCORDANCE WITH THE LATEST STANDARD OF THE NATIONAL PLUMBING CODE OF THE PHILIPPINES.
- 2. ALL INSTALLATIONS HEREIN SHALL BE DONE UNDER THE IMMEDIATE SUPERVISION OF THE SANITARY ENGINEER / MASTER PLUMBER OR HIS DULY AUTHORIZED REPRESENTATIVE.
- 3. ALL SANITARY MAIN PIPES, STACK PIPES AND SOIL PIPES SHALL BE 4" PVC PIPE SERIES 1000.
- ALL LAVATORY PIPES, SINK PIPES, VENTILATION PIPES AND URINAL PIPES SHALL BE 2" PVC PIPE
- WATER CLOSETS SHALL BE WITH FLUSHING TANK AT 1.6 GPF AND OF GOOD QUALITY; PROVIDE COMPLETE HEAVY DUTY ACCESSORIES
- LAVATORIES SHALL BE OF GOOD QUALITY; PROVIDE COMPLETE HEAVY DUTY ACCESSORIES

REPUBLIC OF THE PHILIPPINES

PROVINCIAL ENGINEER'S OFFICE

SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

7. NECESSARY MATERIALS NOT SHOWN ON PLANS SHALL BE INSTALLED FOR THE COMPLETION OF THE PROJECT.

PROJECT TITLE:

LOCATION:

CONSTRUCTION OF MADRASAH SCHOOL

CLIB, HAGONOY, DAVAO DEL SUR

LEGEND

WC - WATER CLOSET (1.6 GPF WATER CLOSET,

PUSH/LEVER FLUSH WATER TANK, W/ FITTINGS & ACCESSORIES)

LAV - LAVATORY, (WALL MOUNTED, STAINLESS FAUCET, SINGLE HOLE, P-TRAP, W/ COMPLETE FITTINGS & ACCESSORIES)

CO - PVC CLEAN OUT

FAU - ½" Ø PLASTIC WALL FAUCET

FD - FLOOR DRAIN (4"X4" STAINLESS STEEL)

VSTR - VENT STACK THRU ROOF

LEGEND

SCALE

LEONERY MARCH P. SUARIO

PROVINGIAL ENGINEER

REVIEWED BY

JOSEPH R. GONZALES

ENGINEER - III PLANNING AND PROGRAMMING DIV. HEAD

1:100 M.

APPROVED BY

YVONNE RONN CAGAS

PROVINCIAL GOVERNOR

SHEET NO.:

P-1


11 16

GV - GATE VALVE

CB - CATCH BASIN

- - SANITARY LINE, PVC PIPE, S-1000


WATERLINE, 2" PE PIPE SDR 11.



PREPARED BY:

ADNAN SHAMIR L. PIÑOL

ARCHITECT II



LEGEND

 \Rightarrow Service Entrance Single Phase (M)Kilowatt-Hour Meter Panelboard Main Disconnect Circuit Breaker Inside

Nema 3R Enclosure Circuit Homerun

0 Recessed Pinlight Fixture w/ 12W LED Bulb, Daylight

18W T8 LED Batten Light, Daylight 0 Square Surfaced Downlight Fixture w/ 0

12W LED Bulb, Daylight

Two Gang Convenience Outlet w/ Plate, Flush Type, Universal Outlet

One Gang Switch w/ Plate, Flush Type

Two Gang Switch w/ Plate, Flush Type

16" dia. Plastic Wall Fan on One Gang Convenience Outlet W/ Plate, Flush Type


Power Circuit Line

 S_a

 $\mathsf{S}_{\mathsf{a}\mathsf{b}}$

Lighting Circuit Line

12.00 3.00 3.00 3.00 3.00



LIGHTING LAYOUT

PROJECT TITLE:

CONSTRUCTION OF MADRASAH SCHOOL

CHRISTIAN ROD F. DUMASIG ENGINEER I ELECTRICAL ENGINEER

PREPARED BY:

JOSEPH R. GONZALES

RECOMMENDING

APPROVED BY

E-1

SHEET NO.:

NOTES AND SPECIFICATION

All Electrical Installations herein shall be in accordance with the Latest Rules & Regulations of the Philippine Electrical Code and the Local Power Company.

All Electrical materials to be installed herein must be brand new and of approved type & quality.

Wirings passing through concrete masonry, ceilings, columns, beams, slabs must be concealed type using PVC Pipe or Flexible


Whenever Necessary, Pull Box of Proper Sizes and Dimensions shall be provided, Although not indicated in the Plan.


Provide Circuit Directory to be located inside the Panelboard for Circuit Identification.

Mounting Heights above Finish Floor Line

1.37m Center 1.83m Center Kilowatt-Hour Meter 1.83m Center Convenience Outlet 0.30mBottom

All Electrical works herein must be done only under the direct supervision of a duly registered Electrical Engineer or Master





REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

NODILLA ELEMENTARY SCHOOL, BULOL-SALO, KIBLAWAN, DAVAO DEL SUR

ENGINEER - III

LEGNERY MARCH P. SUARIO PROVINCIAL ENGINEER

13 16

SCHEDULE OF LOADS (PB1)

CIRCUIT NO.	DESCRIPTION	QUANTITY	VOLTAGE	VOLT-AMPERE	CURRENT (AMPERE)	CIRCUIT BREAKER	CONDUCTOR SIZE	CONDUIT SIZE
C1	LIGHTING OUTLET (LED BATTEN)	6	230	600	2.61	20 A	2 - 3.5mm² THHN Stranded Copper Wire	20mm Ø PVC
C2	LIGHTING OUTLET (LED BATTEN, PINLIGHT & DOWNLIGHT)	8	230	800	3.48	20 A	2 - 3.5mm² THHN Stranded Copper Wire	20mm Ø PVC
C3	CONVENIENCE OUTLET & WALL FAN	6	230	900	3.91	20 A	2 - 3.5mm² THHN Stranded Copper Wire	20mm Ø PVC
	MAIN			2,300		40 A	2 - 8.0mm² THW Stranded Copper Wire	25mm Ø RSC

COMPUTATION (PB1)

 $I_{L} = \underline{\text{Total Volt-Amp x 85\% Demand Factor}}$

230

 $I_L = 2,300 \times 85\%$ Demand Factor

230

 $I_1 = 8.5 A$

 $I_{CKT} = I_{L} \times 125\%$

 $l_{CKT} = 8.5 \times 125\%$

 $I_{CKT} = 10.625 A$

USE

2 - 8.0mm² THW Stranded Copper Wire Inside 25mm Ø RSC

40 AT, 240V, 2P, 60 Hz

As Main Circuit Breaker

SCHEDULE OF LOADS (PB2)

CIRCUIT NO.	DESCRIPTION	QUANTITY	VOLTAGE	VOLT-AMPERE	CURRENT (AMPERE)	CIRCUIT BREAKER	CONDUCTOR SIZE	CONDUIT SIZE
C1	LIGHTING OUTLET (LED BATTEN)	6	230	600	2.61	20 A	2 - 3.5mm² THHN Stranded Copper Wire	20mm Ø PVC
C2	LIGHTING OUTLET (LED BATTEN & PINLIGHT)	7	230	700	3.04	20 A	2 - 3.5mm² THHN Stranded Copper Wire	20mm Ø PVC
C3	CONVENIENCE OUTLET & WALL FAN	6	230	900	3.91	20 A	2 - 3.5mm² THHN Stranded Copper Wire	20mm Ø PVC
	MAIN			2,200		40 A	2 - 8.0mm² THW Stranded Copper Wire	25mm Ø RSC

COMPUTATION (PB2)

I_L = Total Volt-Amp x 85% Demand Factor

230

 $I_L = 2,200 \times 85\%$ Demand Factor

230

 $l_1 = 8.13 A$

 $I_{CKT} = |_{L} \times 125\%$

 $I_{CKT} = 8.13 \times 125\%$

I_{CKT} = 10.16 A

USE

2 - 8.0mm² THW Stranded Copper Wire inside 25mm Ø RSC

40 AT, 240V, 2P, 60 Hz As Main Circuit Breaker

COMPUTATION (FOR MAIN DISCONNECT)


 $I_{\text{CKT MAIN}} = I_{\text{CKT1}} + I_{\text{CKT2}}$ $I_{\text{CKT MAIN}} = 10.625 + 10.16$ $I_{\text{CKT MAIN}} = 20.785 \text{ A}$

USE

2 - 14mm² THW Stranded Copper Wire inside 25mm Ø RSC

60 AT, 240V, 2P, 60 Hz As Main Circuit Breaker inside NEMA 3R Enclosure

SINGLE LINE DIAGRAM





REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

CONSTRUCTION OF MADRASAH SCHOOL

LOCATION:

CLIB, HAGONOY, DAVAO DEL SUR

CHRISTIAN RODE, DUMASIO

PREPARED BY:

JOSE

JOSEMUR. GONZALES
ENGINEER - III


PROVIDENCH P. SDARIO

RECOMMENDING APPROVAL:

YVONE RONA CAGAS.

E-2

14 16





PROJECT TITLE:

CONSTRUCTION OF

MADRASAH SCHOOL

LOCATION:

CLIB, HAGONOY, DAVAO DEL SUR

ADNAN SHAMIR L. PIÑOL ARCHITECT II

PREPARED BY:

JOSEPHER, GONZALES

ENGINEER - IN

PLANNING AND PROGRAMMING DIV. HEAD

REVIEWED BY:

LEONERI MARCH P. SDARIO
PROVINCIAL ENGINEER
PROVI

APPROVED BY:

RECOMMENDING APPROVAL:

YVONNE ROÑA CAGAS A

15 16

SHEET NO.:

ITEM NO.	DESCRIPTION	%	QTY.	UNIT
PART B	OTHER GENERAL REQUIREMENTS			
B.3	Permits and Clearances	0.51	1.00	l.s.
B.5	Project Billboard/Signboard	0.22	1.00	each
B.7	Occupational Safety and Health	2.77	1.00	l.s.
	TOTAL OF PART B	3.50		1.5,
PART C	EARTHWORK			
800(2)	Clearing and Grubbing	0.08	1.00	l.s.
803(1)a	Structure Excavation, (Common Soil)	0.65	28.89	cu.m.
804(7)	Gravel Fill	0.97	13.66	cu.m.
	TOTAL OF PART C	1.70		
	REINFORCED CONCRETE			
900(1)c	Structural Concrete, Class A,3000 psi, 28 Days	9.10	22.87	cu.m
902(1)a1	Reinforcing Steel (Deformed) Grade 40	6.49	1,677.15	kgs.
903(2)	Formworks and Falseworks	7.80	1.00	l.s.
- u > ·	TOTAL OF PART D	23.39		
	FINISHINGS AND OTHER CIVIL WORKS			
1001(6)	Catch Basin	0.50	1.00	LS.
1001(11)	Septic Vault/Tank,Concrete/CHB	2.09	1.00	L.S.
1002(4) 1002(24)	Plumbing Fixtures Cold Water Lines	1.45	1.00	L.S.
1002(24)	Plumbing Works	0.32	1.00	L.S.
1003(1)b1	Ceiling, 4.5mm, Metal Frame, Marine Plywood	0.81	1.00	L,S,
1003(1)01	Carpentry & Joinery Works	5.47	98.34	sq.m
		2.07	1.00	l.s.
1009 (2)	Jalouplus Window	1.55	34.68	sq.m.
1010(1)	Frames (Jambs, Sills, Head Transoms and Mullions)	0.93	6.00	set
1010(2)b	Doors (Wood Panel)	3.18	10.92	sq.m.
	Fabricated Metal Roofing Accessory (Gauge 26 (0.551 mm), Ridge/Hip Roll)	1.28	27.12	sq.m.
1013(2)c	Fabricated Metal Roofing Accessory (Gutter)	0.93	15.20	m.
	Pre-painted Metal Sheets, above 0.427mm, Corrugated Type, Short Span	5.94	105.22	sq.m.
1018(2)	Unglazed Tiles	0.51	7.00	sq.m.
1018 (5)	Glazed Tiles	1.22	13.86	sq.m.
1027(1)	Cement Plaster Finish	4.26	376.42	sq.m.
1032(1)a	Painting Works, Masonry/Concrete	6.91	413.68	sq.m.
	Painting Works, Wood	2.32	134.34	sq.m.
1032(1)c	Painting Works, Metal	0.44	31.86	sq.m.
1038(1)	Reflective Insulation	0.56	98.34	sq.m.
1046(2)a1	CHB Non-Load Bearing(Including reinforcing Steel),100mm	9.01	210.48	sq.m.
1047 (1)	Structural Steel	11.96	1.00	l.s.
SPL-I	Supply and Installation of White Board	1.27	4.00	pcs
· 	TOTAL OF PART E	64.98		
	ELECTRICAL			
1100 (10)	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In)	1.33	1.00	l.s.
1101(33)	Wires and Wiring Devices	2.40	1.00	l.s.
1102 (1)	Panelboard with Main & Branch Breakers	0.71	1.00	l.s.
1103 (1)	Lighting Fixtures	1.15	1.00	l.s.
1200 (2)b	Oscillating Wall Fan	0.84	4.00	set
	TOTAL OF PART F	6,43		

0-2

SUMMARY OF QUANTITIES

CONSTRUCTION OF

PREPARED BY: ADNAN SHAMIR L. PIÑOL

JOSEPHIR GONZALES

REVIEWED BY:

LEONER MARCH P. SUARIO PROVIDIAL ENGINEER

RECOMMENDING APPROVAL:

YVONNE ROÑA CAGAS

PROVINCIAL GOVERNOR

APPROVED BY:

0-2

SHEET NO.:

16 | 16

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

LOCATION:

MADRASAH SCHOOL

CLIB, HAGONOY, DAVAO DEL SUR

ARCHITECT ||

ENGINEER - H PLANNING AND PROGRAMMING DIV. HEAD

SECTION VIII.

[See attached file.]

T

Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE Sanvaguata, Digos City

BILL OF QUANTITIES

Contract Name	: CONSTRUCTION OF MADRASAH SCHOOL
Location of the Contract	ELSUR
Project Duration ·	: : 90 Calendar Days

SUMMARY OF BID PRICES (All Parts of Bill of Quantities)

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
 Part Description Enter the "Part Description" corresponding to the "Part No."
 Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
 Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

COLLEGE		W. WMMMHighthythythythythythythythythythythythythy
Part No.	Part Description	Total Amount
B.3	Permits and Clearances	0
8.5	Project Billboard/Signboard	0
B./	Uccupational Safety and Health	D
600(2)	Creding Everyotion (Common Soil)	٠,
804(7)	Gravel Fill	70
900(1)c	Structural Concrete, Class A,3000 psi, 28 Days	P
902(1)a1	902(1)a1 Reinforcing Steel (Deformed) Grade 40	70
903(2)	Formworks and Falseworks	p
1001(6)	Catch Basin	٩
1001(11)	Septic Vault/Tank,Concrete/CHB	P
1002(4)	Plumbing Fixtures	סי
1002(24)	1002(24) Cold Water Lines	q
1002(27)	1002(27) Plumbing Works	p
1003(1)61	1003(1)b1 Ceiling, 4.5mm, Metal Frame, Marine Plywood	0
1003 (17)	1003 (17) Carpentry & Joinery Works	P
1009 (2)	Jalouplus Window	P
1010(1)	Frames (Jambs, Sills, Head Transoms and Mullions)	5 "0
a(z)ntot	1010(2)b (0005 (wood rane)	יי
1013(2)c	1013(2)c Fabricated Metal Roofing Accessory (Gutter)	P
1014(1)a1	Pre-painted Metal Sheets, above 0.427mm., Corrugated Type, Short Span	ים
1018(2)	Unglazed Tiles	סר
1018 (5)	Glazed ∏les	Р
1027(1)	Cement Plaster Finish	P
1032(1)a	1032(1)a Painting Works, Masonry/Concrete	יסר
1032(1)b	Painting Works, Wood	P
1032(1)c	1032(1)c Painting Works, Metal	0
1038(1)	Reflective insulation	7
1046(2)a1	1046(2)a1 CHB Non-Load Bearing(Including reinforcing Steel),100mm	9
1047 (1)	Structural Steel	P
SPL-I	Supply and Installation of White Board	P
1100 (10)	1100 (10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In)	P
1101(33)	1101(33) Wires and Wiring Devices	p
1102 (1)	1102 (1) Panelboard with Main & Branch Breakers	7
1103 (1)	Lighting Fixtures	P
1200 (2)b	1200 (2)b Oscillating Wall Fan	7
	Total of All Amounts P	
	The state of the s	
Total of Al PESOS	Total of All Amounts in Words: PESOS	
	91.0	CC11 CD V CO2

Signed Name

In capacity of

Date

Duly authorized to sign the Bid for and on behalf of

roject Duration : :90 Calendar Days

BILL OF QUANTITIES

Part No.

Pay Item No.	Description	#	Quantity	Unit Price (Pesos)	Amount (Pesos)
B.3	Permits and Clearances	ر کا	1.00	In words:	In words:
				In figures:	in figures:
B.5	Project Billboard/ Signboard	each	1.00	in words:	In words:
				in figures:	In figures:
8.7	Occupational Safety and Health	1.5.	1.00	ispuom ul	In words:
				In figures:	in figures:
- Contractor Contractor - Contr					
800(2)	Clearing and Grubbing	<u>۲</u>	, 1.00	in words:	In words:
				In figures:	in figures:
					To a manufacture and the second secon
803(1)a	Structure Excavation, (Common Soil)	cu.m.	28.89	In words:	In words:
				in figures:	In figures:
					•
804(7)	Gravel Fill	cu.m.	13.66	in words:	In words:
				The state of the s	
				in figures:	in figures:
900(1)c	Structural Concrete, Class A,3000	cu.m.	22.87	In words:	In words:
	psi, 28 Days				
				In figures:	In figures:
				The second secon	
Submitted by:	by:				

Position Name of Bidder Name of the Representative of the Bidder

Date

Contract Name	
: CONSTRUCTION OF MADRASAH SCHOOL	

Location of the Contract : CLIB, HAGONOY, DAVAO DEL SUR
Project Duration : :90 Calendar Days

BILL OF QUANTITIES

Part No.

		_		1002(24) Cold Water Lines	 -			1002(4) Plumbing Fixtures			 1001(11) Septic Vault/Tank,Concrete/CHB			,		1001(6) Catch Basin			903(2) Formworks and Falseworks				Grade 40	902(1)a1 Reinforcing Steel (Deformed)		Pay Des
				ies				ires			ank,Concrete/CHB								d Falseworks					el (Deformed)	2	Description
•				 LS.				ĽŞ.			ᅜ		•	*****		ĻŞ			ķ					kgs.	ω	Unit
				1,00			,	1.00			1.00				`	1.00		 ١	1.00					1,677.15	4	Quantity
-	THE TAX PROPERTY OF THE PARTY O		in figures:	in words:		In figures:		In words:		In figures:	in words:	- Constitution of the Cons	In tigures:	The state of the s		In words:	in figures:		in words:	The control of the co		o de la constanta de la consta		in words:	(resus)	Unit Price
		0	in figures:	in words:		In figures:		in words:		In figures:	In words:		In figures:			In words:	In figures:		In words:		0 1	In figures:		In words:	(resus)	Amount

Name of the Representative of the Bidder	5	
Position		
Name of Bidder		

Project Duration : : 90 Calendar Days	Location of the Contract : CLIB, HAGONOY, DAVAO DEL SUR	Contract Name : CONSTRUCTION OF MADRASAH SCHOOL	-
	7	SCH001	-

BILL OF QUANTITIES

	1010(1) Frames (Jambs, Sills, Head Transoms and Mullions)	1009 (2) Jalouplus Window	1003 (17) Carpentry & Joinery Works	1003(1)b1 Ceiling, 4.5mm, Metal Frame, Marine Plywood		Pay Descritem No. 1
1010(2)b Doors (Wood Panel)	, Sills, Head Mullions)	юw	inery Works	d d		Description 2 Works
şą.m.	set	sq.m.	<u></u>	sq.m.		Unit 3
10.92	10.92	34.68 1	1.00	88. 34.	\	Quantity 4
In words:	In words:	In words:	In words: In figures:	in words:	In figures:	Unit Price {Pesos} 5
In words:	In words:	In words:	in words:	in words:	In figures:	Amount (Pesos) 6

Name of Bidder	Position	Name of the Representative of the Bidder
		Date

Contract Name	
: CONSTRUCTION OF MADRASAH SCHOOL	

Location of the Contract : CLIB, HAGONOY, DAVAO DEL SUR
Project Duration : :90 Calendar Days

BILL OF QUANTITIES

Part No.

item No.	Description	Unit	Quantity		Amount
1	2	ω	4	(1 Ency)	(Pesos)
1013 (2) a1	1013 (2) al Fabricated Metal Roofing Accessory (Gauge 26 (0.551	sq.m.	27.12	in words:	In words:
				lo figures:	7
				in figures:	In figures:
-					
1013(2)c	1013(2)c Fabricated Metal Roofing Accessory (Gutter)	Ŗ	15.20	In words:	in words:
			,		1000
				in figures:	In figures:
1014(1)a1	1014(1)a1 Pre-painted Metal Sheets, above 0.427mm., Corrugated Type,	sq.m.	105.22	in words:	in words:
	Short Span				
				In figures:	In figures:
1018(2)	Unglazed Tiles	sq.m.	7.00	In words:	In words:
				In figures:	in figures:
				111111111111111111111111111111111111111	
1018 (5)	Glazed Tiles	sq.m.	13.86	In words:	In words:
					1916
				In figures:	In figures:
1027(1)	Cement Plaster Finish	sq.m.	376.42	In words:	In words:
				Table and the state of the stat	
			·r	In figures:	In figures:

5 of 7

Name of Bidder

Position

Name of the Representative of the Bidder

Date

Contract Name	
: CONSTRUCTION OF MADRASAH SCHOOL	

Location of the Contract : CLIB, HAGONOY, DAVAO DEL SUR
Project Duration :: 90 Calendar Days

BILL OF QUANTITIES

Part No.

Submitted by:		1047 (1)		1046(2)a1			 1038(1)		 103Z(1)c		1032(1)b		1032(1)a	P	Pay Item No.
y:		1047 (1) Structural Steel		1046(2)a1 CHB Non-Load Bearing{including reinfording Steel],100mm	To the state of th		Reflective Insulation		1032(1)c Painting Works, Metal		1032(1)b Painting Works, Wood		1032(1)a Painting Works, Masonry/Concrete		Description
		ķ		sq.m.			sq.m.		sq.m.		sq.m.		 sq.m.	t.	Unit
		1.00	•	210.48			98.34		31.86		134.34		413.68	4	Quantity
	In figures:	In words:	In figures:	In words:		In figures:	In words:	in figures:	In words:	In figures:	In words:	In figures:	In words:	5	Unit Price (Pesos)
	In figures:	In words:	In figures:	in words:		In figures:	In words:	in figures:	In words:	In figures:	In words:	In figures:	In words:	6	Amount (Pesos)

Position	Name of the Representative of the Bidder
	Date
	••

Name of Bidder

CONSTRUCTION OF MADRASAH SCHOOL

Location of the Contract : CLIB, HAGONOY, DAVAO DEL SUR
Project Duration : :90 Calendar Days

BILL OF QUANTITIES

Part No.

Pay Item No. 1 SPL-I	Description 2 Supply and installation of White Board	Unit 3	Quantity 4	in words:	Unit Price (Pesas) 5	Unit Price (Pesos) 5
				In figures:	1	in figures:
1100 (10)	1100 (10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)	ī.s.	. 00	In words:		
1101(33)	1101(33) Ughting Fixtures	Į,	1.00	In words:		
1102 (1)	Panelboard with Main & Branch Breakers	<u>L</u>	1.00	in words:		in words:
1103 (1)	1103 (1) Lighting Fixtures	į,	1.00	In words:		in words:
1200 (2)b	1200 (2)b Oscillating Wall Fan	Set	.4.	In words:		in words:
Submitted by:	by:					

Name of the Representative of the Bidder	Date	••	
Position			
Name of Bidder			

SECTION IX.

AND FINANCIAL DOCUMENTS CHECKLIST OF TECHNICAL

<u>J.</u>

थेगड नहरी BDS AND Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Ihfra)
Telefax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Email Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com/ AWARDS COMMITTEE

CHECKLIST-CIVIL

E No:	
Opening of Bids:	

Name of Contractor/Supplier: Address: Contact Number: ENVELOPE 1- ELIGIBILITY DOCUMENTS/TECHNICAL I. Class "A" Documents A Valid PhilGEPS Registration Certificate (Platinum Membership) with its corresponding Annex A. Technical Documents Legal Documents I. Valid PhilGEPS Registration Certificate (Platinum Membership) with its corresponding Annex A. Technical Documents Legal Documents D. Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not yet started (7 calendar days before the bid opening), if any, whether similar or not similar in nature and complexity to the contract to be bid with spub-ring documents such as Notice of Award and/or Contract, Notice to Proceed, and Certificate of Accomplished. C. Statement of Tine Elagsed and Work Accomplished Countract Cost when the Allowable Range of Contract Cost when the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement must be supported with the following: Contract Purchase Order, Certificate of Contractors Accorditation Board (PCAB) License or Special PCAB License in case of Definition of the Special PCAB License in case of Definition of the Special PCAB License in Case of Work Accomplished Contracting Capacity (WPCC). However, in the Ca		Name of Project/Brief Description of Goods:
--	--	---

Duly Signed Bid Prices in the Bill of Quantities	
Duly Signed Financial Bid Form	
ENVELOPE 2- FINANCIAL PROPOSAL	FNVFI OPF 2. FII
DISQUALIFIED	
QUALIFIED	
Duly Notarized Certification as to Compliance to Labor Laws and Standard	
Duly Notarized Affidavit of Site Inspection	
Construction Safety & Health Program	
Equipment Utilization Schedule	
Manpower Utilization Schedule	- MANAGEMENT AND
Pert-CPM	
Construction schedule and S-Curve	
Construction Methods	
4. Other documents/materials to comply with other non-discretionary criteria and requirements as stated in the Instruction to Bidders:	
3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized representative; and if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the bidder.	
agreements, supported by certification of availability of equipment from the equipment lessor/vendor for the duration of the project;	

 b. List of contractor's personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualifications and experience data; 	

SECTION X

HER DOCUMENT

- Purchase Request
- 25 Statement of all On-going Government & Contracts awarded but not yet started (Prescribed Form) Private Contracts including
- Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- Omnibus Sworn Statement (Prescribed Form)
- Bid Form (Prescribed Form)
- Resolution No. 1333 Series of 2023 / Three-Strike Policy
- Resolution No. 052 Series of 2022
- Resolution No. 053 Series of 2022
- 109879543 TWG - Checklist for Bid Evaluation
- TWG Checklist for Post Qualification



PROVINCE OF DAVAO DEL SUR MATTI, DIGOS CITY

YVONNE ROÑA CAGAS AS DELLA MARIA AS DELLA MA
CASH AVAMABILITY
ECHNICAL WOR
I TOTAL
γID
PR NO. :

Statement of all On-going Government & Private Contracts including Contracts awarded but not yet started

d		Total Cost					141		s triamatet2 sidT ratoM
									Private
									Government
Portion	leutoA	Planned	etsG noitelqmoD tagsaT(2	hoiteruG (d	%	Description	Mork	c)Telephone Mo.	Contract / Location
Value of Outstanding Works/Undelivered	1	o %	s)Date Started d)Date Started	brawe is innomA (s	əļo	R s'19bbi8	to stuteM	a)Owner's Name b)Address	to smsM
								Annual sub-Provider of the co.	Location:
	_		IB No.					ufact :	Name of Project / Co

Note: This Statement shall be supported with:

1. Notice of Award and/or Contract 2. Notice to Proceed issued by the Procuring Entity

3. Certificate of Accomplishments signed by the owner or authorized representative

	⁻:	9JaC
**************************************	-:	Designation
(Printed Mame & Signature)		
	_:	Submitted by

Statement of Single Largest Completed Contract (SLCC) (Similar in Nature for the Last 3 years)

Location Project Cost C) Telephone No. C) Duration C) Duration C) Duration C) Date of Completion C) Duration C) Duration	ote: This statement shall b t. Contract/Purch:						
Location Project Cost							
	rocación Project Cost	c)Telephone No.	Mork	Description	%	c) Duration	c) Date of Completion
Name of Contract \ A Shake of Contract \ A S	Name of Contract \	ambN 2 Mame b)Address	_	Bidder	eloЯ s	s) a hunomA (s noiselqmoD ts tranomA (d	ed Bate Warded b) Date Started
	me of Project/Contract:				_	.oN aI	
me of Project/Contract:	Sept our follower III were	(cup) c					

2. Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

	:ete:
	esignation:
(Printed Name & Signature)	
	npwiered by:

Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

CITY OF	REPUBLIC OF THE PHILIPPINES)
	_

BID SECURING DECLARATION Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

- I/We understand that, according to your conditions, bids must Security, which may be in the form of a Bid Securing Declaration. bids must be supported by a
- 2 procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake accept that: (a) I/we will be automatically disqualified from bidding for any
- ယ I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:
- Ġ Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
- Ö I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and I am/we are declared the bidder with the Lowest Calculated Responsive Bid and
- ဂ္ I/we have furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this [year] at [place of execution]. day of [month]

[Insert NAME OF BIDDER OR ITS AUTHORIZED [Insert signatory's legal capacity]
Affiant REPRESENTATIVE

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Omnibus Sworn Statement (Revised) [shall be submitted with the Bid]

SITY/MUNICIPALITY OF	REPUBLIC OF THE I
7	Ш
	PHILIPPINES
SS	_

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

[Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder];

N [Select one, delete the other:]

of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing attached duly notarized Special Power of Attorney; contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative

bid, and to sign and execute the ensuing contract for [Name of the Project] of the Project of the Proje showing proof of authorization (e.g., duly notarized Secretary's Certificat Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; authority to do, execute and perform any and all acts necessary to participate, [If a partnership, corporation, cooperative, or joint venture:] I am granted full power and submit the

- ယ relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting: foreign government/foreign or international financing institution whose blacklisting rules [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the have been recognized by the Government Procurement Policy Board, by itself or by Philippines or any of its agencies, offices, corporations, or Local Government Units,
- 4 Each of the documents submitted in satisfaction of the bidding requirements is therein are true and correct; authentic copy of the original, complete, and all statements and information provided <u>ත</u>
- ĊJ [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;
- Ġ [Select one, delete the rest:]

Procuring *[If a sole proprietorship:]* The owner or sole proprietor is not related to the Head of the Entity, members of the Bids and Awards Committee (BAC), the Technica

Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members project consultants by consanguinity or affinity up to the third civil degree; Secretariat, the head of the Project Management Office or the end-user unit, and the corporation or joint venture: J None of the officers, directors, and controlling

- 7 [Name of Bidder] complies with existing labor laws and standards; and
- ò compliance with the Philippine Bidding Documents, which includes: [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
- Carefully examining all of the Bidding Documents;
- Ġ Contract; Acknowledging all conditions, local or otherwise, affecting the implementation of the
- C Making an estimate of the facilities available and needed for the contract to be bid, if any; and
- Ω. Inquiring 윽 securing Supplemental/Bid Bulletin(s) issued for the [Name of the
- ဗ် or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee
- 2 the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

	Pictors
	WITNESS 1
, Philippines.	S WHEREOF, I have hereunto set my hand this _
	have
	hereunto
	set
	щy
	hand
	this
	day
	앜
	ay of
	20_
	J 알

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

Jurati

[Format shall be based on the latest Rules on Notarial Practice]

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

Project Identification No. :_	
	BID FORM
Date :	

To: [name and address of Procuring Entity]

acknowledged, we, the undersigned, declare that: Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly Having examined the Philippine Bidding Documents (PBDs) including


- 'n for the Procurement Project: [insert name of contract]. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
- Ò offer to execute the Works for this Contract in accordance with the PBDs
- ဂ below is: The total price of our Bid in words and figures, excluding any discounts offered below is: [insert information];
- ρ information]; The discounts offered and the methodology for their application are: [insert
- Ð The total bid price includes the cost of all taxes, such as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and reflected in the detailed estimates,
- .→ Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- Ò If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions of issued GPPB guidelines¹ for this purpose;
- ⋾ We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- -We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and acceptance thereof
- <u>.</u>. any other Bid that you may receive. We understand that you are not bound to accept the Lowest Calculated Bid or
- ᄌ ≶ e likewise certify/confirm that Ħe undersigned, <u>o</u> the duly authorized

¹ currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Signature:	Legal Capacity:	Name:
Duly authorized to sign the Bid for and behalf of:	Signature:	Legal Capacity:Signature:
	Signature:	Legal Capacity:Signature:



Resolution No. 1333

Series of 2023

A RESOLUTION

INFRASTRUCTURE PROJECTS OF THE PROVINCIAL GOVERNMENT OF DAVAO YVONNE ROÑA CAGAS TO FURTHER AMEND THE 3-STRIKE POLICY IN THE PROCUREMENT OF CONTRACTS FOR GOODS AND SERVICES, AND RICONSINIZO NO CONTRACTOR NO C 0 9 THE PROCURING GOODS FUIIY, GOVERNOR

Conference and the Instruction to Bidders; failures of biddings due to constant errors committed by the participating Bidders in the submission WHEREAS, the Provincial Government of Davao del Sur encounters several of their bidding documents despite of **#** orientation during

Government of Davao del Sur against violations of Section 69 of the IRR of RA 9184; the Bids and Awards Committee unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the 3-Strike Policy of the Provincial WHEREAS, to further strengthen the integrity of the competitive bidding process.

follows The provision of Section 69.1 of the said IRR, pertaining to the 3-Strike Policy of the Provincial Government of Davao del Sur, is hereby reiterated as

where applicable, for the following violations: 69.1.i All other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons." the Procuring Entity, subject to the authority delegated to the BAC, if any, competitive bidding being undertaken by the process, suspension for one (1) year for the first offense, and suspension of two (2) years for the second offense from participating in the competitive bidding shall impose on bidders or prospective bidders, the administrative penalty of "In addition to the provisions of Rules XXI and XXII of this IRR, the Head of S well SB disqualification from further Procuring Entity concerned, participating

- Ņ the purpose of competitive bidding, are hereby clarified to read as follows: The violations enumerated, which are considered as acts that tend to defeat
- Non-submission of post-qualification and other requirements within the prescribed period as specified in the notice issued by the BAC;
- 9 All other acts that tend to defeat the purpose of competitive bidding, such
- Withdrawing from bidding or Non-dropping of Bid Documents
- 2.) Submitting late Bids;
- Submitting clarified as the "total absence" of the required document. <u>o</u>, patently insufficient bid. Patently insufficient <u>0</u> ፙ.

 Refusal to receive/acknowledge notice/s issued by Procuring Entity and/or Bids and Awards Committee the Head of the

BAC RES. NO. 1333, S.2023 Page -2x-x-x-x-x-x-x-x-x-x-x-x

- Habitually committing offenses that are not grounds for disqualification such as improper sealing, non-tabbing, and the like.
- bidding under the 3-Strike Policy of the Provincial Government of Davao del Every time a bidder is observed to have done committed any of the acts and giving him three (3) calendar days to show cause why he should not be sanctioned for committing an act which tends to defeat the purpose of public immediately issue a Show Cause Order to the erring bidder informing of his act, enumerated under Item 2 of this Resolution, the Chairperson of the BAC shall
- 4 five (5) calendar days from the receipt of the bidder's response determine Based on the evaluation by the BAC of the bidder's response to the Show whether the bidder's act was done with or without a valid cause; Cause Order mentioned in Item No. 3 of this Resolution, the BAC shall, within
- Çī shall contain the information in Item 3 and 9 of this Resolution. The BAC Secretariat shall submit to the BAC a 3-Strike Policy Report, which
- Ō The BAC through its Secretariat shall monitor the participation of bidders in all the said policy in other offices of the Provincial Government of Davao del Sur, of its projects/participations, and maintain a tally of violations by each bidder of the 3-Strike Policy in its jurisdiction as well as of the violations by the bidder of
- All other petty defects found in the bid documents of the bidder which will not in any manner defeat the purpose of Competitive Bidding shall not be a ground for the imposition of a strike, subject to the discretion of the BAC
- 8. For the procurement of Infrastructure Projects, this Policy is applicable to all methods of procurement, be it Competitive Bidding or alternative methods of procurement. For the procurement of Goods and Consulting Services, this Policy is applicable to Competitive Bidding only
- 9. For the sanctions to be imposed:
- was disqualified during post-qualification stage with the same case of ONE (1) STRIKE will be imposed for various IB Nos. participated by the bidder with the same nature of violation opened on the same date, or the latter;
- post-qualification stage with the same case of the latter; different IB Nos. opened on the same date, or was disqualified during STRESS ਨੂੰ different discrepancies/offenses under
- For Item 2.c: Three habitual offenses are equivalent to one (1) strike
- 9 Each "offense" by a bidder referred to in Section 69.1.i. of the IRR, as stated in Government of Davao del Sur. A Fresh Period of one (1) year in counting of "strikes" shall be observed in the succeeding year; this Resolution, consists of three violations or strikes within a period of one calendar year for all the procurements of all offices of the Provincial all the procurements of

- Based on the the 3-Strike Policy: administrative sanctions on the erring Contractor/Supplier for the violation of Based on the 3-Strike reports, the Bids and Awards Committee, shall recommend to the Head of the Procuring Entity, for approval, the following
- Q
- O For the first violation or strike – a first warning.

 For the second strike – a second warning.

 For the third strike, which together with the first two strikes constitutes the first offense against the 3-Strike Policy – an administrative penalty of suspension for one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur.
- Ω the bidder – an administrative suspension for two (2) years from participating in any procurement process in the Provincial Government of Davao del Sur. For the second offense – the second set of three strikes committed by

duly seconded by all BAC Members present it was -WHEREFORE, on motion of BAC Member, Raul R. Fueconcillo, LAgri.MAgDev.

Procuring Entity, GOVERNOR YVONNE ROÑA CAGAS to FURTHER AMEND THE 3-SERVICES, GOVERNMENT OF DAVAO DEL SUR. RESOLVED, POLICY IN THE PROCUREMENT OF CONTRACTS FOR **D**SA as it is hereby RESOLVED, INFRASTRUCTURE PROJECTS to recommend to the Head of the 9 I GOODS AND PROVINCIAL

concerned, Suppliers, and Concerned End Users, for their information and guidance RESOLVED FINALLY, to furnish copies of this Resolution to all agencies

Davao del Sur, this 31st day of August, 2023 RalotaCagas Sports and Business Complex, Barangay Matti, Digos City, Province of UNANIMOUSLY APPROVED ध् the Ralota Hall, Governor Douglas

I hereby concur to the correctness of the minutes:

Engr. SHIELA MAE A. ZAPANTA, MPA
Administrative Officer IV, PMO
Head, BAC Secretariat for Infrastructure Projects

NORJANNA M. CAMAGUIN, MPA
Chief Administrative Officer, PMO
Head, BAC Secretariat for Goods and Consulting Services

ENGR. RODERICK MILANA, REA Provincial Assessor / BAC Member

ALLAN C. PUTONG, JD
PGDH-PGSO / BAC Member

ENGR. ANGELIE R. GELLA APGDH-PEO / BAC Member

DOMINIC BUCOL, JDPGDH-PCSMO / BAC Member

RAUL R. FUECONCILLO, LAgri.MAg.Dev. Provincial Agriculturist / BAC Member

RAUL D. RAUT, ENP, JD
PGDH-PHRMO / BAC Vice-Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD
PGDH-PBO / BAC Chairperson
Presiding Officer

Approved by:

YVONNE ROÑA CAGAS
Governor
Head of Procuring Entity



Republic of the Philippines PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

en La Adet: b.L.downodelsor2@preditio.o. skazdavaodelso ggondico o Telefax: (021) (93-9010) Webson i www.davaddelsiic.gov.ph widbile wost of it. 7 **報酬的[報] (37** 77

BES AND ARREST STREET AND SOME STORY OF THE STORY OF THE

Resolution No. <u>052</u> Series of 2022

A REWOLUTION

PROCUREMENT REFORM ACT. BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF RECOMMENDING RONA NOT CAGAS Z TO THE HEAD 9-18-4 18-4-J ADOPT THE 0 PROCURING ENTITY, SUSPENSION OF PA MAONM PARTICIPATING GOVERNMENT GOVERNOR

Conference and the Instruction to Bidders; submission biddings WHEREAS, the Provincial Government of Davao del Sur encounters failures of Ω 0 0 0 0 Ö, õ their bidding constant violations committed by the participating neir bidding documents despite of the orientation documents despite during Bidders Pre-biol in the

Section 41 of the Revised IRR of RA 9184; the implementation of the Suspension of the Participating Bidders Group unanimously agreed that the following instructions are hereby issued pertaining to WHEREAS, to further strengthen the integrity of the competitive bidding process, is and Awards Committee together with the Members of the Technical Working against violations

The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated

contract in the following situations: "Section 41. Reservation Clause. - The Head of the Agency reserves the right to reject any and all Bids, declare a failure of hidding or not successful."

- nullify competition, which restricts, themselves, officers or employees of the Procuring Entity, or between the BAC and any of the bidders, If there is prima facie evidence of collusion between appropriate public or between a suppresses or nullifies or tends to or if the collusion is between or among the bidders bidder and a third party, restrict, suppress including any
- procedures; If the BAC is found to have failed in following the prescribed bidding
- c. For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the government as defined in the IRR."
- N the purpose of competitive bidding, are hereby clarified to read as follows:

 2.a If there is prima facie evidence of collusion between annionriate of violations enumerated, which are considered as acts that tend to defeat or employees of the Procuring Entity evidence of collusion between appropriate public
- \hat{S} the bidders If there is prima facie evidence Q, collusion between the BAC and any of



Republic of the Fulliphings PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

SHOW AND TAKEN A COMMATTER (SA)

BAC Resolution No. 052 s. 2022

Page -2-

U M themselves, If there competition: is prima facie evidence of collusion between or among the bidders suppresses or nullifies or between a bidder and a third party, including any act which ppresses or nullifies or tends to restrict, suppress or nullify

- (J) Provincial Government of Davao del Sur as well as of the violations by the bidder of the said policy in other offices of the of its projects and maintain a tally of violations by each bidder in its jurisdiction The BAC through its Secretariat shall monitor the participation of bidders in all
- 12 participating bidder/contractor for the violation Section 41 of RA 9184: Procuring and Awards Committee, Entity, for approval, the Committee, shall recommend to administrative sanction S O 9 T O of the enmo
- (i) For the first violation – an administrative penalty of suspension for three months from participating in any procurement process in the
- Ö 000 Provincial Government of Davao del Sur. For the second violation - an administrative penalty of suspension for Provincial Government of Davao del Sur (1)year from participating in any procurement process in F O
- procurement process in the Provincial Government of Davao del Sur. For the third offense- perpetual disqualification from participating in any

Ö

Putong, it was -WHEREFORE, on motion of BAC Member Wilana, duly seconded by BAC Member

STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE KNOWN AS RESOLVED, as it is hereby RESOLVED, to recommend procuring Entity, GOVERNOR YVONNE RONA CAGAS to ADOPT OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF government procurement reform act. THE to the SUSPENSION VIOLATIONS Lead

concerned for their information and guidance. RESOLVED FINALLY, Ö furnish copies Q, 9 (1) Resolution Õ Û. agencies

Cagas Sports and Business Complex, Sur, this 14th day of July, 2022. UNANIMOUSLY APPROVED at the Almendras Hall, at the Almendras Hall, Governor Douglas Ralota Barangay Matti, Digos City, Province of Davao del

I hereby certify the correctness of above-mentioned resolution.

Engr. SHIELA MAE ZAPANTA, MPA Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects)

654

, 12

т. П. NORJANNA M. GAMAGUIN, MPA LTOCIV Head, BAC Secretariat (Goods and Consulting Services)



PROVINCE OF DAVAO DEL SUR

Barangay Matti, Digos City, Davao del Sur weble Non 0x05 289-0516/(2018-212-1424/0948-768-5848

mini Addir baddasas walsin Ze Telefax: (082) 5:53-95-79/ W.dosire: www.dawaodeisur.gov.ph പക്ഷിയ ഒരു sbecdavaodelsപ്പ (മുള്ള) iail.com

OMENT CHARLES

BAC Resolution No. Page -3-052 s. 2022

11.

X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X

Attested by:

DOMINÍZ S. BUCOL JD PGDH-Próvincial Warden Office EAC Njember

Engr. ANG APGDH-PEO BAC Member

ALLAN O PUTONG BAC Member

> FUECONCILLO, Š **BAC Member** PODI-OPAG leave MagDev

Engr. RODERICK R. MILANA, REA PODH-PASSO **BAC** Member

BAC Vice Chairperson FODH-HRMO D'RAUT, Enp, JD

dessamie bua't şanchez, cpa, jd BAC Chairperson - Presiding Officer Provincial Budget Officer

Alphroved by:

Head of Procuring MNE RONA Governor

;:

; ;

E.,

Barangay Matti, province of davao del sur ം രം പുപ്പെട്ടു പുപ്പു പുപ്വു പുപ്പു Digos City, Davao del Sur

n Audit baoldavsuddieutte - tutillunaal, hvaa hvaadelsutgignalituom Telegraphy (1821) WODES NOT OH! A TANTA TO THE STATE OF THE STA

Resolution No. 053 Series of 2022

. . .

· •---

r t

A RESOLUTION

Recommending to the head of the procuring entity, governor yvonne roña cagas, to declare bidders who failed to disclose all on-going projects as disqualified, after finding such non-inclusion during post-qualification of bidders by the bac technical working group (twg).

Be it enacted by the BAC MEMBERS in meeting assembled:

WHEREAS, in line with the Provincial Government of Davao del Sur's initiative to fast-track the procurement transactions of the Province, the Special Bids and Awards Committee thereby adopts this Resolution to produce Contractors with integrity and truthfulness in their submitted bid;

also result in blacklisting if proven that such failure amounts to submission of false information or false documents. The submission of the eligibility documents enumerated in Section 23.1 of the IRR is almost and the submission of the complied with by prospective bidders, such that failure to submit any of the documents or the submission of an otherwise incomplete or patently insufficient document, will disqualify the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the IRR." WHIEREAS, item number 2 of GPPB NPM 111-2013 states that, "Failure to include all on-going and completed contracts in the Statement may be a ground for disqualification for being incomplete, and may

complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity of the bidder, and they are necessary information during the post-qualification stage to verify, validate and ascertain the technical qualification of the Lowest Calculated Bidder for the ultimate determination whether IN ADDITION, GPPB NPM 006-2018 iť is the Lowest Calculated and Responsive Bidder.". including contracts awarded but not yet started, if any, whether similar or not similar in nature and states that, "Failure to declare an on-going government and private

WHEREFORE, after thorough deliberation, BAC Member Milana duly seconded by BAC Member Putong,

Resolved, as it is hereby resolved, to recommend to the Head of procuring entily, governor yvonnerona cagas, to declare bidders who failed to disclose all ongoing projects as disqualified after finding such non-inclusion during post-qualification of bidders by the bac technical working group (TWG);

RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information and guidance

Business Complex, Barangay Matti, Digos City, Province UNANIMOUSLY APPROVED at the Almendras Hall, of Davao del Sur, this Governor Douglas Raiota Nis 14th o day Cagas day of ا , VIIII

I hereby certify to the correctness of above-mentioned resolution

Engr. SHIELA I Agricultural Tech Head, BAC Secretariat (Infrastructure Projects) Technologist WAE ZAPANTA, WPA

Head, BAC Secretariat (Goods and Consulting Services) NORJANIA 00,1, M. CAMAGUIN, MPA

Resolution No. Page Series of 2022

DOMINIO/S. BUCOL JD PGDH-Provincial Warden Office BAC Member

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. RODERIOK R. MILANA, REA PGDH-PASSO BAC Wember

ALLANIC. PUTONG, JD PODH-PGSO BAC Member

RAUL BERAUT, EMP, JD
PGDH-HRMO
BAC Vice Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD PGDH - PBO BAC Chairperson — Presiding Officer

Approved by:

YVONNIE RONA GAGAS
Governor Governor Head of Procuring Entity

TWG - CHECKLIST FOR BID EVALUATION


		5. Project Bilipoard, etc.
The same and the s		İ
		Environmental Compliance
	Amministrative and the second	Traffic Management
		5. Health and Safety
		4. Photographs
		Assistance to the Engineers
		Consumables
		 Furnishing of Furniture, Laboratory
	***************************************	 Field/ Laboratory Office & Living Quarters
		J. The following non-civil work items shall not be subjected to OCM mark-up:
		A Communication of the Communi
		 VAT Component shall be 5% of the sum of the EDC. OCM, and Profit.
		the projects 5 million and below.
		EDC for projects above 5 million and 10% for
		H. Contractor's Profit Margin shall be 8% of the
		range of 0.5%-1% of the EDC.
		F. Contingencies must be within the range of
		of %-11% of the EDC.
	THE POST OF THE PO	
		exceed 1% of the Estimated Direct Cost
		 D. Mobilization and demobilization shall not
THE PERSON NAMED AND ADDRESS OF THE PERSON NAMED AND ADDRESS O		C. Allowance for waste and/or losses, not to
		BOQ.
		summary of bid and the quantities in the
		(D
TOTAL DESIGNATION OF THE PROPERTY OF THE PROPE		Detailed Estimates
		3. Detailed Estimates
		End-User.
		2. Bill of Quantities submitted by the contractor must
	The American	
1.00		 Bid Amount (both in words and in figure) must be
REMARKS	FINDINGS	ITEMS:
THE STATE OF STREET		Contractor:
		Name of Project:
espetion of the constitution of the constituti		IB No.
- COLOR CONTRACTOR CON	ALUATION	IWG - CHECKLIST FOR BID EVALUATION



X .	K. The following items shall not be subjected to OCM and Profit mark-up:	0.000
	A. Mobilization and demobilization	
	B. Provision of Service Vehicle	
	C. Permits and Clearances	
4. Bid Security		
A. Cash or B. Bank G	A. Cash or Cashier's/ Manager's check (2%) B. Rank Guarantee/ Draft or Irrevocable Letter of Credit	
	(2%) C. Surety Bond callable upon demand (5%)	
D. Bid Sec	D. Bid Securing Declaration (must be in prescribed	
E. Cash Flow by q	Cash Flow by quarter and payment schedule (check	
mathem	mathematical computation against the bid amount)	

TWG – CHECKLIST FOR POST QUALIFICATION	FICATION	
Name of Project:		
Contractor: TECHNICAL DOCUMENTS:	FINDINGS	REMARKS
Not a Blacklisted Contractor per GPPB Website Registration certificate from SEC, Department of		T T T T T T T T T T T T T T T T T T T
Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives must be		
Mayor's/ Business permit must be valid (Company Name and Validity)	от проделя пределя пре	
4. Tax Clearance must be valid (Company Name and		
5 PhilGEPS Registration (Platinum Membership) must	***************************************	

6. Valid Philippine Contractors Accreditation Board or Special PCAB License in case of Joint Ventures		
7. Statement of all on-going government and private	7.4	
contracts including awarded but not yet started A. Complete attachments		
Notice of Award Contract		
V. Statement of Work Accomplishment duly		
7 5		
i. Verify Target Date of Completion		
more than fifteen percent (15%) in any		
one project or a negative slippage of more than ten percent (10%) in each two		
(2) or more contracts.C. Verification of on-going projects via DPWH		
portal 8 Statement of the hidder's Single Largest Completed		
current prices using the PSA consumer price indices,		11 11 11 11 11 11 11 11 11 11 11 11 11
ha hid: Provided however that contractors under		
Small A and Small B categories without similar		
experience on the contract to be bid may be allowed		
to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of		
their registration based on the guidelines as		
Must be supported with the following:		
1	His and Address of the control of th	
B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt		
C. Validate Contractors/Constructors Performance		
Evaluation System (Cras) in Dryvin website.		



 and Standards
19. Duly Notarized Compliance to Existing Labor Laws
18. Duly Notarized Affidavit of Site Inspection
17. Equipment Utilization must conform with the POW
16. Manpower Utilization must conform with the POW
15. PERT-CPM must conform with the contract duration
amount
with the prescribed contract duration and the bid
Construction schedule and S-Curve must conform
approved plan
13. Construction Methods must conform with the
2021
Business Tax Return Quarterly or Monthly as of
11. Income Tax Return as of 2020
reconciled with the Audited Financial Statements
Net Financial Contracting Capacity (NFCC) must be
form (1 to 9) and duly notarized
Omnibus Sworn Statement must be in prescribed