

BIDDING DOCUMENTS

One Job Order for the

IMPROVEMENT OF BARANGAY ROAD FROM SOLONGVALLEY BARANGAY GYM GOING TO BARANGAY SULOP, DAVAO KATIPUNAN,

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

IB No. C-021-24

Start Date for Issuance of Bidding Documents: April 04, 2024 Date of Opening of Bids: April 23, 2024 at 09:00 A.M.

Sixth Edition
July 2020

TABLE OF CONTENTS

SECTION I. INVITATION TO BID

SECTION II. **INSTRUCTIONS TO BIDDERS**

SECTION III. BID DATA SHEET

SECTION IV. GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

SECTION VI. SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES


SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL

DOCUMENTS

SECTION X. OTHER DOCUMENTS

SECTION I.





Invitation to Bid for C-021-24

One Job Order for the

BARANGAY SOLONGVALLEY located at KATIPUNAN, SULOP, DAVAO DEL IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO S

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

- received in excess of the ABC shall be automatically rejected at bid opening. Budget for the Contract (ABC) to payments under the contract for IB No. C-021-24. Bids DEVELOPMENT FUND intends to apply the sum of P3,000,000.00 through the_ being the Approved
- 2 Project. contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). should have completed a contract similar to the Project. The description of an eligible bidder is Provincial Government of Davao del Sur now invites bids for the above Procurement ect. Completion of the Works is required 82 Calendar Davs Contract Duration. Bidders
- Ψ Regulations (IRR) of Republic Act (RA) No. 9184. Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and
- 4 Interested bidders may obtain further information from Provincial Government of Davao del Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. - 5:00 P.M., Monday to Friday:

Engr. SHIELA MAE A. ZAPANTA, MPA Administrative Officer IV Head, BAC Secretariat for Infrastructure Projects

- Ġ non-refundable fee for the Bidding Documents in the amount stated above. del Sur shall allow the bidder to present its proof of payment for the fees upon payment of a Brgy. Matti, Digos City upon accomplishing a bidder's assessment slip pursuant to the latest Guidelines issued by GPPB, in the amount of **P5.000.00**. The Provincial Government of Davao 2024, at the Office of the BAC Secretariat Room 16, Executive Building, Capitol Compound, not exceeding ten (10) pages may be book bound or securely stapled. prepare (3) sets of book bound bidding documents with corresponding proper markings (Original Copy, Copy 1 and Copy 2), respectively. Any documents submitted, not book bound and less than three (3) sets, shall be rejected outright. For the Financial Proposals documents bidding documents will be allowed to submit bids. Eligibility/Technical and Financial documents must be book bound and properly tabbed at right side. The bidder will bidders who purchased the Bidding Documents with corresponding official receipt of the A complete set of Bidding Documents may be acquired by interested bidders on April 04-23 rovincial Treasurer's Office. An authorization from the proprietor of the company shall e presented in case the latter opted to send representative/s in his/her behalf. Only presented in case the latter opted must be book bound and properly tabbed at right side.
- ò The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on April 11, 2024, 9:00 A.M. at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective



- 7. Bids submission. Late bids shall not be accepted. must be duly received by the BAC Secretariat at the following through manual
- Advance dropping (before April 23, 2024) Room 16, Procurement Management Office (Infrastructure Projects), Capitol Building, Matti, Digos City.

 Date of opening (April 23, 2024), before 9:00 A.M.) Ralota Hall, Davao del Sur
- V Coliseum, Matti, Digos City.
- 00 amount stated in ITB Clause 16. All bids must be accompanied by a bid security in any of the acceptable forms and in the
- 9. Bid opening shall be on April 23, 2024 at 9:00 A.M., will be opened in the presence of the bidders' representatives who choose to attend the activity. Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Bids Ralota Hall, Gov. Douglas Ra. Cagas
- Ë declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders. The Provincial Government of Davao del Sur reserves the right to reject any and all bids,
- For further information, please refer to:

The BAC CHAIRPERSON

Provincial Government of Davao del Sur

Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

Engr. SHIELA MAE A. ZAPANTA, MPA

Head, BAC Secretariat for Infrastructure Projects

PGO – Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

12. You may Documents. visit the website, www.davaodelsur.gov.ph, for downloading of Bidding

DESSAMIE BUAT-Provincial Budget Officer SANCHEZ, CPA, JD

BAC Chairperson

April 03, 2024

SECTION I.



Section II. Instructions to Bidders

1. Scope of Bid

IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO with Project Identification Number C-021-24 BARANGAY SOLONGVALLEY located at KATIPUNAN, SULOP, DAVAO DEL SUR PROVINCIAL GOVERNMENT OF DAVAO MUS invites Bids for

in Section VI (Specifications). FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY located at KATIPUNAN, SULOP, DAVAO DEL SUR") is for the construction of Works, as described The Procurement Project (referred to herein as ("IMPROVEMENT OF BARANGAY ROAD

2. Funding Information

2.1. of P3,000,000.00. The GOP through the source of funding as indicated below for CY -2024 in the amount

(A) The source of funding is 20% DEVELOPMENT FUND

4. Bidding Requirements

regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof. The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 including its Generic Procurement Manual and associated policies, , rules

supplemental or bid bulletin. ongoing posting, Any amendments made to the IRR and other GPPB issuances shall be applicable only to the advertisement, or invitation to bid by the BAC through the issuance of a

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, instructions, forms, terms, and project requirements in the Bidding Documents. duration and execution or implementation of the contract, project, or work and examine all facilities; (c) nature and condition of the terrain, geological conditions at the site communication labor, water, electric power and access roads; facilities, requirements, location and availability of construction aggregates and other materials, the location and the nature of the work; (b) climatic conditions; (c) transportation and (d) other factors that may affect the cost,

JI Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under of ethics during the procurement and execution of the contract. They or through an agent shall The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard for the Project. Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing

5. Eligible Bidders

- 5.1. evaluated. Only Bids of Bidders found to be legally, technically, and financially capable will be
- 5.2 Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, The Bidder must have an experience of having completed a Single Largest Completed



No. 9184. Except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA

categories of work stated in the BDS. contract is considered to be "similar" to the contract to ōe bid if it has the major

- 53 record requirement, as specified in the Bidding Document prepared for this purpose. For Foreign-funded Procurement, the I government/foreign or international financing Procuring institution may agree on another track Entity and foreign
- 54 The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

UN Security Council taken under Chapter VII of the Charter of the UN. There is no restriction on the origin of Goods other than those prohibited by a decision of the

7. Subcontracts

7.1. Subcontracting is not allowed

8. Pre-Bid Conference

bidders. 2024 9:00 A.M. at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on April 11.

ø, Clarification and Amendment of Bidding Documents

Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) calendar days before the deadline set for the submission and receipt of Bids. Prospective bidders may request for clarification on and/or interpretation of any part of the

— Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. specified in Section IX. Checklist of Technical and Financial Documents. The first envelope shall contain the eligibility and technical documents of the Bid as
- 10.2. If the eligibility requirements or statements, the bids, and all other documents for submission to the BAC are in foreign language other than English, it must be May 2019. The English translation shall govern, for purposes of interpretation of the authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting appropriate Philippine foreign service establishment, post, or the equivalent office accompanied by a translation ಠ the Apostille are in Convention, in English, foreign language only which shall be authenticated the other translated authenticated by documents
- 10.3. permit shall be indicated in the BDS and cost of the contract for this Project. Any additional type of Contractor license or A valid special PCAB License in case of Joint Ventures, and registration for the type



- Materials Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification and experience data shall be provided. These key personnel must meet the required minimum years of experience set in the BDS List of Contractor's key personnel (e.g., Project Manager, Project Engineers,
- 10.5. purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be, must meet the minimum requirements for the contract set in the BDS A List of Contractor's major equipment units, which are owned, leased, and/or under

jumak jumak d Documents Comprising the Bid: Financial Component

- in Section IX. Checklist of Technical and Financial Documents. The second bid envelope shall contain the financial documents for the Bid as specified
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- 11.3 For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

including the basic technical design as indicated in the drawings and specifications. there is a value engineering clause in the BDS, alternative Bids shall not be accepted. Bidders shall submit offers that comply with the requirements of the Bidding Documents,

13. Bid Prices

pursuant to the revised Guidelines for Contract Price Escalation guidelines under extraordinary circumstances as determined by the NEDA and approved by the GPPB All bid prices for the given scope of work in the Project as awarded shall be considered as fixed and therefore not subject to price escalation during contract implementation, except

14. Bid and Payment Currencies

- 14.1. the exchange rate as published in the BSP reference rate bulletin on the day of the bid BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in foreign currencies shall be converted to Philippine currency based on Bid prices may be quoted in the local currency or tradeable currency accepted by the
- 14.2 Payment of the contract price shall be made in: Philippine Pesos

15. Bid Security

- 15.1. accordance with the schedule in the BDS. amount indicated in the BDS, which shall be not less than the percentage of the ABC in The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
- 15.2 Procuring Entity as non-responsive Any bid not accompanied by an acceptable The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. bid security shall be rejected by

16. Sealing and Marking of Bids

Each Bidder shall submit three (3) sets, (Original, Copy 1 and Copy 2) of the first and second components of its Bid. Failure of the Bidders to comply with the said request shall be a ground for disqualification.



17. Deadline for Submission of Bids

17.1 Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur on or before April 23, 2024 at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18.

00 Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the IB. The Bidders' representatives who are present shall recorded by the BAC Secretariat. other similar technologies will be used, attendance of participants shall likewise be sign a register evidencing their attendance. In case videoconferencing, webcasting or

shall prevail. rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail case the Bids cannot be opened as scheduled due to justifiable

18.2. revised IRR of RA No. 9184. The preliminary examination of Bids shall be governed by Section 30 of the 2016

19. Detailed Evaluation and Comparison of Bids

- 19.1 The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "passed" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No.
- 19.2. the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for so as to determine the Bid or combination of Bids offering the lowest calculated cost to If the Project allows partial bids, all Bids and combinations of Bids as indicated in the each contract (lot) separately. shall be received by the same deadline and opened and evaluated simultaneously
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Payment System (eFPS), and other appropriate licenses and permits required by law and stated Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through the BIR Electronic Filing and

21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form



SECTION III.



Bid Data Sheet (IB No.: C-021-24)

b. The if bi lif bi and the lot evaluation, and the lot evaluation, and awarded to awarded to life the lot evaluation awarded to life the lot evaluation, and awarded to life the lot evaluation, and life the lot evaluation and life the lot evaluation, and life the lot evaluation and life
None. None. None. The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts: a. The amount of not less than P60,000.00/fwo percent (2%) of ABCJ, if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit; b. The amount of not less than P150,000.00 /fwe percent (5%) of ABCJ, if bid security is in Surety Bond. Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award. In all cases, the NFCC computation must be sufficient for the contract to be awarded to the Bidder. Permits and Clearances as required by the End-User. Permits for the last 6 months. 1. Presentation of the Bidding Documents a. Envelope 1 (Eligibility/ Technical Documents) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2. COPY 2.
a. The amount of not less than P60,000.00[two percent (2%) bid security is in cash, cashier's/manager's check, bank dra or irrevocable letter of credit; b. The amount of not less than P150,000.00 [five percent (5) if bid security is in Surety Bond. Partial bid is not allowed. The infrastructure project is packaged in and the lot shall not be divided into sub-lots for the purpose evaluation, and contract award. In all cases, the NFCC computation must be sufficient for the contrawarded to the Bidder. Permits and Clearances as required by the End-User. Post-Qualification Requirements: Latest Income Tax Returns, B Returns for the last 6 months. 1. Presentation of the Bidding Documents a. Envelope 1 (Eligibility/ Technical Documents) One (1) ORIGINAL COPY, another copy for COPY 1, and anotl COPY 2. b. Envelope 2 (Financial Proposal) One (1) ORIGINAL COPY, another copy for COPY 1, and anotl COPY 2.
b. Envelope 2 (Financial Proposal) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.



representative/s.

exceeding ten (10) pages maybe book bound or securely stapled tabbed at the right side. Any documents submitted not book bound and less than three (3) sets shall be rejected outright. For the Financial Proposal not Eligibility/Technical and Financial Proposal must be book bound and properly

All copies must be properly marked (ORIGINAL COPY, COPY 1 AND COPY 2)

one sealed mother envelope. Envelope 1 and Envelope 2 must be properly sealed, and will be placed in

- and requirements as stated in the Instruction to Bidders: 2. Other documents/materials to comply with other non-discretionary criteria
- Construction Methods
- Construction schedule and S-Curve
- Pert-CPM
- Manpower Utilization Schedule
- Equipment Utilization Schedule
- Construction Safety & Health Program
- Duly Notarized Certification as to compliance to Labor Laws and Affidavit of Site Inspection
- The DOLE approved Construction Safety and Health Program Standard

before entering into Contract. z: required



SECTION IV.

GENERAL CONDITIONS OF CONTRACT



General Conditions of Contract

1. Scope of Contract

clauses shall serve as the secondary source for the terms and conditions of the Contract terms and conditions of the Contract, and thus, applicable in contract implementation. reasonably inferred as being required for its completion as if such items were expressly Generic Procurement Manual, and associated issuances, constitute the primary source for the mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the This Contract shall include all such items, although not specifically mentioned, that can be

allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment. This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

2. Sectional Completion of Works

Intended Completion Date for the whole of the Works). shall apply to any Section of the Works (other than references to the Completion Date and If sectional completion is specified in the Special Conditions of Contract (SCC), references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date

3. Possession of Site

- and certify such sum as fair to cover the cost incurred, which sum shall be paid by the Procuring Entity's Representative shall give the Contractor a Contract Time Extension execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, Procuring Entity. The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the
- 3.2 under Annex "E" of the 2016 revised IRR of RA No. 9184. contract time to address such delay may be addressed through contract extension provided If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in

4. The Contractor's Obligations

indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to carry out the supervision of the Works. The Contractor shall employ the key personnel named in the Schedule of Key Personnel

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the Schedule



5. Performance Security

5.1. Entity but in no case later than the signing of the contract by both parties, the successful Within ten (10) calendar days from receipt of the Notice of Award from the Procuring

of the 2016 revised IRR. Bidder shall furnish the performance security in any of the forms prescribed in Section 39

5.2. supplying the subcontractor be they an individual, firm, The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any this Contract. Contractor with labor, materials and/or equipment for the performance of partnership, corporation, association

6. Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in

7. Warranty

- 7.1. participating in any public bidding. All payables of the GOP in his favor shall be offset to In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from recover the costs.
- 7.2. The Acceptance by the Procuring Entity. Specific duration of the warranty is found in the majeure, shall cover the period from the date of issuance of the Certificate of Final warranty against Structural Defects/Failures, except that occasioned-on

8. Liability of the Contractor

Contract shall be as provided by the laws of the Republic of the Philippines. Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this

liable to the Procuring Entity If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally

9. Termination for Other Causes

to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. deeds and behaviors relative to contract acquisition and implementation, such as, but not limited that the Contractor has engaged, before, or during the implementation of the contract, in unlawful Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

10. Dayworks

9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No.



be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way.

11. Program of Work

Program of Work showing the general methods, arrangements, order, and timing for all The Contractor shall submit to the Procuring Entity's Representative for approval the said

the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. updated Program of Work at intervals no longer than the period stated in the SCC. date on which the overdue Program of Work has been submitted. payment certificate and continue to withhold this amount until the next payment after the Entity's Representative may withhold the amount stated in the SCC from the next Contractor does not submit an updated Program of Work within this period, the Procuring The Contractor shall submit to the Procuring Entity's Representative for approval an

12. Instructions, Inspections and Audits

and records relating to the performance of the Contractor and to have them audited by auditors of the GOP or the Procuring Entity, as may be required. The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

13. Advance Payment

fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the SCC, subject to the requirements in Annex a Contract document, make an advance payment to the Contractor in an amount not exceeding "E" of the 2016 revised IRR of RA No. 9184. The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as

14. Progress Payments

site but not completely put in place shall not be included for payment. payment shall be The Contractor may submit a request for payment for Work accomplished. Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on the verified and certified by the Procuring Entity's Representative/Project Such requests for

15. Operating and Maintenance Manuals

- 15.1. maintenance manuals as specified in the SCC. If required, the Contractor will provide "as built" Drawings and/or operating and
- 15.2. above, or they do not receive the Procuring Entity's Representative's approval, the Procuring Entity's Representative may withhold the amount stated in the SCC from If the Contractor does not provide the Drawings and/or manuals by the dates stated payments due to the Contractor.



SECTION V.

SPECIAL CONDITIONS OF CONTRACT



Special Conditions of Contract

"No further instructions."	15.2
The date by which "as built" drawings are required is 15 days prior turn-over and acceptance.	
"No further instructions."	15.1
Materials and equipment delivered on the site but not completely put in place shall not be included for payment.	,4 4
The amount of the advance payment shall not exceed Fifteen Percent (15%) of the total contract price to be recouped every progress billing.	- 13
"No further instruction."	11.2
"No further instruction."	James de Jam
a.Day works are applicable at the rate shown in the Contractor's original Bid.	10
canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures:] Five (5) years.	
[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined	7.2
The site investigation reports are: Site Inspection Report	6
The Procuring Entity shall give possession in full the parts of the Site to the Contractor upon receipt of the Notice to Proceed.	
The Intended Completion Date is 82 calendar days upon receipt of the Notice to Proceed.	2
	GCC Clause



SECTION VI.

SPECIFICATIONS

[See attached file.]



Name of Project : IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY : KATIPUNAN, SULOP, DAVAO DEL SUR

Location


SPECIFICATIONS

- ".'\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	sq.m.	Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	244/4164
7 277 50	cu.m	Aggregate Subbase Course	200(1)
1,800.00	sq.m.	Subgrade Preparation (Common Material)	105(1)a
2000 F	cu.m	Embankment from roadway excavation (Common Soil)	104(1)a
\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	CU.III.	Surplus Common Excavation	102(2)
71,000.00	sq.m	Removal of Actual Structures/Obstruction, 0.20 m thick, PCCP (Unreinforced)	101(3)b2
20.00	na.	Clearing & Grubbing (with Stripping)	100(1)
	nup sum	Mobilization/ Demobilization	В.9
1.00	month	Occupational Safety and Health Program	B.7(1)
7.00	each	Project Billboard/Signboard	B.5
Quantit	Cnit	Description	iten

NOTE

Specifications shall be in accordance with the DPWH Standard Specifications for Highways, Bridges, and Airports Volume II, 2013

Prepared by: YABAS



Approved by:

LEONERL MARCH SUARIO

SECTION VII.

DRAWINGS

[The Detailed Engineering Design is available at the Provincial Government of Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, Matti, Digos City, upon purchase of the corresponding bidding documents.]





REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR



DETAILED ENGINEERING DESIGN FOR

IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY

LOCATION: KATIPUNAN, SULOP, DAVAO DEL SUR

	PROJECT LIMIT	S	
DESCRIPTION	STATION	LENGTH OF PCCP(m.)	LENGTH OF PCCP TO BE REMOVED (m.)
Beginning of Project	0+000.00		
Improvement of Road	0+000.00 - 0+012.35	12.35	
Existing Deteriorated Concrete Pavement	0+012.35 - 0+271.50		259.15
Improvement of Road	0+012.35 - 0+271.50	259.15	
End of Project	0+271.50		
	LENGTH	271.50	259.15

RECOMMENDING APPROVAL:

LEONERY MARCH P. SUARIO PROVINCIAL ENGINEER

APPROVED BY:

PLANNING AND PROGRAMMING DIVISION HEAD

TABLE OF CONTENTS

TABLE OF CONTENTS	(Fill 200 had bed per test perq	01
PHILIPPINE & PROVINCIAL MAP	had been been just here you and	02
LOCATION & VICINITY MAP	to FR 194 to ter FK to 1	03
GENERAL NOTE		04
PROJECT BILLBOARD AND SUMMARY OF QUANTITIES	Mode door arm 1402 2012 and 1612	05
GENERAL PLAN	EFF TIME FIRST plant from being	06
ROADWAY DETAILS & SECTIONS	Est just had have seed 7000 test	07
TYPICAL ROADWAY CROSS SECTIONS AND FLARED	13 to E pa de E	80
INTERSECTION DETAILS		
PLAN AND PROFILE		09
ROADWAY CROSS SECTIONS		10-11



PROJECT TITLE:

IMPROVEMENT OF BARANGAY ROAD
FROM BARANGAY GYM GOING TO
BARANGAY SOLONGVALLEY
LOCATION:
KATIPUNAN, SULOP, DAVAO DEL SUR





LEONERL MARCH P. SUARIO


PROVINCIAL ENGINEER

YVONNE ROÑA LAGAS


APPROVED BY:

SHEET NO.:

01 1



MAP OF DAVAO DEL SUR



THE REPUBLIC OF THE PHILIPPINES



IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY

KATIPUNAN, SULOP, DAVAO DEL SUR

SURVEYED BY: DONALDARELLON



LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER

APPROVED BY:

SHEET NO.:

02 11

()GENERAL NOTES

GENERAL REQUIREMENTS

- 1. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN OFFICES, SHOP, STORES, AND WORKMEN'S ACCOMMODATION AS ARE NECESSARY. A MEDICAL ROOM TOGETHER WITH ALL NECESSARY supplies shall also be provided and maintained and a trained medical aide shall be EMPLOYED SOLELY ON MEDICAL DUTIES.
- 2. TWO (2) PROJECT BILLBOARDS SHALL BE INSTALLED, ONE AT THE BEGINNING AND ONE AT THE END OF THE PROJECT, FOR ROAD PROJECTS WITH LENGTH 10 KILOMETER OR MORE, ADDITIONAL SURFACE COURSES BILLBOARD SHALL BE INSTALLED EVERY 5-KILOMETER INTERVAL.
- BASIC PERSONAL PROTECTIVE EQUIPMENT (PPE) FOR ALL CONSTRUCTION WORKERS SHALL BE PROVIDED AND OTHER REQUIRED SPECIALTY PPE AS PER DOLE DO 13 S. 2018. SAFETY PERSONNEL AND EMERGENCY OCCUPATIONAL HEALTH PERSONNEL AND FACILITIES ARE REQUIRED DEPENDING ON THE NUMBER OF WORKERS.
- TRAFFIC MANAGEMENT LAYOUTS PROVIDED IN THE PLAN MAY NOT NECESSARILY BE SIMILAR ON SITE. ADJUSTMENTS MAY BE MADE TO PROVIDE THE NECESSARY TRAFFIC CONTROL DEVICES TO BE INSTALLED ON SITE. A TRAFFIC CONTROLLER MUST ALSO BE PROVIDED ESPECIALLY WHEN CLOSING A CERTAIN LANE OF THE ROAD HINDERS THE CONTINUOUS TRAFFIC FLOW FOR A TWO-WAY
- 5. ADEQUATE BARRICADES AND TRAFFIC WARNING SIGNS SHALL BE INSTALLED AND WORKING AREA SHALL BE ADEQUATELY ILLUMINATED AT NIGHT TO WARN MOTORISTS OF ONGOING CONSTRUCTION, FLAGMEN SHALL BE PROVIDED AT EACH END OF THE CLOSED SECTION TO DIRECT COUNTER FLOW TRAFFIC.
- THE AS-STAKED PLAN SHALL BE PREPARED BY THE CONTRACTOR BASED ON THE PRE-CONSTRUCTION SURVEY JOINTLY CONDUCTED BY THE CONTRACTOR AND IMPLEMENTING PRAINAGE AND SLOPE PROTECTION STRUCTURES OFFICE (CONSTRUCTION AND PLANNING AND PROGRAMMING DIVISION) AND IT SHOULD BE SUBMITTED TO THE PROVINCIAL ENGINEER'S OFFICE BEFORE THE START OF ACTUAL
- 7. ALL SURVEY, STAKING, RECORDING OF DATA, AND CALCULATION NECESSARY TO CONSTRUCT THE PROJECT FROM THE INITIAL LAYOUT TO FINAL COMPLETION SHALL BE PERFORMED. WORK SHALL BE STARTED AFTER STAKING FOR THE AFFECTED WORK IS ACCEPTED.
- ANY EXISTING ROAD WHILE UNDERGOING IMPROVEMENT SHALL BE KEPT OPEN TO TRAFFIC CONTINUOUSLY IN SATISFACTORY CONDITION AND TRAFFIC SHALL BE ACCOMMODATED DURING THE ENTIRE CONTRACT PERIOD. CONSTRUCTING MAINTAINING DETOURS SHALL BE DONE AS LOCATED BY THE ENGINEER
- DESIGN WAS BASED ON SURVEY DATA SUBMITTED BY THE SURVEY AND INVESTIGATION UNIT OF MISCELLANEOUS STRUCTURES PLANNING AND PROGRAMMING DIVISION OF PEO DAVAO DEL SUR.

EARTHWORK

- 1. CLEARING SHALL EXTEND ONE (1) METER BEYOND THE TOE OF THE FILL SLOPES OR BEYOND ROUNDING OF CUT SLOPES FOR THE ENTIRE LENGTH OF THE PROJECT PROVIDED THAT IT IS WITHIN THE RIGHT-OF-WAY LIMITS OF THE PROJECT.
- ALL CONCRETE PAVEMENT, BASE COURSE, SIDEWALKS, CURBS, GUTTERS, ETC. DESIGNATED FOR REMOVAL, SHALL BE BROKEN INTO PIECES, THE SIZE OF WHICH SHALL NOT EXCEED 300MM IN ANY DIMENSION AND STOCKPILED AT DESIGNATED LOCATIONS ON THE PROJECT FOR USE BY THE GOVERNMENT OTHERWISE DEMOLISHED AND DISPOSED OF AS DIRECTED BY THE ENGINEER
- EXCAVATION OPERATION SHALL BE CONDUCTED SO THAT MATERIAL OUTSIDE OF THE LIMITS OF SLOPES WILL NOT BE DISTURBED.
- PRIOR TO CONSTRUCTION OF EMBANKMENT, ALL NECESSARY CLEARING AND GRUBBING IN THAT AREA SHALL HAVE BEEN PERFORMED IN CONFORMITY WITH ITEM 100, CLEARING AND GRUBBING.
- ROADWAY EMBANKMENT OF EARTH MATERIALS SHALL BE PLACED IN HORIZONTAL LAYERS NOT EXCEEDING 200MM, LOOSE MEASUREMENT, AND SHALL BE COMPACTED AS SPECIFIED BEFORE THE NEXT LAYER IS PLACED/ AS COMPACTION OF EACH LAYER PROGRESSES, CONTINUOUS LEVELING AND MANIPULATING WILL BE REQUIRED TO ASSURE UNIFORM DENSITY.
- PRIOR TO FINAL ACCEPTANCE, THE INSPECTOR SHALL VISUALLY INSPECT THE ENTIRE SECTION OF COMPACTED EMBANKMENT. IF FOUND NOT UNIFORM OR THE TEST VALUES MAY NOT BE REPRESENTATIVE OF THE ENTIRE SECTION, ADDITIONAL TESTS MAY BE PERFORMED AND DEFICIENCIES SHALL BE CORRECTED BY THE CONTRACTOR.
- ADEQUATE DUST CONTROL MUST BE MAINTAINED BY THE CONTRACTOR AT ALL TIMES DURING EARTH-MOVING OPERATIONS THROUGH THE USE OF WATER.
- THE CONTRACTOR SHALL NOT PLACE STOCKPILES AT LOCATION WHERE THEY ARE SUBJECT TO EROSION. THE CONTRACTOR SHALL MAINTAIN EROSION AND DRAINAGE CONTROL NEAR ALL STOCKPILES AND SHALL ENSURE THAT SURFACE DRAINAGE DOES NOT ADVERSELY AFFECT ADJACENT LANDS, WATERCOURSES OR FUTURE RECLAMATION SITES.
- STOCKPILES SHALL NOT BE SITUATED AT LOCATION THAT WILL INTERFERE OR CAUSE DAMAGE TO UTILITIES. IT SHALL NOT BE SITUATED WITHIN 30M OF A WATERCOURSE OR PERMANENT OTHERS STRUCTURE OR WITHIN 4M OF ADJACENT PROPERTY BOUNDARY UNLESS OTHERWISE PERMITTED IN WRITING BY THE PROPERTY OWNER.
- 10. FINISHED SURFACES IN ALL CASES SHALL CONFORM WITH LINES, GRADES, DIMENSIONS AND ADJUSTMENTS SHOWN ON THE APPROVED PLANS, EXCEPT AS MODIFIED BY WRITTEN ORDERS.
- CUT SLOPES, EXCEPTS IN ROCKS AND FILL SLOPES SHALL BE ADJUSTED AND WARPED FLOW INTO EACH OTHER OR INTO NATURAL GROUND SURFACE WITHOUT NOTICEABLE BREAK.

SUB-BASE AND BASE COURSE

1. FOR SUBBASE MATERIALS, WHERE THE REQUIRED THICKNESS IS 200MM OR LESS, THE MATERIAL SHALL BE SPREAD AND COMPACTED IN ONE (1) LAYER USING VIBRATORY ROLLER EQUIPMENT. WHERE THE REQUIRED THICKNESS IS MORE THAN 200MM, THE AGGREGATE SUBBASE SHALL BE SPREAD AND COMPACTED IN TWO OR MORE LAYERS OF APPROXIMATELY EQUAL THICKNESS, AND THE MAXIMUM COMPACTED THICKNESS OF ANY LAYER SHALL NOT EXCEED 200MM.

- 1. THE CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO CONTROL TRAFFIC OVER NEWLY-LAID CONCRETE SO THAT THE SURFACE IS NOT DAMAGED IN ANY WAY: TRAFFIC SHALL BE PROHIBITED FROM TRAVELING AT SPEEDS IN EXCESS OF 40KPH UNTIL THE CONCRETE HAS SET. NO VEHICLES, INCLUDING THOSE DELIVERING AGGREGATES SHALL BE PERMITTED TO TURN AROUND ON NEWLY-LAID MATERIAL.
- WHEN RAIN APPEARS IMMINENT, ALL PACING OPERATIONS SHALL STOP.
- IN ORDER THAT THE CONCRETE MAY BE PROPERLY PROTECTED AGAINST THE EFFECTS OF RAIN BEFORE THE CONCRETE SUFFICIENTLY HARDENED, THE CONTRACTOR WILL BE REQUIRE TO PROTECT THE EDGES AND SURFACE OF THE UNHARDENED CONCRETE,
- BEFORE OPENING TO THE TRAFFIC, THE PAVEMENT SHALL BE CLEANED AND JOINT SEALING
- ANY DAMAGE TO THE PAVEMENT, OCCURRING PRIOR TO FINAL ACCEPTANCE, SHALL BE REPAIRED OR THE PAVEMENT BE REPLACED.

- PIPE CULVERTS SHALL BE INSPECTED BEFORE ANY BACKFILL IS PLACE. ANY PIPE FOUND TO BE OUT ALIGNMENT, UNDULY SETTLED, OR DAMAGED SHALL BE TAKEN UP AND RELAID OR REPLACED.
- STONES FOR RIPRAP SHALL CONSIST OF ROCK AS NEARLY AS RECTANGULAR IN SECTION EXCEPT THAT RIPRAP OF CLASS A MAY CONSIST OF ROUND NATURAL STONES. SOUND PIECES OF BROKEN CONCRETE OBTAINED FROM THE REMOVAL OF BRIDGES, CULVERTS AND OTHER STRUCTURES MAY BE SUBSTITUTED FOR STONE WITH THE APPROVAL OF THE ENGINEER.
- FOR STONE MASONRY, IT SHALL BE SATISFACTORILY PROTECTED FROM THE SUN AND KEPT WET FOR A PERIOD OF AT LEAST THREE DAYS AFTER COMPLETION.

- OBSTRUCTIONS WITHIN THE ROADWAY, IF NOT ILLUMINATED, SHALL BE MARKED WITH REFLECTORIZED HAZARD MARKERS (REFER TO SECTION 7 OF THE HIGHWAY SAFETY DESIGN STANDARD PART 2 MAY 2012 EDITION). FOR ADDITIONAL EMPHASIS, IT IS ADVISABLE TO MARK OBSTRUCTION WITH NO LESS THAN FIVE ALTERNATING REFLECTORIZED BLACK AND WHITE STRIPES,
- GUARDRAIL POSTS SHALL BE SET VERTICALLY IN THE POSITION SHOWN IN THE PLANS AND SHALL REMAIN UNDISTURBED FOR A MINIMUM OF 48 HOURS.
- RAIL ELEMENTS SHALL BE ERECTED IN A MANNER RESULTING IN A SMOOTH CONTINUOUS INSTALLATION. ALL BOLTS, EXCEPT ADJUSTMENT BOLTS, SHALL BE DRAWN TIGHT
- PAVEMENT MARKINGS SHALL NOT BE APPLIED DURING RAIN OR WET WEATHER OR WHEN THE AIR IS MISTY. PAINT SHALL NOT BE APPLIED UPON DAMP PAVEMENT SURFACES, OR UPON PAVEMENT WHICH HAS ABSORBED HEAT SUFFICIENT TO CAUSE THE PAINT TO BLISTER AND PRODUCE A POROUS FILM OF PAINT.
- PAVEMENT MARKINGS THAT FAIL TO HAVE UNIFORM, SATISFACTORY APPEARANCE EITHER BY DAY OR NIGHT, SHALL BE CORRECTED BY THE CONTRACTOR AT NO COST TO THE GOVERNMENT.
- TRAFFIC PAINT OF LANE MARKERS AND TRAFFIC STRIPS SHALL BE APPLIED TO THE PAVEMENT AT THE RATE OF 0.33 L/SQ.M. AND SHALL DRY SUFFICIENTLY TO BE FREE FROM CRACKING IN FROM 15 TO 30 MINUTES. THE AMOUNT OF GLASS BEADS TO BE MIXED WITH THE PAINT SHALL 500 GRAMS
- JOINT SEALANT APPLICATION SHALL BE TAKEN CARE OF TO AVOID OVERFILLING OF THE JOINT SPACES. ANY EXCESS MATERIAL SHOULD BE IMMEDIATELY SCRAPED FROM THE PAVEMENT SURFACE.
- ROAD SIGNS SHALL USE REFLECTIVE SHEETING CONSISTING OF SPHERICAL LENS ELEMENTS EMBEDDED WITHIN A TRANSPARENT PLASTIC HAVING A SMOOTH, FLAT SURFACE WITH A PROTECTED PRECOAT ADHESIVE WHICH SHALL BE PRESSURE SENSITIVE FOR MANUAL APPLICATION, OR TACK FREE HEAT ACTIVATED FOR MECHANICAL VACUUM-HEAT APPLICATION.
- THE REFLECTIVE BRIGHTNESS VALUES OF THE REFLECTIVE SHEETING AS COMPARED TO MAGNESIUM OXIDE (MGO) SHALL BE AS GIVEN IN TABLE 605-1 OF THE STANDARD SPECIFICATIONS MANUAL OR NOT LESS THAN 90% OF THE GIVEN VALUES WHEN TOTALLY WET BY RAIN.

- BEFORE FINAL ACCEPTANCE, THE RIGHT-OF-WAY, BORROW PITS AND ALL GROUND OCCUPIED BY THE CONTRACTOR SHALL BE CLEANED OF ALL RUBBISH, EXCESS MATERIALS, TEMPORARY STRUCTURES AND EQUIPMENT AND ALL PARTS OF THE WORK SHALL BE LEFT IN A NEAT AND PRESENTABLE CONDITION.
- ANY DEFECTIVE WORK WHETHER THE RESULT OF POOR WORKMANSHIP, USE OF DEFECTIVE MATERIALS, DAMAGE THROUGH CARELESSNESS, OR OF ANY OTHER CAUSE, FOUND PRIOR TO ACCEPTANCE, SHALL BE REMOVED IMMEDIATELY AND REPLACED BY WORK AND MATERIALS WHICH

SHALL CONFORM TO THE SPECIFICATIONS.

DAMAGES TO ANY PORTION OF WORK BEFORE FINAL ACCEPTANCE EXCEPTS DAMAGES DUE TO UNFORESEEABLE CAUSES BEYOND THE CONTROL OF AND WITHOUT FAULT OF NEGLIGENCE BY THE CONTRACTOR SHALL BE RESULT, REPAIRED AND RESTORED.

REFERENCES

- 1. REVISED DPWH MANUAL ON HIGHWAY SAFETY DESIGN STANDARD, MAY 2013 EDITION FOR ROAD SAFETY PLANNING AND DESIGN ACTIVITIES AS WELL AS ROAD SAFFTY
 - MAINTENANCE ACTIVITIES SUCH AS THE PROPER WAY OF INSTALLATION/APPLYING ROAD SIGNS, ROAD SIGNS, ROAD SAFETY DEVICES AND PAVEMENT MARKINGS. DO 41, S.2012
- LABOR CODE OF THE PHILIPPINES AND ITS IMPLEMENTING RULES AND REGULATIONS DOLE DO NO. 13, S.1998, OCCUPATIONAL SAFETY AND HEALTH STANDARDS AND ITS PROCEDURAL GUIDELINES FOR MONITORING, ENFORCEMENT AND IMPLEMENTATION OF CONSTRUCTION SAFETY AND HEALTH DO 56, S.2005
- DPWH DESIGN CRITERIA, GUIDELINES AND STANDARDS, 2015.
- GUIDELINES FOR THE PREPARATION OF COST ESTIMATES FOR TRAFFIC MANAGEMENT AND SAFETY & HEALTH REQUIREMENTS FOR THE CONSTRUCTION AND MAINTENANCE OF ROADS, BRIDGES AND SAFETY & HEALTH REQUIREMENTS FOR THE SCHOOL BUILDING, DO 13, S.2018.

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY

KATIPUNAN, SULOP, DAVAO DEL SUR

SURVEYED BY

REVIEWED BY JOSEPH R. GONZALES ENGINEER III PLANNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL

LEONERL MARCH P. SUARIO PROMNCIAL ENGINEER

YVONNE RONA CAGAS

APPROVED BY:

04

SHEET NO.

SUMMARY OF QUANTITIES

		DIGITAL PRINTED TARPAULIN PLACED ON 2-SHEETS - 5mm x 1.2m x 2.4m PLYWOOD WITH WOODEN FRAME (COA PROJECT BILLBOARD STANDARD)	DESCRIPTION	QUANTITY	UNIT
	Republic of the Philippines PROVINCE OF DAVAO DEL SUR		OTHER GENERAL REQUIREMENTS		
	Matti, Digos City OFFICE OF THE PROVINCIAL ENGINEER	2" X 2" GEMELINA LUMBE	Project Billboard/Signboard	2.00	each
	San Agustin, Digos City Project: Cost: Location: Fund Source/s:		Occupational Safety and Health Program	1.60	month
			Mobilization/ Demobilization	1.00	lump sum
	Implementing Agencyfies: Development Partner/s: Contractor/Supplier. Brief Description of Protect:		EARTHWORKS		
	Project Details:		Clearing & Grubbing (with Stripping)	0.054	ha.
2.40	Project Date Project Status	Remark	Removal of Actual Structures/Obstruction, 0.20 m thick , PCCP (Unreinforce		sq.m
	Duratio Started Date of ge of As of Incurred Complete Complete Complete to Date of Dat	g	Surplus Common Excavation	552,11	cu.m.
			Embankment from roadway excavation (Common Soil)	31.18	cu.m
			Subgrade Preparation (Common Material)	1,900.50	
			SUBBASE AND BASE COURSE		
			Aggregate Subbase Course	560.60	cu.m
	For particulars or complaints about this project, please contact the R	Regional	SURFACE COURSES		
	Office or Cluster which has audit jurisdiction on this project:		Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	1,377.58	sq.m.
0.60	COA Regional Office No./ClusterAddress: Address: Contact No.: or Text COA Citizen's Des 0915-5391957	Desk at			

PROJECT BILLBOARD (*COA* STANDARDS) DNTS



PROJECT TITLE: IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY KATIPUNAN, SULOP, DAVAO DEL SUR







RECOMMENDING APPROVAL:

APPROVED BY: LEONERL MARCH P. SUARIO


05 | 11

SHEET NO.:





TYPICAL PLAN OF TWO-LANE PAVEMENT SCALE: 1:100m



KEYED TRANSVERSE CONST. JOINT

6A TO BE PLACED ONLY IN MIDDLE THIRD OF NORMAL JOINT INTERVAL

SCALE: 1:20m

LEAD THEN GREASED

1:20m

25mm PRE-MOLDED EXPANSION FILLER

25mm Ø x 500mm @ 0.30m PLAIN ROUND BAR
(LUBRICATE FAR END)

30-50 PENETRATION ASPHALT SEAL OR
COLD APPLIED LIQUID RUBBER BASE
SEALING COMPOUND

FIXED SLIDING

0.25


0.25

HALF OF THE BAR ON THE SIDE OF THE
PVC PIPE CAP SHALL BE PAINTED W/ RED

TYPICAL EXPANSION JOINT TO BE PLACED EVERY 36.00 M. O.C.

SCALE:

METAL DOWEL CAP DETAIL
SCALE: 1:10m



LONGITUDINAL CONST. JOINT TO BE USED FOR HALF WIDTH OR LANE AT TIME OF CONSTRUCTION

TO BE USED FOR HALF WIDTH OR LANE AT TIME OF CONSTRUCTION


SCALE:

1:20m

25mm Ø x 500mm @ 0.30m PLAIN ROUND
BAR PAINTED WITH RED LEAD THEN GREASED

BUTT TRANSVERSE CONSTRUCTION OR CONTRACT JOINT

LE:




CONSTRUCTION JOINT


LE: 1:20m

REVIEWED BY

NOTES:

- MATERIALS AND WORKMANSHIP SHALL CONFORM WITH THE "GENERAL SPECIFICATIONS FOR ROADS AND BRIDGES" 2013.
- CONSTRUCTION JOINTS ARE FORMED WHEN CONCRETE ON ONE SIDE OF THE JOINT IS POURED AHEAD AND ALLOWED TO SET BEFORE POURING ON THE OTHER SIDE.
- AT CONSTRUCTION JOINT (LONGITUDINAL OR TRANSVERSE), CARE SHOULD BE TAKEN THAT NO CONCRETE FROM THE LAST SLAB PLACED OVERHANGS ANY PORTION OF FIRST SLAB.
- TIE BARS SHOULD BE DEFORMED STEEL BARS. ALL DOWEL BARS SHALL BE SMOOTH ROUND STEEL BAR FREE FROM RUST AND OTHER DEFECTS (REFER TO CLAUSE 3,1,3,12 THE STANDARD SPECIFICATION FOR ROAD AND BRIDGES 1995).
- BARS SHALL BE GRADE 40. ALL CONCRETE SHALL BE CLASS "A" CONCRETE, PORTLAND CEMENT TYPE 1.
- TYPE OF WEAKENED PLANE JOINT TO BE USED SHALL BE AS SPECIFIED IN THE PLANS AND ONLY ONE TYPE SHALL BE USED FOR THE WHOLE PROJECT.
- MATERIAL FOR THE METAL SIDE FORM SHALL BE BRAND NEW SHEET METAL GAUGE NO. 18 OF BLACK IRON FREE FROM RUST AND LINKS.
- AT LEAST SIX (6) SUCCESSIVE DOWELED BUTT JOINTS AT NORMAL JOINT SPACING SHALL BE PROVIDED BEFORE OR AFTER AN EXPANSION JOINT.
- . THE DEPTH OF THE WEAKENED PLANE JOINT SHOULD AT ALL TIMES NOT LESS THAN 50mm, WHILE THE WIDTH SHOULD NOT BE MORE THAN 6 MM.
- 10. THE GROOVE OR CRACK ABOVE JOINTS (LONGITUDINAL OR TRANSVERSE) SHALL BE SEALED WITH 30-50 PENETRATION ASPHALT SEAL OR COLD APPLIED LIQUID RUBBER COMPOUND AFTER THE CONCRETE HAD BEEN CURED AND BEFORE OPENING THE PAVEMENT TO TRAFFIC. PENETRATION ASPHALT SEAL ON CONCRETE PAVEMENT JOINTS SHALL BE POURED IN SUCH MANNER THAT SPILLING WILL BE ELIMINATED/PREVENTED, THUS PROVIDING A SMOOTH LEVELING/RIDING SURFACE.
- 11. ALL TRANSVERSE JOINTS, EXCEPT CONSTRUCTION JOINTS, SHALL BE CONTINUOUS FROM EDGE TO EDGE.
- ALL LONGITUDINAL JOINTS SHALL MEET AT INTERSECTIONS WITH NO GAP OR OFFSETS.
- 13. ALL DIMENSIONS ARE IN MILLIMETER UNLESS OTHERWISE SPECIFIED.
- 14. AVOID STOPPAGE OF FRAMEWORKS ALONG CURVES.
- 15. CONSTRUCT EXPANSION JOINT AT EVERY 90 METERS AND OR AT EVERY ADJACENT EXISTING STRUCTURES.
- 16. WAX BASED CURING COMPOUND SHOULD CONFORM TO ASTM C 156, ASTM C 309 07, TYPE 2.







APPROVED BY:



PROJECT TITLE:

IMPROVEMENT OF BARANGAY ROAD
FROM BARANGAY GYM GOING TO
BARANGAY SOLONGVALLEY
LOCATION:

KATIPUNAN, SULOP, DAVAO DEL SUR

DONALD RELLON
ENGINEER
PREPARED BY:

EL MARGE YAYABAS

JOSEPH R. GONZALES
ENGINEER IN
PLANNING AND PROGRAMMING DIVISION HEAD

1:20m


LEONERI MARCH P. SUARIO
PROVINCIAL ENGINEER

RECOMMENDING APPROVAL

YVONNE ROAD CAGAS

SHEET NO.

07 | 11



REPUBLIC OF THE PHILIPPINES

PROVINCIAL ENGINEER'S OFFICE

SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR


IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY LOCATION: KATIPUNAN, SULOP, DAVAO DEL SUR DONALD ARELLON
ENGINEER II
PREPARED BY:
EL MARKO, TAYABAS

JOSEPH R. GONZALES
ENGINEER III
PLANKING AND PROGRAMMING DIVISION HEAD

LEONERL MARCH P. SUARIO
PROVINCIAL ENGINEER

YVONNE ROÑA CAGAS
PROVINCIAL GOVERNOR

08 11



A TAYABAS

JOSEPH R. GONZALES

ENGINEERII

LEONERL MARCH P. SUARIO

PROVINCIAL ENGINEER

SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR


BARANGAY SOLONGVALLEY

KATIPUNAN, SULOP, DAVAO DEL SUR

YVONNE ROÑA DAGAS PROVINCIAL GOVERNOR

09 1

SHEET NO.:





ROADWAY CROSS SECTIONS

SCALE 1:200

REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY

KATIPUNAN, SULOP, DAVAO DEL SUR

DONALDA RELLON
ENGINEER II
PREPARED BY:

EL MAJO D. TAYABAS
EL MAJO D. TAYABAS

JOSEPH R. GONZALES

ENGINEER IN

PLANKING AND PROGRAMMIN'S DIVISION HEAD

RECOMMEND OF APPROVAL:


PROVINCIAL ENGINEER

APPROVED BY:

SHEET NO.:

YVONNE ROÑA CAGAS PROVINCIAL GOVERNOR

10 11





ROADWAY CROSS SECTIONS

SCALE 1:200



PROJECT TITLE:

IMPROVEMENT OF BARANGAY ROAD
FROM BARANGAY GYM GOING TO
BARANGAY SOLONGVALLEY

KATIPUNAN, SULOP, DAVAO DEL SUR

SURVEYED BY:
2011
DONALDA RELLON
PREPARED BY: AM
1500
EL MAIN B. TAYABAS
EKQINEER I



RECOMMENDING APPROVAL

APPROVED BY:

SHEET NO.;

LEONERL MARCH P. SUARIO

PROVINCIAL ENGINEER

PROVINCIAL ENGINEER

PROVINCIAL GOVERNOR

11 | 11

SECTION VIII.

[See attached file.]



Republic of the Philippines
PROVINCE OF DAVAO DEL SUR
PROVINCIAL ENGINEER'S OFFICE
San Agustin, Digos City

BILL OF QUANTITIES

Project Duration : 82 Calendar Days	Location of the Contract : KATIPUNAN, SULOP, DAVAO DEL SUR	TO BARANGAY SOLONGVALLEY	Contract Name : IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING
	R	A A A A A A A A A A A A A A A A A A A	D FROM BARANGAY GYM GOING

SUMMARY OF BID PRICES (All Parts of Bill of Quantities)

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
 Part Description Enter the "Part Description" corresponding to the "Part No."
 Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
 Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Contract ID: Part No. B.5 B.7(1) B.9 100(1) 101(3)b2 102(2) 104(1)a 105(1)a 200(1)	Part Description Project Billboard/Signboard Occupational Safety and Health Program Mobilization/ Demobilization Clearing & Grubbing (with Stripping) Removal of Actual Structures/Obstruction,0.20 m thick ,PCCP (Unreinforced) Surplus Common Excavation Embankment from roadway excavation (Common Soil) Subgrade Preparation (Common Material) Aggregate Subbase Course	Total Amount ### ### ### ### ### ### ### ### ###
105(1)a	Subgrade Preparation (Common Material)	
311(1)b1	Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	†
Total of All A	mounts in Words:	
Total of All A	Total of All Amounts in Words: PESOS	
	and	centavos
Name :	In capacity of	
Signed :	Date_	
Duly authoriz	Duly authorized to sign the Bid for and on behalf of	ONNERS TO THE PROPERTY OF THE

Contract Name Location of the Contract Project Duration

: IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING KATIPUNAN, SULOP, DAVAO DEL SUR 82 Calendar Days

BILL OF QUANTITIES

Pay Item No. Part No. Submitted by: 101(3)b2 100(1) B.7(1) 102(2) 9. 8. B.5 Removal of Actual Structures/Obstruction,0.20 m thick ,PCCP (Unreinforced) Clearing & Grubbing (with Stripping) Occupational Safety and Health Program Surplus Common Excavation Mobilization/ Demobilization Project Billboard/Signboard Description lump sum month cu.m. sq.m each Unit ם Quantity 1036.60 552.11 0.054 1.00 1.60 2.00 In figures: In figures: In words: In figures: In figures: In words: In figures: In words: In words: in words: In words: In figures: Unit Price (Pesos) In words: In words: in figures: In figures: In figures: in words: In figures: in words: In figures: In words: In words: In figures: Amount (Pesos)

Name of Bidder	Pasition	Name of the Representative of the Bidder
		Date
		··

Contract Name Location of the C Project Duration	Contract :	IENT OF IGAY SOI N, SULO	BARANG LONGVAL P, DAVAC	TO BARANGAY SOLONGVALLEY KATIPUNAN, SULOP, DAVAO DEL SUR 82 Calendar Days	VG
Part No.				BILL OF QUANTITIES	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
	22	ω	4	In words:	In words:
	Embankment from roadway			- Control of the Cont	
104(1)a	excavation (Common Soil)	cu.m	31.18	In figures:	In figures:
				In words:	In words:
105(1)a	Subgrade Preparation (Common Material)	sq.m.	1900.50	In figures:	In figures:


				in words:	In words:
200(1)	Aggregate Subbase Course	cu.m	560.60	In figures:	In figures:
	Portland Cement Concrete			In words:	In words:
311(1)b1	Pavement (Unreinforced), 200mm thk.	sq.m.	1377.58	In figures:	In figures:
Submitted by:	ру:			∩a;÷p	
Name of the	Name of the Representative of the Bidder		'		
Position			•		

Name of Bidder

SECTION X.

AND THANCIAL DOCUMENTS CHECKLIST OF TECHNICAL





CHECKLIST-CIVIL

ments, which shall include the following: Organizational chart for the contract to be bid	Project Requirements, which shall include the following: a. Organizational chart for the contract to b
iginal copy of Bid Security in the form of the following: Cash or Cashier's/ Manager's check (2%) Bank Guarantee/ Draft or Irrevocable Letter of Credit (2%) Surety Bond callable upon demand (5%) Bid Securing Declaration (in the prescribed form)	1. Original copy of Bid Security in the form of the following: □ Cash or Cashier's/ Manager's check (2%) □ Bank Guarantee/ Draft or Irrevocable Letter of Credit □ Surety Bond callable upon demand (5%) □ Bid Securing Declaration (in the prescribed form)
For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture Agreement in accordance with R.A. 4566 and its IRR. Each partner of the joint venture shall submit their respective PhilGEPS Certificates of Registration in accordance with Section 8.5.2 of this IRR. The submission of technical and financial eligibility documents by any of the joint venture partners constitutes compliance: Provided, that the partner responsible to submit the NFCC shall likewise submit the Statement of all of its ongoing contracts and Audited Statements.	a. For Infrast Agreement shall submi Section 8.4 documents the partner of its ongoir
The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of its NFCC computation. (Note: K=15)	
Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of Joint Ventures, and Registration for the type and cost of the contract to be bid.	d. Valid Philippine Contracto Joint Ventures, and Regineration
Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid for the last (3) years, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement must be supported with the following: Contract/ Purchase Order, Certificate of Completion/ Acceptance or Inspection Report or Official Receipt, Validated Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.	
Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not yet started (7 calendar days before the bid opening), if any, whether similar or not similar in nature and complexity to the contract to be bid with supporting documents such as Notice of Award and/or Contract, Notice to Proceed, and Certificate of Accomplishment or Statement of Time Elapsed and Work Accomplished.	1 1
Valid PhilGEPS Registration Certificate (Platinum Membership) with its corresponding Annex A.	anta a
NICAL IS	Legal Documents 1. Class "A" Documents
	Contact Number:
	Address:
	Name of Contractor/Supplier:
ABC End User:	PR: Dated:
	Name of Project/Brief Description of Goods:
Opening of Bids:	

/,	Duly Signed Detailed Estimates Duly Signed Cash Flow by Outstand Towns Inc.	1. Duly Signed Financial Bid Form	ENTERON E E T HYMNOMEL F NOT OGAL	DISQUALIFIED	QUALIFIED	 Duly Notarized Certification as to Compliance to Labor Laws and Standard 	 Duly Notarized Affidavit of Site Inspection 	Construction Safety & Health Program	Equipment Utilization Schedule	Manpower Utilization Schedule	• Pert-CPW	Construction schedule and S-Curve	s Construction Methods	ent	partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the bidder.	3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized representative; and if applicable. Original Notarized Secretary's Continue in the contraction of the	agreements, supported by certification of availability of equipment from the equipment lessor/vendor for the duration of the project;	n list of contractions of the state of the s	אייייייסייים מונה פאליפוופווכם חשוש'
Φ9						aws and Standard						The state of the s		criteria and	y of all members of the joint venture acts to represent the bidder.	spective bidder or its duly authorized	led, leased, and/or under purchase by of equipment from the equipment	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	qualifications and experience data;

.

- Purchase Request
- 2 Statement of all On-going Government & Contracts awarded but not yet started (Prescribed Form) Private Contracts including
- Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- Omnibus Sworn Statement (Prescribed Form)
- 9540 Bid Form (Prescribed Form)
- 5987 Resolution No. 1333 Series of 2023 / Three-Strike Policy
 - Resolution No. 052 Series of 2022
 - Resolution No. 053 Series of 2022
- TWG Checklist for Bid Evaluation
- TWG Checklist for Post Qualification



PURCHASE REQUEST

PROVINCE OF DAVAO DEL SUR MATTI, DIGOS CITY

Department : Section : PROVINCIAL ENGINEER'S OFFICE Construction PR NO. : 021-24-5 SAI NO. : Date Date transcopras

muller	<i>M M M M M M M M M M</i>	: March 25, 2024	Date :
Governor	ancasura measura		
YVONNE ROÑA CAGAS	Provincial Traction	: Provincial Engineer	Į.
Average Averag	THE CONT.	- [Drinted Name
APPROVED:	CASH AVAILABILITY		Signature
	DAVAO DEL SUR	located at KATIPUNAN, SULOP, DAVAO DEL SUR	
		BARANGAY SOLONGVALLEY	
GOING TO	For use in the IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO	For use in the IMPROVEMENT OF	Purpose/Remarks
	Improvement of Barangay Road from Barangay Gym Going To Barangay Solongvalley Katipunan, Sulop, Davao del Sur CY 2024 20% DEVELOPMENT FUND - PEACE AND ORDER PUBLIC SAFETY (POSS) FUND		Charge to:
			- Control of the cont
Sh.	DATE: 4/2		
TECHNICAL SPECS CONTROLLED BY:	TECHNICAL S		W. Control of the Con
TOTAL WORKING GROUP		- Anna	West and the second
3,000,000.00	O TOTAL	XXXXXXXXXXXXXXX	H.
	IMPROVEMENT OF BARANGAY ROAD FROM BARANGAY GYM GOING TO BARANGAY SOLONGVALLEY located at KATIPUNAN, SULOP, DAVAO DEL SUR all in accordance, to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019.		1 Job Order
QTY UNIT COST TOTAL COST	ITEM DESCRIPTION		No. ISSUE
			STOCK UNITE

Statement of all On-going Government & Private Contracts including Contracts awarded but not yet started

(Printed Name & Signature)

3. Certificate of Accomplishments signed by the owner or authorized representative

2. Notice to Proceed issued by the Procuring Entity

1. Notice of Award and/or Contract

9_{ts}Q

Designation

Submitted by

d		Total Cost					• 448	w bettoddig ed lled	Note: This Statement s
Value of Outstanding Works/Undelivered Portion	ł.	o % silqmossA bennsIq	s)Date Awarded b)Date Started c)Target Completion Date	b) Amount at award d	% əjc	Bidder's Ro	Mature of Mork	s)Owner's Name b)Address c)Telephone No.	Name of Contract / Location Government Private
									Location:
	-		.on al		· · · · · · · · · · · · · · · · · · ·			ntact :	Name of Project / Co

			(Shears)	ized edi 10	of 9:	ın Matur	Jelimiar
(arcc)	Contract	betelqmoO	Largest	əlgni2	JO	ment	eta:

					rqqin popoddiis e	d lledo triametisto piri i etal
noitelqmcO to ets0 (a	noireruɗ (ɔ	%	Description	Work	c)Telephone No.	
bebrawA etaG (a betrat2 etaG (d	brewA is truomA (s noissigmo) is truomA (d	Role	S'19bbi8	to eruteM	emaN a'nenwO(a azerbbA(d	\tansimon fo emaM teoD foelory moitsool
	.ov ai					Name of Project/Contract:

Note: This statement shall be supported with:

1. Contract/Purchase Order

2. Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

	:ejsQ
	Designation:
(Printed Name & Signature)	_
	Submitted by:

Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

BID SECURING DECLARATION Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

- I/We understand that, according to your conditions, bids must Security, which may be in the form of a Bid Securing Declaration. bids must be supported by a Bid
- Ņ procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake. accept that: (a) I/we will be automatically disqualified from bidding for any
- က I/We understand that this Bid Securing Declaration shall cease to be valid on the
- Ġ Upon expiration of the bid validity period, or any extension thereof pursuant to your
- Ö I am/we are declared ineligible or post-disqualified upon receipt of your notice to such waiver to avail of said right; and effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
- Ω I/we have furnished the performance security and signed the Contract am/we are declared the bidder with the Lowest Calculated Responsive Bid, and

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this [year] at [place of execution]. day of [month]

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

[Format shall be based on the latest Rules on Notarial Practice] Jurati

Omnibus Sworn Statement (Revised) [shall be submitted with the Bid]

CITY/MUNICIPALITY OF)	REPUBLIC OF THE PHILIPPINES
ss S	

AFFIDAVIT

l, [Name of Aπant], or legal age, լայր, առաջը բանքի law, do hereby depose and state Affiant], after having been duly sworn in accordance with law, do hereby depose and state [Name of Affiant],

[Select one, delete the other]

of Bidder] with office address at [address of Bidder]; [If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name

designated representative of [Name of Bidder] with office address at [address of Bidder]; [If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and

[Select one, delete the other.]

all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney; of [Name of Bidder], I have full power and authority to do, execute and perform any and [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative

showing proof of authorization (e.g., duly notarized Secretary's Certifica Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; of the Procuring Entity], as shown in showing proof of authorization (e authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document [If a partnership, corporation, cooperative, or joint venture:] I am granted full power and Certificate,

- w relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, by itself or by
- 4 authentic copy of the original, complete, therein are true and correct; ach of the documents submitted in satisfaction of the bidding requirements is uthentic copy of the original, complete, and all statements and information provices. information provided
- Ù representative(s) to verify all the documents submitted; [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
- [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

the end-user unit, and the project consultants by consanguinity or affinity up to the third Working Group, and the BAC Secretariat, the head of the Project Management Office or

affinity up to the third civil degree related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is

project consultants by consanguinity or affinity up to the third civil degree; stockholders of *[Name of Bidder]* is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the corporation or joint venture:] None of the

- 7. [Name of Bidder] complies with existing labor laws and standards; and
- ço compliance with the Philippine Bidding [Name of Bidder] is aware of and has undertaken the responsibilities Documents, which includes: as ω Bidder Ξ.
- Ö Ð Carefully examining all of the Bidding Documents;
- Acknowledging all conditions, local or otherwise, affecting the implementation of the
- ဂ Making an estimate of the facilities available and needed for the contract to be bid, if
- Ω Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
- Θ [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity

9

deliver certain goods or services, government of the Philippines pursu amended, or the Revised Penal Code. In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as

	Z
	WITNESS WH
, Philippines.	WHEREOF
	have h
9	hereunto set
ç	D D
i ly	3
מונט נוונג	2
	<u>,</u>
day o	_
	,
20 a	
व्य	

[Insert NAME OF BIDDER OR ITS AUTHORIZED [Insert signatory's legal capacity] REPRESENTATIVEJ Affiant

[Format shall be based on the latest Rules on Notarial Practice]

Bid Form for the Procurement of Infrastructure Projects

P1-4
u
-
S.I
-
-
200
٠.
~
**
Demining an inclinical
•
٠.
٠.
~
•
•
•
-
-
-
- 23
ന
- 12
5.3
_
- 5
~
-
~
with the
_
~
_
ന
1,50
Bial
_ m
•
-
\sim
-

^o roject Identification No.	
	BID FORM
Date:	

0. [name and address of Procuring Entity]

acknowledged, we, the undersigned, declare that: Supplemental or Bid Bulletin Numbers Having examined the Philippine [insert numbers], the receipt of which is hereby duly Bidding Documents (PBDs) including


- We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the Procurement Project: [insert name of contract];
- Þ We offer to execute the Works for this Contract in accordance with the PBDs;
- ņ below is: [insert information]; The total price of our Bid in words and figures, excluding any discounts offered
- Ω The discounts offered and the methodology for their application are: **[insert**
- Φ reflected in the detailed estimates, [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and The total bid price includes the cost of all taxes, cost of all taxes, such as, but not limited to (i) value added tax (VAT), (ii) income tax, (iii)
- :--Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- Ö If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions of issued GPPB guidelines¹ for this purpose;
- \supset We are not participating, as Bidders, in more than one Bid in this bidding process other than alternative offers in accordance with the Bidding Documents;
- us, until a formal Contract is prepared and executed; and We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between
- any other Bid that you may receive. We understand that you are not bound to accept the Lowest Calculated Bid or
- ᄌ Ve likewise certify/confirm that the undersigned, ു. the duly authorized

currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

-We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
egal Capacity.
regal Capacity.
Signature.
Duly authorized to sign the Rid for and behalf of:
Service of the following period of the following perio
Date:



Resolution No.1333 Series of 2023

A RESOLUTION

RECOMMENDING TO THE HEAD OF THE PROVONNE RONA CAGAS TO FURTHER AMEND PROCUREMENT OF CONTRACTS FOR GO INFRASTRUCTURE PROJECTS OF THE PROVINCIAL GOVERNMENT OF DAVAO DML SUR PROCURING ENTITY, GOVERNOR ND THE 3-STRIKE POLICY IN THE GOODS AND SERVICES, AND TROCURING

Conference and the Instruction to Bidders; failures of biddings due to constant errors committed by the participating Bidders in the WHEREAS, the Provincial Government of Davao del Sur encounters several their bidding documents despite ್ಲ Ĥe orientation during Pre-Bid

hereby issued pertaining to the implementation of the 3-Strike Policy of the Proving Government of Davao del Sur against violations of Section 69 of the IRR of RA 9184; the Bids and Awards Committee unanimously agreed that the following instructions are WHEREAS, to further strengthen the integrity of the competitive bidding process. Provincial

The provision of Section 69.1 of the said IRR, pertaining to the 3-Strike Policy of the Provincial Government of Davao del Sur, is hereby reiterated as

"In addition to the provisions of Rules XXI and XXII of this IRR, the Head of the Procuring Entity, subject to the authority delegated to the BAC, if any, process, as well as disqualification from further participating in the competitive bidding being undertaken by the Procuring Entity concerned, where applicable, for the following violations: 69.1.i All other acts that tend to shall impose on bidders or prospective bidders, the administrative penalty of suspension for one (1) year for the first offense, and suspension of two (2) years for the second offense from participating in the competitive bidding (3) times within a year, except for valid reasons." from bidding, submitting late Bids or patently insufficient bid, for at least three defeat the purpose of the competitive bidding, such as habitually withdrawing for the second offense from

- 2 the purpose of competitive bidding, are hereby clarified to read as The violations enumerated, which are considered as acts that tend to defeat
- Non-submission of post-qualification and other requirements within the prescribed period as specified in the notice issued by the BAC;
- <u>5</u> All other acts that tend to defeat the purpose of competitive bidding, such
- Withdrawing from bidding or Non-dropping of Bid Documents
- 2.) Submitting late Bids;
- Submitting clarified as the "total absence" of the required document. <u>Q</u> patently insufficient bid. Patently insufficient bid 쬬.

 Refusal to receive/acknowledge notice/s issued by the Head of the Procuring Entity and/or Bids and Awards Committee

BAC RES. NO. 1333, S.2023

X-X-X-X-X-X-X-X-X-X-X-X-X-X

- Habitually committing offenses that are not grounds for disqualification such as improper sealing, non-tabbing, and the like.
- and giving him three (3) calendar days to show cause why he should not be sanctioned for committing an act which tends to defeat the purpose of public bidding under the 3-Strike Policy of the Provincial Government of Davao del immediately issue a Show Cause Order to the erring bidder informing of his act, Every time a bidder is observed to have done committed any of the enumerated under Item 2 of this Resolution, the Chairperson of the BAC committed any of the acts shall
- 4. Based on the evaluation by the BAC of the bidder's response to the Cause Order mentioned in Item No. 3 of this Resolution, the BAC shall, within five (5) calendar days from the receipt of the bidder's response determine whether the bidder's act was done with or without a valid cause;
- The BAC Secretariat shall submit to the BAC a 3-Strike Policy Report, which shall contain the information in Item 3 and 9 of this Resolution.
- The BAC through its Secretariat shall monitor the participation of bidders in all of its projects/participations, and maintain a tally of violations by each bidder of the 3-Strike Policy in its jurisdiction as well as of the violations by the bidder of the said policy in other offices of the Provincial Government of Davao del Sur;
- 7 All other petty defects found in the bid documents of the bidder which will not in any manner defeat the purpose of Competitive Bidding shall not be a ground for the imposition of a strike, subject to the discretion of the BAC
- СO For the procurement of Infrastructure Projects, this Policy is applicable to all methods of procurement, be it Competitive Bidding procurement. For the procurement of Goods and Policy is applicable to Competitive Bidding only Consulting Services, this or alternative methods of
- တ For the sanctions to be imposed:
- the latter, was disqualified during post-qualification stage with the same case of bidder with the same nature of violation opened on ONE (1) STRIKE will be imposed for various IB Nos. participated by the the same date, or
- Ø MULTIPLE STRIKES for different discrepancies/offenses under different IB Nos. opened on the same date, or was disqualified during post-qualification stage with the same case of the latter;
- For Item 2.c: Three habitual offenses are equivalent to one (1) strike
- <u>10</u>. Each "offense" by a bidder referred to in Section 69.1.i. of the IRR, as stated in this Resolution, consists of three violations or strikes within a period of one calendar year for all the procurements of all offices of the Provincial "strikes" shall be observed in the succeeding year; Government of Davao del Sur. A Fresh Period of one (1) year in counting of

- the 3-Strike Policy: administrative sanctions on the erring Contractor/Supplier for the violation of Based on the 3-Strike reports, the Bids and Awards Committee, shall recommend to the Head of the Procuring Entity, for approval, the following
- For the first violation or strike a first warning. For the second strike a second warning.
- $\sigma \omega$
- of suspension for one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur. For the third strike, which together with the first two strikes constitutes the first offense against the 3-Strike Policy – an administrative penalty
- Ω participating in any procurement process in the Provincial Government For the second offense - the second set of three strikes committed by of Davao del Sur. an administrative suspension for two (2) years from

duly seconded by all BAC Members present it was WHEREFORE, on motion of BAC Member, Raul R. Fueconcillo, LAgri.MAgDev.

Procuring Entity, GOVERNOR YVONNE ROÑA CAGAS to FURTHER AMEND THE 3-GOVERNMENT OF DAVAO DEL SUR. SERVICES, STRIKE RESOLVED, POLICY IN THE PROCUREMENT OF CONTRACTS AND as it is hereby RESOLVED, to recommend to the Head of the INFRASTRUCTURE **PROJECTS** 9 THE TO O T GOODS AND PROVINCIAL

concerned, Suppliers, and Concerned End Users, for their information and guidance RESOLVED FINALLY, to furnish copies of this Resolution to all agencies

Davao del Sur, this 31st day of August, 2023. RalotaCagas Sports and Business Complex, UNANIMOUSLY グロアスログ前の ą, ίhe Barangay Matti, Digos City, Province of Ralota Hall, Governor Douglas

BAC RES. NO. 1333, S.2023 Page -4x-x-x-x-x-x-x-x-x-x-x-x-x

I hereby concur to the correctness of the minutes:

Engr. SHIELA MAE A. ZAPANTA, MPA
Administrative Officer IV, PMO
Head, BAC Secretariat for Infrastructure Projects

NORJANNA M. CAMAGUIN, MPA Chief Administrative Officer, PMO Head, BAC Secretariat for Goods and Consulting Services

ENGR. RODERICK MILANA, REA Provincial Assessor / BAC Member

ALLAN C. PUTONG, JD PGDH-PGSO / BAC Member

ENGR. ANGELIE R. GELLA APGDH-PEO / BAC Member

PGDH-PCSMO / BAC Member

RAUL R. FUECONCILLO, LAgri.MAg.Dev. Provincial Agriculturist / BAC Member

RAUL D. RAUT, ENP, JD
PGDH-PHRMO / BAC Vice-Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD
PGDH-PBO / BAC Chairperson
Presiding Officer

Approved by:

YVONNE ROÑA CAGAS
Governor
Head of Procuring Entity

PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

mus Addi huudiwaxdefanil@prosilitoin shawbaadakanggmail.com ghaothmagapheanthnaman bhisebay (p. 16-618, [110] bhyaele). woole wost

CHOS AND ARY OF THE CONTRACTOR OF THE CAME.

THE COVERNOR

Resolution No. <u>052</u> Series of 2022

A TIME OF LITTOR

PROCUREMENT REFORM ACT. YVONNE ROÑA CAGAS TO ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION 2016 REVISED IMPLEMENTING RULES ACT NO. 9184. OTHERWAYS TO THE PARTY OF THE PARTY O TO THE HEAD OF D (v) AND REGULATIONS AS THE GOVERNM "ALLING GOVERNMENT GOVERNOS

submission of Conference and the Instruction to Bidders; biddings due to WHEREAS, the Provincial Government of Davao del Sur encounters failures or their bidding constant violations committed by the documents despite Ō, er: participating orientation during Bidders Pre-bid in the

Group unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the Suspension of the Participating Bidders against violations of Section 41 of the Revised IRR of RA 9184; WHEREAS, to further strengthen the integrity of the competitive bidding process, Bids and Awards Committee together with the Members of the Technical Working

as follows: The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated

contract in the following situations: "Section 41. Reservation Clause. - The Head of the Agency reserves the right reject any and all Bids, declare a failure of bia'a'ing, or not award the

- nullify competition; any of the bidders, or if the collusion is between or among the bidders themselves, or between a bidder and a third party, including any act officers or employees of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between or among the bidders If there is prima facie evidence of collusion between appropriate public restricts, suppresses or nullifies or tends to restrict, suppress
- _lprocedures; or If the BAC is found to have failed in following the prescribed bidding
- contract will not redound to the benefit of the government as defined in the IRR."
- N The violations enumerated, which are considered as acts that tend to defeat the purpose of competitive bidding, are hereby clarified to read as follows:

 2.a. If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity
- 2.b If there is prima facie evidence of collusion between the BAC and any of the bidders;



Barangay Matti, Digos City, Davao del Sur PROVINCE OF DAVAO DEL SUR

rain. bradan Telefax: (052) 37 5-91.19/13/04/04 Mobila Nov. 0901-799-3524/1858-2-2-2024/0948-768-5868 monistrar strait stroniskah@ganitlebrø RIVARNI INSPERIOR OF THE STATE OF

SHDS AVE W. W. - ; (_ The Control William

BAC Resolution No. 052 s. 2022

X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X

Page -2-

 $\overline{0}$ themselves, or between a bidder and a third party, including any act which If there is prima facie evidence of collusion between or among the bidders suppresses or nullifies or tends to restrict, suppress or nullify

- ζú as well as of the violations by the bidder of the said policy in other offices of the Provincial Government of Davao del Sur. of its projects and maintain a tally of violations by each bidder in its jurisdiction The BAC through its Secretariat shall monitor the participation of bidders in all
- <u>-j-</u> participating bidder/contractor for the violation Section 41 of RA 9184: Procuring Entity, for approval, the Sol and Awards Committee, shall recommend to the Head administrative sanction 9 of the erring

For the first violation - an administrative penalty of suspension for three (i) months from participating in any procurement process in the

Provincial Government of Davao del Sur. the second violation - an administrative penalty of suspension for

Ö

 \Box one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur. procurement process in the Provincial Government of Davao del Sur. For the third offense- perpetual disqualification from participating in any

Putong, it was -WHEREFORE, on motion of BAC Member Wilana, duly seconded by BAC Member

STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE MAIONANCE AND Procuring Entity, GOVERNOR YVONNE RONA CAGAS to ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS GOVERNMENT PROCUREMENT REFORM ACT , as it is hereby RESOLVED, Ö recommend to the Head of the

concerned for their information and guidance. resolved finally, õ furnish copies Q_{α} this Resolution to = (i) agencies

Cagas Sports and Business Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 14th day of July, 2022.

I hereby certify the correctness of above-mentioned resolution

Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects) engr. Shiela wae zapanta, mpa

LTOOIV Head, Consulting Services) BAC Secretariat CAMAGUIN, MPA (Goods

(3) (2) (5)



PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

Mobile Noti 0905-099-0525/c5ini-su2-1024/0948-768-5848 Telefax: (080) 533-9579/17.dasire; www.davaodeisur.gov.ph

Tribil Addi: bacidavisi malstii 20 யுகிய கடி sheodavandeh அழுந்தி. com

ξ. . :

Page -3-BAC Resolution No. 052 s. 2022 \mathcal{X} - \mathcal{X} -

Afriested by:

DOMINÍC S. BUCOL JD PGDH-Próyincial Warden Office BAC Nember

Engr. APGOH-PIO BAC Member

BAC Member SNOKU

> (on leave) | FUECONCILLO, MagDev FODI-OFAG **BAC Member** cave

Engr. RODERICK R. MILANA, REA **BAC** Member

BAC Vice Chairperson FORT-LINEO D'RAUT, EnP, JD

dessamie bua't şanchez, cpa, jd BAC Chairperson - Presiding Officer Provincial Budget Officer

Approved by:

ANOMINE MONA Head of Procuring Emily Governor



PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

thooks Noc out THE WARRANT OF SERVICE

Resolution No. <u>053</u> Series of 2022 · -

CAGAS, TO DECLARE BIDDERS DISQUALIFIED, AFTER FINDING Recommending to the head of the procuring entity, governor yvonne rowa Cagas, to declare bidders who failed to disclose all on-going projects as Disgualified, after finding such non-inclusion during post-qualification of BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG).

Be it enacted by the BAC MEMBERS in meeting assembled:

WHEREAS, in line with the Provincial Government of Davao del Sur's initiative procurement transactions of the Province, the Special Bids and Awards Committee t Resolution to produce Contractors with integrity and truthfulness in their submitted bid; Committee thereby initiative ð fast-track adopts E Sis <u>5</u>

of the documents or the submission of an otherwise incomplete or patently insufficient document, will disqualify the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the IRR." documents. The submission of the eligibility documents enumerated in Section 23.1 of the IRR is a mandatory requirement that must be complied with by prospective bidders, such that failure to submit any WINEREAS, item number 2 of GPPB NPM 111-2013 states that, item number 2 of GPPB NPM 111-2013 states that, item number 2 of GPPB NPM 111-2013 states that, item number 2 of GPPB NPM 111-2013 states that such failure amounts to submission of false information or false also result in blacklisting if proven that such failure amounts to submission of false information or false also result in blacklisting if the alreit-like documents enumerated in Section 23.1 of the IRR is a submission of false information. GPPB NPM 111-2013 states that, "Failure to include all on-going /S 8)

complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity of the bidder, and they are necessary information during the post-qualification stage to verify, validate sind ascertain the technical qualification of the Lowest Calculated Bidder for the ultimate determination whether it is the Lowest Calculated and Responsive Bidder."; IM ADDITION, GPPB NPNI 006-2018 states that, "Failure to declare an on-going government and private contract, including contracts awarded but not yet started, if any, whether similar or not similar in nature and

SEM II WHEREFORE, after thorough deliberation, BAC Wember Milana duly seconded by BAC Wember Putong.

Resolved, as it is hereby resolved, to recommend to the Head of procuring e Governor yvoinnerona cagas, to declare bidders who failed to disclose a Going projects as disqualified after finding such non-inclusion during Qualification of bidders by the bac technical working group (twg); ALL ON ALLIANS TOW!

and guidance RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information

UNANIMOUSLY Business Comple OUSLY APPROVED at the Almendras Hall, Governor Douglas Raiota Cagas Sports and Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 14th day of July, 2022

hereby certify to the correctness of above-mentioned resolution

Engr. SHIELA MAE ZAPANTA, MPA Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects)

Norjanna m. Camaguin, mpa

LTOO IV
Head, BAC Secretariat (Goods and Consulting Services)

BAC Resolution No. 053, Series of 2022
Page 1 of 2

DOMINACA BUCOL JD PGDH-Provincial Warden Office BAC Member

)

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. RODERIOK'R. MILANA, REA PGDH-PASSO BAC Member

ALLANIC. PUTONG, JD PGDH-PGSO BAC Member


RADIC DURAUT, EMP, JD PGDH-HRWO BAC Vice Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD PGDH - PBO BAC Chairperson — Presiding Officer

Approved by:

BAC Resolution No. 🐠 Series of 2022 Page 2 of 2

ROWA GAGAS



TWG CHECKLIST FOR BID EVALUATION


IB No. FOR BID EVALUATION	ALUATION	
Name of Project:		
TEWS:		
	FINDINGS	REMARKS
conform with the Bill of Quantities issued by the		
3. Detailed Estimates		
A. Check mathematical computation in the Detailed Estimates		
(D		
summary of bid and the quantities in the		
ı		
exceed 5% of materials equipment		
D. Mobilization and demobilization shall not		
exceed 1% of the Estimated Direct Cost EDC) of the civil works them.		
E. Overhead expenses must be within the range		
F. Contingencies must be within the range of		
G. Miscellaneous expenses must be within the		
ì		
EDC for projects above 5 million and 40% for		
VAT Composite William and below.		
the EDC, OCM, and Profit.		
J. The following non-civil work items shall not be subjected to OCM mark-up:		
7. Field/ Laboratory Office & Living Quarters (Rental Basis)		
2. Furnishing of Furniture, Laboratory		
	-	
ĺ		
1		
2. I raffic Management		
4. Communication Equipment		
5. Project Billboard, etc.		

Josephen Menument Control

mathematical computation against the bid amount)
(27) C. Surety Bond callable upon demand (5%)
B. Bank Guarantee/ Draft or Irrevocable Letter of Credit
A. Cash or Cashier's/ Manager's check (2%)
4. Bid Security
C. Permits and Clearances
'
Ì
N. The following items shall not be subjected to OCM and Profit mark-run:

TWG - CHECKLIST FOR POST QUALIFICATION

	C. Validate Contractors/Constructors Performance
	B. Certificate of Completion / Acceptance or Inspection Report or Official Receipt
	1
	Must be supported with the following:
	their registration based on the guidelines as prescribed by the PCAB.
	the Allowable Range of Contract Cost (ARCC) of
	to bid if the cost of such contract is not more than
	Small A and Small B categories Without similar
	be bid: Provided, however, that contractors under
	must be at least fifty percent (50%) of the ABC to
	current prices using the PSA consumer price indices.
	the last (3) years, and whose value, adjusted to
	8. Statement of the bidder's Single Largest Completed
	portal
	C Verification of on-coing projects via DOME
	more than ten percent (10%) in each two
	one project or a negative slippage of
	more than fifteen percent (15%) in any
	ii Must not incur Negative Climpage of
	alu
	V. Statement of Work Accomplishment duly
	III Notice to Droceed
	I. Notice of Award
	A. Complete attachments
	contracts including awarded but not yet started
	7. Statement of all on-going government and private
	Special PCAB License in case of Joint Ventures (PCAB)
	6. Valid Philippine Contractors Accreditation Board or
	be valid (Company Name and Validity)
	4. Tax Clearance must be valid (Company Name and
	S. Mayor st business permit must be valid (Company Name and Validity)
And the state of t	-
	proprietorship, or CDA for cooperatives must be
	Trade and industry (DTI) for sole
	-
FINDINGS REMARKS	TECHNICAL DOCUMENTS:
	Contractor:
	Name of Project:
	B. No.
FICATION	I WG - CHECKLIST FOR POST QUALIFICATION



and Standards	19. Duly Notarized Compliance to Evicting Indian	18. Duly Notarized Affidavit of Site I	17 Equipment I Hilization must conform with the POW	16 Mannower I tilization with the contract duration	amount	with the prescribed contract duration and the bid	14. Construction schedule and S-Curve must conform	approved plan	13. Construction Methods must conform with the	2021	12. Business Tax Return Quarterly or Monthly as of	11. Income Tax Return as of 2020	reconciled with the Audited Financial Statements	IV. Net Financial Contracting Capacity (NFCC) must be	form (1 to 9) and duly notarized	