

BIDDING DOCUMENTS (SECOND OPENING)

SCHOOL, ANONANG, BANSALAN, DAVAO IMPROVEMENT OF COVERED SPACE WITH STAGE located at ANONANG One Job Order for the **ELEMENTARY**

 ${\sf SUR}$ all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

IB No. C-152-23

Start Date for Issuance of Bidding Documents: November 4, 2023 Date of Opening of Bids: November 14, 2023 at 09:00 A.M.

Sixth Edition
July 2020

J.

TABLE OF CONTENTS

SECTION I. INVITATION TO BID

SECTION I **INSTRUCTIONS TO BIDDERS**

SECTION III. BID DATA SHEET

SECTION IV. **GENERAL CONDITIONS OF CONTRACT**

SECTION Y. SPECIAL CONDITIONS OF CONTRACT

SECTION VI. SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES

SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL

DOCUMENTS

SECTION X. OTHER DOCUMENTS

SECTION I.

INVITATION TO BID

Invitation to Bid for C-152-23 (Second Opening)

One Job Order for the

IMPROVEMENT OF COVERED SPACE WITH STAGE located at ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR all in

accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

- -ABC shall be automatically rejected at bid opening. The Provincial Government of Davao del Sur, through the CY 2023 – SPECIAL EDUC. FUND intends to apply the sum of P650,000.00 being the Approved Budget for the Contract (ABC) to payments under the contract for IB No. C-152-23. Bids received in excess of the
- 5 contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). should have completed a contract similar to the Project. The description of an eligible bidder is Project. The Provincial Government of Davao del Sur now invites bids for the above Procurement Completion of the Works is required 50 Calendar Days Contract Duration.
- $\dot{\omega}$ Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184. be conducted through open
- 4. Interested bidders may obtain further information from Provincial Government of Davao del Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. Monday to Friday:

Engr. SHIELA MAE A. ZAPANTA, MPA
Administrative Officer IV
Head, BAC Secretariat for Infrastructure Projects

S not book bound shall be rejected outright. For the Financial Proposals not exceeding ten markings (Original Copy, Copy 1 and Copy 2), respectively. above, to the Provincial Treasurer's Office. An authorization from the proprietor of the upon payment of a non-refundable fee for the Bidding Documents in the amount stated Government of Davao del Sur shall allow the bidder to present its proof of payment for the fees pursuant to the latest Guidelines issued by GPPB, in the amount of P1,000.00. The Provincial Capitol Compound, Brgy. Matti, (10) pages may be book bound or securely stapled. Financial documents must be book bound and properly tabbed at right side. receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and behalf. Only bidders who purchased the Bidding Documents with corresponding officia company shall be presented in case the latter opted to send representative/s in his/her A complete set of Bidding Documents may be acquired by interested bidders on November 4, prepare November 14, 2023, at the Office of the BAC Secretariat Room 16, Executive Building, sets of book bound bidding Digos City upon accomplishing a bidder's assessment slip documents with corresponding Any documents submitted The bidder proper

- 6 submission. Late bids shall not be accepted. Bids must be duly received by the BAC Secretariat at the following through manual
- Advance dropping (before November 14,2023 Room 16, Procurement Management Office (Infrastructure Projects), Capitol Building, Matti, Digos City.
- Coliseum, Matti, Digos City. Date of opening (November 14, 2023, before 9:00 A.M.) - Ralota Hall, Davao del Sur
- 7. amount stated in ITB Clause 16. All bids must be accompanied by a bid security in any of the acceptable forms and in the
- 00 Bid opening shall be on November 14, 2023 at 9:00 A.M., Ralota Hall, Gov. the activity. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Bids will be opened in the presence of the bidders' representatives who choose to attend Douglas Ra
- 9. The <u>Provincial Government of Davao del Sur</u> reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders
- 10. For further information, please refer to:

The BAC CHAIRPERSON

Provincial Government of Davao del Sur

Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

Engr. SHIELA MAE A. ZAPANTA, MPA Head, BAC Secretariat for Infrastructure Projects

PGO - Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur

Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

11. You may Documents. visit the website, www.davaodelsur.gov.ph, for downloading of Bidding

DESSAMIE BUAT-SANCHEZ, CPA, JD

Provincial Budget Officer BAC Chairperson

November 3, 2023

SECTION II.

INSTRUCTION TO BIDDERS

J.

Section II. Instructions to Bidders

1. Scope of Bid

Identification Number C-152-23. The PROVINCIAL GOVERNMENT OF DAVAO DEL SUR invites Bids IMPROVEMENT OF COVERED SPACE WITH STAGE located at ANO IMPROVEMENT OF COVERED SPACE WITH STAGE located at ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR, with Project

BANSALAN, DAVAO DEL SUR") is for the construction of Works, as described in Section VI (Specifications). The Procurement Project (referred to herein as "IMPROVEMENT OF COVERED SPACE STAGE located at ANONANG ELEMENTARY SCHOOL, ANONANG

1. Funding Information

- 2.1. of P650,000.00. The GOP through the source of funding as indicated below for CY 2023 in the amount
- 2.2. The source of funding is **SPECIAL EDUC. FUND**:

3. Bidding Requirements

regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof. The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 including its Generic Procurement Manual and associated policies, rules and

ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid bulletin. Any amendments made to the IRR and other GPPB issuances shall be applicable only to the

facilities; (c) nature and condition of the terrain, geological conditions at the site communication determined the general characteristics of the contracted Works and the conditions for this Project, duration and execution or implementation of the contract, project, or work and examine all instructions, forms, terms, and project requirements in the Bidding Documents. labor, water, facilities, requirements, location and availability of construction aggregates and other materials, The Bidder, the location and the nature of the work; (b) climatic conditions; (c) transportation by the act of submitting its Bid, shall be deemed to have inspected the electric power and access roads; and (d) other factors that may affect the cost

4 Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing for the Project. of ethics during the procurement and execution of the contract. They or through an agent shall The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard

5. Eligible Bidders

- 5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
- S i Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, The Bidder must have an experience of having completed a Single Largest Completed



No. 9184. except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA

categories of work stated in the BDS A contract is considered to be "similar" to the contract to be bid if it has the major

- 5.3. government/foreign or international financing institution may agree on another track record requirement, as specified in the Bidding Document prepared for this purpose. Foreign-funded Procurement, the Procuring Entity and the
- 5.4 The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1. Subcontracting is not allowed.

8. Pre-Bid Conference

Not applicable

Ö Clarification and Amendment of Bidding Documents

calendar days before the deadline set for the submission and receipt of Bids Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) Prospective bidders may request for clarification on and/or interpretation of any part of the

Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. specified in Section IX. Checklist of Technical and Financial Documents. The first envelope shall contain the eligibility and technical documents of the Bid as
- 10.2 May 2019. The English translation shall govern, for purposes of interpretation of the Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 having jurisdiction over the foreign bidder's affairs in the Philippines. appropriate Philippine foreign service establishment, post, or the equivalent office submission to If the eligibility requirements or statements, the bids, and all other documents accompanied by a translation in English, to the Apostille the BAC are in foreign language other than English, it must which shall be translated authenticated by For Contracting
- 10.3. permit shall be indicated in the BDS and cost of the contract for this Project. Any additional type A valid special PCAB License in case of Joint Ventures, and registration for the type ofContractor license
- 10.4. must meet the required minimum years of experience set in the BDS complete qualification and experience data shall be provided. Materials Engineers, and Foremen) assigned to List of Contractor's key personnel (e.g., Project Manager, the contract to be big, will manned he provided. These key personnel Project with their Engineers,



10.5. A List of Contractor's major equipment units, which are owned, leased, and/or under may be, must meet the minimum requirements for the contract set in the BDS equipment from the equipment lessor/vendor for the duration of the project, as the case purchase agreements, supported by proof of ownership, certification of availability of

11. Documents Comprising the Bid: Financial Component

- 11.1. in Section IX. Checklist of Technical and Financial Documents The second bid envelope shall contain the financial documents for the Bid as specified
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

there is a value engineering clause in the BDS, alternative Bids shall not be accepted including the basic technical design as indicated in the drawings and specifications. Bidders shall submit offers that comply with the requirements of the Bidding Documents,

13. Bid Prices

pursuant to the revised Guidelines for Contract Price Escalation guidelines. under extraordinary circumstances as determined by the NEDA and approved by the GPPB prices, All bid prices for the given scope of work in the Project as awarded shall be considered as fixed and therefore not subject to price escalation during contract implementation, except

14. Bid and Payment Currencies

- 14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids the exchange rate as published in the BSP reference rate bulletin on the day of the bid denominated in foreign currencies shall be converted to Philippine currency based on
- 14.2. Payment of the contract price shall be made in: Philippine Pesos

Bid Security

- 15.1. amount indicated in the BDS, which shall be not less than the percentage of the ABC in accordance with the schedule in the BDS. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
- 15.2 The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. Procuring Entity as non-responsive. Any bid not accompanied by an acceptable bid security shall be rejected by the

16. Sealing and Marking of Bids

disqualification. However, Procuring Entity may request additional hard copies and/or electronic copies of the Bid. Each Bidder shall submit one copy of the first and second components of its failure of the Bidders to comply with the said request shall not be a ground for Bid. The

website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, If the Procuring Entity allows the submission of bids through online submission to the given



which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

security in any of the acceptable forms and in the amount stated in ITB Clause 18. Business Complex, Barangay Matti, Digos City, Davao del Sur on or before November 14, 2023 at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and

100 Opening and Preliminary Examination of Bids

18.1. other similar technologies will be used, attendance of participants shall likewise be recorded by the BAC Secretariat. sign a register evidencing their attendance. In case videoconferencing, webcasting or specified in paragraph 9 of the IB. The BAC shall open the Bids in public at the time, The Bidders' representatives who are present shall on the date, and at the

shall prevail. rescheduling requirements under Section 29 of the 2016 revised IRR of RA In case the Bids cannot be opened as scheduled due to justifiable RA No. 9184

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

- 19.1. conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. rated "passed" using non-discretionary pass/fail criteria. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids The BAC shall consider the
- 19.2. each contract (lot) separately. the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for so as to determine the Bid or combination of Bids offering the If the Project allows partial bids, all Bids and combinations of Bids as indicated in the BDS shall be received by the same deadline and opened and evaluated simultaneously lowest calculated cost to
- 19.3. participated in by the prospective Bidder. IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised

20. Post Qualification

latest income and business tax returns filed and paid through the BIR Electronic Filing and in the BDS notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its Payment System (eFPS), and other appropriate licenses and permits required by law and stated Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the

21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form



SECTION I.

BID DATA SHEET

Bid Data Sheet (IB No.: C-152-23)

b. Envelope 2 (I One (1) ORIGINAL	COPY 2.	21 1. Presentation a. Envelo One (1) ORIG	Post-Qualifica Returns for th	20 Permits and Ci	In all cases, the NFCC awarded to the Bidder.	19.2 Partial bid is n and the lot sh evaluation, and	b. The an if bid s	a. The am bid sec or irrev	15.1 The bid securi	12 None.	Equipment Cap "No further instructions."	10.5 The minimum	"No further instructions."	10.4 The key perso below:	10.3 "No further instructions."	7.1 Subcontractin	(based on DP	Buildings: Co	the same majo	ause
	Envelope 2 (Financial Proposal)) ORIGINAL COPY, another copy for COPY 1, and another copy for 2.	 Presentation of the Bidding Documents Envelope 1 (Eligibility/ Technical Documents) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2. 	Post-Qualification Requirements: Latest Income Tax Returns, Business Tax Returns for the last 6 months.	Permits and Clearances as required by the End-User.	In all cases, the NFCC computation must be sufficient for the contract to be awarded to the Bidder.	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.	The amount of not less than P32, 500.00 [five percent (5%) of ABC], if bid security is in Surety Bond.	the following forms and amounts: a. The amount of not less than P13,000.00 [two percent (2%) of ABC], if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;	bid security shall be in the form of a Bid Securing Declaration or any of		Capacity Number of Units structions."	The minimum major equipment requirements are the following:	Structions." Kelevant Experience Kelevant Experience	uire	structions."	Subcontracting is not allowed.	(based on DPWH DO 14 Series of 2017)	Buildings: Construction or Repair	For this purpose, contracts similar to the Project refer to contracts which have the same major categories of work, which shall be:	

maybe book bound or securely stapled. Eligibility/Technical and Financial Proposal must be book bound and properly tabbed at the right side. Any documents submitted not book bound shall be rejected outright. For the Financial Proposal not exceeding ten (10) pages

COPY 2) All copies must be properly marked (ORIGINAL COPY, COPY 1 AND

one sealed mother envelope. Envelope 1 and Envelope 2 must be properly sealed, and will be placed in

- 2. Other documents/materials to comply with other non-discretionary criteria and requirements as stated in the Instruction to Bidders:
- Construction Methods
- Construction schedule and S-Curve
- Pert-CPM
- Manpower Utilization Schedule
- **Equipment Utilization Schedule**
- Construction Safety & Health Program
- Affidavit of Site Inspection
- Standard Duly Notarized Certification as to compliance to Labor Laws and

before entering into Contract. The DOLE approved Construction Safety and Health Program is required

SECTION IV.

GENERAL CONDITIONS OF CONTRACT

١.

General Conditions of Contract

1. Scope of Contract

clauses shall serve as the secondary source for the terms and conditions of the Contract. terms and conditions of the Contract, and thus, applicable in contract implementation. reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the This Contract shall include all such items, although not specifically mentioned, that can be Herein

allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC), references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

3. Possession of Site

- 3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the and certify such sum as the Procuring Entity's Representative shall give the Contractor a Contract Time Extension part of the Procuring Entity to give possession in accordance with the terms of this clause, fair to cover the cost incurred, which sum shall be
- 3.2 deemed to have delayed the start of the relevant activities. If possession of a portion is not given by the above date, the Procuring contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184. The resulting adjustments in

4. The Contractor's Obligations

carry out the supervision of the Works. indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to The Contractor shall employ the key personnel named in the Schedule of Key Personnel

relevant qualifications and abilities are equal to or better than those of the personnel listed in the The Procuring Entity will approve any proposed replacement of key personnel only if their

5. Performance Security

5.1 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful

of the 2016 revised IRR. Bidder shall furnish the performance security in any of the forms prescribed in Section 39

52. supplying the Contractor with labor, materials and/or equipment for the performance of subcontractor be they an individual, firm, partnership, corporation, or association this Contract. right of the Procuring Entity to institute action pursuant to The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the RA No. 3688

6. Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in

7. Warranty

- 7.1. recover the costs. participating in any public bidding. All payables of the GOP in his favor shall be offset to property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from revised IRR, the Procuring In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 Entity shall forfeit its performance security, subject its
- 7.2. The warranty against Structural Defects/Failures, except that occasioned-on majeure, shall cover the period from the date of issuance of the Certificate of Acceptance by the Procuring Entity. Specific duration of the warranty is found in the force Final

8. Liability of the Contractor

Contract shall be as provided by the laws of the Republic of the Philippines. Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this

liable to the Procuring Entity. If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally

9. Termination for Other Causes

to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. deeds and behaviors relative to contract acquisition and implementation, such as, but not limited that the Contractor has engaged, before, or during the implementation of the contract, in unlawful Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

10. Dayworks

be used for small additional amounts of work only when the Procuring Entity's Representative 9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No. given written instructions in advance for additional work to be paid for in that way.

11. Program of Work

5.

11.1. The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all

SOC. the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. date on which the overdue Program of Work has been submitted payment certificate and continue to withhold this amount until the next payment after the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the SCC from the next The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If the

12. Instructions, Inspections and Audits

the GOP or the Procuring Entity, as may be required. and records relating to the performance of the Contractor and to have them audited by auditors of The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

13. Advance Payment

installments according to a schedule specified in the SCC, subject to the requirements in Annex fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two a Contract document, make an advance payment to the Contractor in an amount not exceeding "E" of the 2016 revised IRR of RA No. 9184. The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as

14. Progress Payments

site but not completely put in place shall not be included for payment. payment shall be The Contractor may submit a request for payment for Work accomplished. Such requests for payment shall be verified and certified by the Procuring Entity's Representative/Project Except as otherwise stipulated in the SCC, materials and equipment delivered on the

15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the SCC.
- 15.2. above, or they do not receive the Procuring Entity's Representative's approval, If the Contractor does not provide the Drawings and/or manuals by the dates stated payments due to the Contractor. Procuring Entity's Representative may withhold the amount stated in the SCC from

SECTION V.

SPECIAL CONDITIONS OF CONTRACT

T

Special Conditions of Contract

"No further instructions."	15.2
The date by which "as built" drawings are required is 15 days prior turn-over and acceptance.	
"No further instructions."	15.1
Materials and equipment delivered on the site but not completely put in place shall not be included for payment.	14
The amount of the advance payment shall not exceed Fifteen Percent (15%) of the total contract price to be recouped every progress billing.	13
"No further instruction."	11.2
"No further instruction."	11.1
a. Dayworks are applicable at the rate shown in the Contractor's original Bid.	10
[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures:] Five (5) years.	7.2
The site investigation reports are: Site Inspection Report	6
The Procuring Entity shall give possession in full the parts of the Site to the Contractor upon receipt of the Notice to Proceed.	4.1
The Intended Completion Date is 50 calendar days upon receipt of the Notice to Proceed.	2
	GCC Clause

SECTION VI.

SPECIFICATIONS

[See attached file.]

5.

Name of Project Location

: IMPROVEMENT OF COVERED SPACED WITH STAGE : ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR

SPECIFICATIONS

	ď	Specifications shall be in accordance with the DPWH Standard Specifications for Public Works Structures. Volume III 2019	NOTE:
sq.m.	34.25 /	Painting Works, Wood	1032(1)b
sq.m.	48.31	Painting Works, Masonry/Concrete	1032(1)a
	1.00	Structural Steel, Roof Framing	1047(8)
l.s.	1.00 \	Structural Steel	1047(1)
sq.m.	51.70	Pre-painted Metal Sheets, above 0.427mm., Rib Type, Long Span	1014(1)b2
sq.m.	132.00 1	Pre-painted Metal Sheets, above 0.427mm., Corrugated Type, Short Span	1014(1)a1
in.m	5.00	Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge/Hip Rol	1013(2)a1
Lump sum	1.00 ′	Carpentry and Joinery Works	1003(17)
sq.m.	34.25	Ceiling, 4.5mm, Wood Frame, Marine Plywood	1003(1)b2
sq.m.	48.31	Cement Plaster Finish	1027 (1)
sq.m.	61.79	CHB Non Load Bearing (including Reinforcing Steel), 100 mm	1046(2)a1
sq.m.	20.40 /	Formworks and Falseworks	903 (2)
kg.	643.61	Reinforcing Steel (Deformed) Grade 40	902 (1)a1
cu.m.	17.23	Structural Concrete ,Class A, 3000 psi, 28 days	900 (1)c
cu.m.	12.92	Gravel Fill	804 (4)
cu.m.	37.43	Embankment from borrow	804(1)b
cu.m.	12.04 /	Structure Excavation (Common Soil)	803 (1)a
l.s.	1.00 /	Occupational Safety and Health	B.7
each	1.00 /	Project Billboard/ Signboard	B.5
l.s.	1.00 1	Permits and Clearances	.a
Quantity	Unit	Description	ltem
10000		The state of the s	

Prepard by:

FRANKLIN N. ISLANI Engineering Assistant

Reviewed by:

JOSEPHR. GONZALES

Engineer III

Planning & Programming Division Head

Approved by:

LEONERL MARSH P. SUARIO
Provincial Engineer

SECTION VII.

DRAWINGS

[The **Detailed Engineering Design** is available at the Provincial Government of Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, Matti, Digos City, upon purchase of the corresponding bidding documents.]

I.



REPUBLIC OF THE PHILIPPINES PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR



DETAILED ENGINEERING DESIGN FOR

IMPROVEMENT OF COVERED SPACE WITH STAGE

LOCATION: ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR

PROJECT DESCRIPTION

COVERED SPACE FRONT EXTENSION = 5.10m X 9.00m = 45.90 sq.m. COVERED SPACE LEFT EXTENSION = 20.00m X 2.00m = 40.00 sq.m. COVERED SPACE RIGHT EXTENSION = 20.00m X 2.00m = 40.00 sq.m.

TOTAL AREA = 125.90 sq.m.


PLANNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL:


PROVINCIAL ENGINEER

APPROVED:


YVONNE ROMA CAGAS PROVINCIAL GOVERNOR



PERSPECTIVE







LOCATION PLAN SCALE NTS

SCALE NTS REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

IMPROVEMENT OF COVERED SPACE WITH STAGE

ANONANG ELEMENTARY SCHOOL, ANONANG, LOCATION:





RECOMMENDING APPROVAL:

APPROVED BY:

A-1

MECHANICAL

ELECTRICAL

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF WORKS AND

OFFICE OF THE BUILDING

DISTRICT/CITY/MUNICIPALITY

LAND USE AND ZONING

LINE AND GRADE

ARCHITECTURAL

STRUCTURAL

SANITARY

YVONNE ROÑA CAGAS

LEONERL MARCH P. SUARIO

TABLE OF CONTENTS

SITE DEVELOPMENT PLAN

EXISTING FLOOR PLAN

FRONT ELEVATION

- REAR ELEVATION - LEFT SIDE ELEVATION

- ROOF PLAN

EAVES DETAIL

DETAIL

STRUCTURAL

- GENERALS NOTES

- FOUNDATION PLAN

RAFTER 1 DETAILS

- RAFTER DETAILS SPOT DETAILS

CONNECTION

OTHERS

SECTION THRU A-A DETAILS

- SECTION THRU B-B DETAILS

SPOT DETAILS OF RAFTER 1

- ROOF FRAMING DETAILS

STEEL GIRT 1 DETAILS STRUT DETAILS

- STEEL GIRT 2 DETAILS

PROJECT BILLBOARD DETAILS

SUMMARY OF QUANTITIES

- C1F1 DETAILS C2F1 DETAILS

PROPOSED FLOOR PLAN

- REFLECTED CEILING PLAN

SIDE CEILING SECTION DETAIL - CENTER CEILING SECTION

ARCHITECTURAL - PERSPECTIVE

LOCATION PLAN

A-2

A-3

A-4

S-0

S-1 & S-2


S-3


S-4

0-0


0-1

0-2






SCALE 1 : 100





REAR ELEVATION


SCALE 1: 100



PREPARED BY: RECOMMENDIN APPROVED BY: PROJECT TITLE: SHEET NO.: REPUBLIC OF THE PHILIPPINES IMPROVEMENT OF COVERED SPACE A-3 PROVINCIAL ENGINEER'S OFFICE YVONNE RON CAGAS WITH STAGE FRANKLIN N. ISLA III 3 12 SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR LEONERL MARCH P. SUARIO ANONANG ELEMENTARY SCHOOL, ANONANG BANSALAN, DAVAO DEL SUR ENGINEER - III PLANNING AND PROGRAMMIN ENGINEERING ASSISTANT LOCATION: PROVINCIAL ENGINEER








REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

IMPROVEMENT OF COVERED SPACE
WITH STAGE

ANONANG ELEMENTARY SCHOOL, ANONANG,
BANSALAN, DAVAO DEL SUR

PROJECT TITLE:

LOCATION:



JOSEPH R. SONZALES

ENGINEER III
PLANNING AND PROGRAUMING DIV. HEAD

LEONERL MARCH P. SUARIO
PROVINGIAL ENGINEER

YVONAE ROJA CAGAS PROVINCIAL GOVERNOR SHEET NO.:

A-5

APPROVED BY:

GENERAL NOTES

1.0 STANDARDS AND REFERENCES

THE FOLLOWING SHALL GOVERN THE DESIGN FABRICATION AND CONSTRUCTION OF THE PROJECT 1.1 NATIONAL STRUCTURAL CODE OF THE PHILIPPINES (N.S.C.P 2015) VOL. 1, SEVENTH EDITION. 1.2 SPECIFICATIONS SHALL BE IN ACCORDANCE WITH THE DPWH STANDARD SPECIFICATIONS FOR PUBLIC WORKS STRUCTURES VOLUME III, 2019 EDITION.

4.80 kPa

2.0 DESIGN CRITERIA

2.1 LOADINGS

A. DEAD LOAD

DET ID LOT ID	
CONCRETE	23.56 kN/m ³
STEEL	76.93 kN/m ³
150 mm THK, CHB WALL	2.73 kPa
100 mm THK, CHB WALL	2.11 kPa
LIVE LOAD	
ROOF	1.00 kPa
TOILETS	1.90 kPa
CORRIDORS ABOVE, STAIRS	3.80 kPa

CORRIDORS ON GROUND C. WIND LOAD

BUILDING CATEGORY = 1 (ESSENTIAL FACILITIES)

EXPOSURE = D (FLAT, UNOBSTRUCTED AREAS AND WATER SURFACES) MAXIMUM WIND VELOCITY, V = 340 KPH

 $P = qh \quad [(GCpf)-(GCpi)]$

WHERE: qh = VELOCITY PRESSURE (kPa) GCof = EXTERNAL PRESSURE COEFFICIENT GCpf = INTERNAL PRESSURE COEFFICIENT

D. SEISMIC LOAD

(DESIGN BASE SHEAR)

Vmin = 0.11 CalW $Vmin = \frac{0.80 \text{ ZNvl}}{2000 \text{ ZNvl}} W \quad (ZONE 4)$

(DESIGN WIND PRESSURE)

WHERE: W = TOTAL DEAD LOAD T = NATURAL PERIOD = Ct (h) WHERE: C = NUMERICAL COEFFICIENT h = BUILDING HEIGHT I = IMPORTANCE FACTOR = 1.50 R = NUMERICAL FACTOR = 8.50

SEISMIC COEFFICIENT Cv = 0.44 NV Ca = 0.64 NyNEAR SOURCE FACTOR (5 km) Nv = 1.6 Na = 1.2

Z = SEISMIC ZONE = 0.40 (ZONE 4) S = SOIL TYPE = D

2.2 DESIGN STRESSES

A. CONCRETE COMPRESSIVE STRENGTH @ 28 DAYS: a. FOOTINGS, COLUMNS, BEAMS AND SLABS

b. SLAB ON FILL B. REINFORCING STEEL BARS a. FOR BARS 16mm AND GREATER (INTERMEDIATE GRADE DEFORMED BAR)

. FOR BARS LESS THAN 16mm (STRUCTURAL GRADE DEFORMED BAR) C. STRUCTURAL STEEL ASTM-A36 FOR TRUSSES, BRACINGS , & STRUTS

D. PURLINS COLD FORMED LIGHT

NON - LOADING BEARING CHB WALLS F WELDS G. STRUCTURAL BOLTS ASTM- A307

3.0 IN THE INTERPRETATION OF THE DRAWING, INDICATED DIMENSIONS SHALL GOVERN DISTANCES AND SIZES SHALL NOT BE SCALED FOR CONSTRUCTIONS PURPOSES

4.0 IN REFERENCES TO OTHER DRAWINGS, SEE ARCHITECTURAL DRAWINGS FOR DEPRESSIONS IN FLOOR SLABS, OPENINGS IN THE WALLS AND SLABS, INTERIOR PARTITIONS, LOCATIONS OF DRAINS ETC. 5.0 IN CASE OF DISCREPANCIES AS TO THE LAYOUT, DIMENSIONS AND ELEVATIONS BETWEEN THE

STRUCTURAL PLANS AND ARCHITECTURAL DRAWINGS, THE CONTRACTORS SHALL NOTIFY BOTH THE STRUCTURAL ENGINEER AND ARCHITECTS. 6.0 ALL CONCRETE WORKS AND CONCRETE REINFORGEMENTS SHALL BE DONE IN ACCORDANCE WITH THE

ACI,318 95 BUILDING CODE REQUIREMENT AND ALL STRUCTURAL STEEL WORKS ACCORDING WITH THE AISC SPECIFICATION (9TH EDITION) SO FAR AS THEY DO NOT CONFLICT WITH THE LOCAL

7.0 ACLIREFERS TO AMERICAN CONCRETE INSTITUTE, AISC REFERS TO AMERICAN INSTITUTE OF STEEL CONSTRUCTION AND ASTM REFERS TO AMERICAN SOCIETY FOR TESTING MATERIALS.

8.0 CONSTRUCTION NOTES AND TYPICAL DETAILS APPLY TO ALL DRAWINGS UNLESS OTHERWISE SHOWN OR NOTED, MODIFY TYPICAL DETAILS AS DIRECTED TO MEET SPECIAL CONDITIONS.

9.0 SHOP DRAWING WITH ERECTION AND PLACING DIAGRAMS OF ALL STRUCTURAL STEELS, MISCELLANEOUS IRON, PRE-CAST CONCRETE, ETC. SHALL BE SUBMITTED FOR ENGINEERS APPROVAL BEFORE FABRICATION.

10. CONTRACTOR SHALL NOTE AND PROVIDE ALL MISCELLANEOUS CURBS, SILLS , STOOLS EQUIPMENT AND MECHANICAL BASES THAT ARE REQUIRED BY THE ARCHITECTURAL, ELECTRICAL AND MECHANICAL DRAWINGS

11. ALL RESULTS OF THE MATERIAL TESTING FOR CONCRETE, REINFORCING BARS & STRUCTURAL STEEL MUST BE NOTED & APPROVED BY THE MATERIALS ENGINEER/STRUCTURAL DESIGNER.

GENERAL CONSTRUCTION NOTES

1. USE TYPE 1 PORTLAND CEMENT FOR STRUCTURAL CONCRETE

2. ALL CONCRETE SHALL DEVELOP A MIN. COMPRESSIVE STRENGTH AT THE END OF TWENTY EIGHT (28) DAYS WI CORRESPONDING MAXIMUM SIZE AGGREGATE & SLUMP AS FOLLOWS.

LOCATION	28 DAYS STRENGTH	AGGREGATE	MAX SLU
ALL OTHERS, INCLUDING SUSPENDED SLABS	3000 PSI (20.7 MPa)	20 mm	100mm
COLUMNS BEAMS ,SLABS SLAB ON FILL	3000 PSI (20.7 MPa) 3000 PSI (20.7 MPa) 2500 PSI (17.5 MPa)	20 mm 20 mm 20 mm	100mm 100mm 100mm

3. MAINTAIN MINIMUM CONCRETE COVER FOR REINFORCING STEEL AS FOLLOWS. SUSPENDED SLABS SLAB ON GRADE WALLS ABOVE THE GRADE BEAM STIRRUPS AND COLUMN TIES WHERE CONCRETE IS EXPOSED TO EARTH BUT POURED AGAINST FORMS WHERE CONCRETE IS DEPOSITED.

4. CONCRETE SHALL BE DEPOSITED IN ITS FINAL POSITION WITHOUT SEGREGATION, RE-HANDLING OR PLACING SHALL BE DONE PREFERABLY WITH BUGGIES, BUCKETS OR WHEELBARROWS, NO CHUTES WILL BE ALLOWED EXCEPT TO TRANSFER CONCRETE FROM HOPPERS TO BUGGIES, WHEELBARROWS OR BUCKETS IN WHICH CASE THEY SHALL NOT EXCEED SIX (6) METERS IN AGGREGATE LENGTH.

5. NO DEPOSITING OF CONCRETE SHALL BE ALLOWED WITHOUT THE USE OF VIBRATORS UNLESS AUTHORIZED IN WRITING DESIGNER AND ONLY FOR UNUSUAL CONDITIONS WHERE VIBRATIONS ARE EXTREMELY DIFFICULT TO ACCOMPLISH

6 ALL ANCHOR BOLTS, DOWELS, AND OTHER INSERTS SHALL BE PROPERLY POSITIONED & SECURED IN PLACE PRIOR TO PLACING OF CONCRETE.

7. ALL CONCRETE SHALL BE KEPT MOST FOR A MINIMUM OF SEVEN CONSECUTIVE DAYS IMMEDIATELY AFTER POURING BY THE USE O WET BURLAP, FOG SPRAYING, CURING COMPOUNDS OR OTHER APPROVED METHODS.

8. STRIPPING OF FORMS AND SHORES FOLINDATION SUSPENDED SLAB EXCEPT WHEN B DAYS ADDITIONAL LOADS ARE IMPOSED WALLS 14 DAYS REAMS COLUMNS

9. THE CONTRACTOR SHALL SUBMIT THE SCHEDULE OF POURING AND THE LOCATION OF THE CONSTRUCTION JOINTS TO THE STRUCTURAL ENGINEER AT LEAST (4) DAYS PRIOR TO THE POURING FOR APPROVAL

10. THE CONTRACTOR SHALL FURNISH AND MAINTAIN ADEQUATE FORMS AND SHORINGS UNTIL THE CONCRETE MEMBERS HAVE ATTAINED THEIR WORKING CONDITION AND STRENGTH.

NOTES ON FOOTINGS

1. FOOTINGS ARE DESIGNED FOR AN ALLOWANCE SOIL BEARING PRESSURE OF 96 KPa (2000ps). CONTRACTOR SHALL REPORT TO THE ENGINEER, IN WRITING ,THE ACTUAL SOIL CONDITIONS UNCOVERED AND CONFIRM ACTUAL BEARING CAPACITY OF SOIL REFORE DEPOSITING CONCRETE

2. FOOTING SHALL REST AT LEAST 1500mm BELOW NATURAL GRADE LINE UNLESS OTHERWISE INDICATED IN PLANS, NO FOOTING SHALL REST ON FILL 3. MINIMI IM CONCRETE PROTECTION FOR REINFORCEMENT SHALL BE 75mm OLEAR FOR CONCRETE

DEPOSITED THE GROUND AND 50mm FOR CONCRETE DEPOSITED AGAINST A FORMWORK. 4. IN CASES WHERE THE SOIL CONDITION IS SUCH THAT THE MINIMUM ALLOWABLE SOIL PRESSURE OF 96KPa (2000 psf) CAN NOT BE ATTAINED AT A PRACTICAL DEPTHS THE USE OF MICROPILES. BORED PILES, OR DRIVEN PILES MAY BE ADOPTED IN LIEU OF STANDARD ISOLATED FOOTINGS

NOTES ON REINFORCEMENT


1. UNLESS OTHERWISE NOTED IN PLANS, THE YIELD STRENGTH OF REINFORCING BARS SHALL BE: FOOTINGS , FOOTING BEAMS AND GIRDERS B. COLUMNS AND SHEAR WALLS $f_V = 275 \text{ MPa} (40,000 \text{ nsi})$ C. BEAMS AND GIRDER fv = 275 MPa (40,000 psi fy = 275 MPa (40,000 psi)

2. ALL REINFORCING BARS SIZE 10mm OR LARGER SHALL BE DEFORMED IN ACCORDANCE WITH THE ASTM A-706 BARS SMALLER THAN 10mm MAY BE PLAIN.

3. SPLICES SHALL BE SECURELY WIRED TOGETHER & SHALL LAP OR EXTEND. IN ACCORDANCE W/ TABLE B. (TABLE OF LAP SPLICE & ANCHORAGE LENGTH) UNLESS OTHERWISE SHOWN ON DRAWINGS, SPLICES SHALL BE . STAGGERED WHENEVER POSSIBLE.

NOTES ON CONCRETE SLABS

1. ALL SLAB REINFORCEMENTS SHALL BE 20mm CLEAR MINIMUM FROM BOTTOM AND FROM THE TOP OF SLAB. 2. UNLESS OTHERWISE SHOWN, REINFORCEMENT IN CONTINUOUS FLEVATED SLAR SHALL BE CUIT AS FOLLOWS




3. IF SLABS AR E REINFORCED BOTHWAYS BARS ALONG THE SHORTER SPAN SHALL BE PLACED BELOW THOSE ALONE THE LONG SPAN AT THE CENTER AND OVER THE LONGER SPAN FOR REINFORCING BARS NEAR THE SUPPORTS. THE SPACING OF THE BARS AT THE COLUMN STRIPS SHALL NOT BE MORE THAN ONE AND A HALF (1 3) SLAB THICKNESS

4. TEMPERATURE BARS FOR SLAB SHALL BE GENERALLY PLACED NEAR THE FACE IN TENSION AND SHALL NOT BE LESS THAN 0.0025 X GROSS-SECTIONAL AREA (Ag) OF THE SLAB. (SEE SCHEDULE BELOW)


SCHEDUL	E OF MINIMUM SLAB REINFORCEMENT
	MINIMUM TEMPERATURE BARS
100 mm	10mm Ø @ 250mm EACH WAY
125 mm	10mm Ø @ 250mm EACH WAY
150 mm	10mm Ø @ 250mm EACH WAY
175 mm	10mm Ø @ 250mm EACH WAY
200 mm	10mm Ø @ 250mm EACH WAY

- 5. UNLESS OTHERWISE NOTED IN THE PLANS ALL BEDDED SLABS SHALL BE REINFORCED WITH 10mm \varnothing AT 250mm O.C. EACH WAY TO CENTER OF SLAB AND CONSTRUCTION JOINTS FOR SAME SHALL NOT BE LESS THAN 3.65 METER APART
- 6. PROVIDE EXTRA REINFORCEMENTS FOR CORNER SLAB (TWO ADJACENT DISCONTINUES EDGES) AS SHOWN BELOW.
- 7. CONCRETE SLAB REINFORCEMENT BE PROPERLY SUPPORTED WITH 10mm STEEL CHAIR OR APPROVED EQUIVALENT SPACED AT 1.0 METER ON CENTER BOTHWAYS.




NOTES ON COLUMNS

- 1. PROVIDE EXTRA SETS OF TIES AT 100 O.C. FOR TIED COLUMN REINFORCEMENT ABOVE AND BELOW BEAM-COLUMN CONNECTIONS FOR A DISTANCE FROM FACE OF CONNECTION EQUAL TO GREATER OF THE OVERALL THICKNESS OF COLUMN, 1/6 THE CLEAR HEIGHT OF
- 2. COLUMN TIES SHALL BE PROTECTED EVERYWHERE BY A COVERING OF CONCRETE CAST MONOLITHICALLY WIT THE CORE WITH A MINIMUM THICKNESS OF 40mm AND NOT LESS THAN 40 TIMES THE MAXIMUM SIZE OF COARSE AGGREGATE IN MILLIMETERS.
- 3. WHERE COLUMNS CHANGE IN SIZE , VERTICAL REINFORCEMENT SHALL BE OFFSET AT A SLOPE MONOLITHICALLY WITH THE CORE WITH MINIMUM THICKNESS OF 40mm AND NOT LESS THAN 40 TIMES THE MAXIMUM SIZE COARSE AGGREGATE IN MILLIMETERS
- 4. UNLESS OTHERWISE INDICATED IN THE PLANS, LAP SPLICES FOR VERTICAL COLUMN REINFORCEMENT SHALL BE MADE WITHIN THE CENTER HALF OF COLUMN HEIGHT, AND THE SPLICE LENGTH SHALL BE LESS THAN 40 BAR DIAMETERS. WELDING OR APPROVED MECHANICAL DEVICES MAY BE USED PROVIDED THAT NOT MORE THAN ALTERNATE BARS ARE WELDED OR MECHANICALLY SPLICED AT ANY LEVEL AND THE VERTICAL DISTANCES BETWEEN THESE WELDS OR SPLICES OF ADJACENT BARS IS NOT LESS THAN 600mm




TYPICAL COLUMN ELEV. SHOWING DOWELS AND TIES SPACING



TYP, DETAIL OF COL, LAP SPLICE & EXT. GIRDER TO COL. CONNECT.

NOTES ON BEAMS AND GIRDERS

- 1. UNLESS, OTHERWISE NOTED IN PLANS, CAMBER ALL BEAMS AND GIRDER AT LEAST 6mmØ FOR EVERY 4.50 M OF SPAN , EXCEPT CANTILEVERS FOR WHICH THE CAMBER SHALL BE AS NOTED IN PLANS OR AS ORDERED BY THE ENGINEER BUT IN NO CASE LESS THAN 20 mm FOR EVERY 3.0 M OF FREE SPAN.
- 2. TYPICAL BARS BENDING AND CUTTING DETAILS FOR BEAMS SHALL BE AS SHOWN IN FIG. B-1






FIGURE B-1



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

LOCATION

fic = 20.7 MPa (3,000 osi) fc = 17.5 MPa (2,500 psi)

fv = 275 MPa (40.000 psi

fy = 230 MPa (33,000 psi)

fv = 248 MPa (36,000 osi)

fy = 248 MPa (36,000 psi)

fm' = 3.45 MPa (500 psi)

a. Ft = 96.60 mPa (14, 000 psi)

b. Fv= 69.00 mPa (10, 000 psi)

E - 60XX ELECTRODE

IMPROVEMENT OF COVERED SPACE WITH STAGE

ANONANG ELEMENTARY SCHOOL, ANONANG BANSALAN, DAVAO DEL SUR

FRANKLIN N. ISLA III NGINEERING ASSISTAN

REPARED BY

ENGINEER -PLANNING AND PROGRAMM

LEGNERL MARCH P. SUARIO PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:

YVONNE ROMA CAGAS

APPROVED BY

SHEET NO. S-1

GENERAL CONSTRUCTION NOTES

TENSION BARS TABLE OF LAP SPLICE & ANCHORAGE LENGTH (mm) fc' = 27.6 MPa (4000ps) fc' = 20.7MPa(300osi) LAPPEO EMBEDMENT Ø16 F112 Ø16 400 350 500 750 Ø28 950 1300


NOTES: 1. TOP PLAIN BARS, MULTIPLY VALUE BY 2 2. NOT MORE THAN 33% OF THE BARS SHALL BE SPLICED WITHIN THE REQUIRED LAP LENGTH

TABLE		TABLE 'B' PRESSION B E & ANCHO	ARS RAGE LENGTH (mm)
BAR SIZES	fc'= 20.71A	Pa(300psi)	fc'= 27.6 MP	a (4000psi)
(DEFORMEDIAN)	EMBEDMENT	LAPPED	EMBEDMENT	LAPPED
Ø10	225	309	200	300
Ø12	275	300	250	300
Ø16	350	400	325	400
Ø20	450	500	475	500
Ø25	550	625	550	625
Ø28	525	575	625	675
Ø32	700	775	700	775


NOT MORE THAN 33% OF THE BARS SHALL BE SPLICED WITHIN THE REQUIRED LAP LENGTH

3. VALUES GIVEN ABOVE CAN ALSO BE USED FOR COLUMN

- 3. IF THE BEAM REINFORCING BARS END IN A WALL, THE CLEAR DISTANCE FROM THE BAR TO THE FARTHER FACE OF THE WALL IS NOT LESS THAN 25mm, EMBEDMENT LENGTH SHALL BE SHOWN IN A TABLE 'A' FOR TENSION BARS AND TABLE 'B' FOR COMPRESSION BARS UNLESS UNLESS SPECIFIED IN PLAN. TOP BARS AND SHALL NOT BE SPLICED WITHIN THE COLUMN OR TWO STIRRUPS SHALL BE PROVED AT ALL SPLICES.
- 4. IF THERE ARE TWO OR MORE LAYERS OF REINFORCING BARS, USED 25mm BAR SEPARATORS SPACED AT 1.0M ON CENTER ON NO CASE SHALL THERE BE THAN TWO (2) SEPARATORS BETWEEN LAYERS OF BARS
- 5. MINIMUM CONCRETE PROTECTION FOR REINFORCING BARS OR STEEL SHAPES SHALL BE AS SHOWN IN FIGURE B-2



TYP, DET, FOR SLEEVES THRU CONCRETE BEAM FIG. B-2



TYP, DET, FOR SLEEVES THRU CONCRETE BEAM

- 6. WHEN A BEAM CROSSES A GIRDER, REST BEAM ON TOP OF GIRDER BARS, BEAM REINFORCING BARS SHALL BE SYMMETRICAL ABOUT THE CENTER LINE WHENEVER POSSIBLE.
- 7. GENERALLY, NO SPLICES SHALL BE PERMITTED AT POINTS WHERE CRITICAL BENDING STRESSES OCCUR, SPLICES WHERE SO PERMITTED SHALL BE INDICATED IN TABLE 'A' AND 'B', WELDED SPLICES SHALL DEVELOP IN TENSION AT LEAST 125% OF THE SPLICED YIELD STRENGTH OF THE BAR NOT MORE THAN 50% OF THE BARS AT ANY ONE SECTION IS ALLOWED TO BE SPLICED THEREIN.


NOTES ON CONCRETE HOLLOW BLOCKS WALLS


- 1. UNLESS OTHERWISE SHOWN IN PLANS ALL CONCRETE HOLLOW BLOCKS AND CERAMIC BLOCKS SHALL BE REINFORCED AS SHOWN IN THE SCHEDULE OF CONCRETE HOLLOW BLOCKS AND CERAMIC BLOCK REINFORCEMENT.
- 2. PROVIDE 150mm x 300mm STIFFENER COLUMN REINFORCED WITH 4-12mm WITH 10mm Ø TIES AT 150mm ON CENTER WHERE CONCRETE HOLLOW BLOCK TERMINATES AND AT EVERY 3.0M LENGTH OF CONCRETE HOLLOW BLOCK WALLS UNLESS NOTED IN STRUCTURAL PLANS.

BLOCK THICKNESS	REINFORCE	MENT	NOTES		
	HORIZONTAL	LAPPED	A. MINIMUM LAPS AT SPLICE= 0.25 M		
100 mm	10mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O.C.	B. PROVIDE RIGHT ANGLED REINFORCEM AT CORNERS 0.92 m LONG		
125 mm	10mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O.C.	C.WHERE CHB OR CER. BLK. WALL DOWELS		
150mm	10mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O.C.	WITH THE SAME SIZE AS VER. OR HOR. REINFORCEMENT SHALL BE PROVIDED		
200 mm	12mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O.C.	NEITH ONORMENT OF PROPERTY		


REINFORCING CONCRETE LINTEL BEAMS IN CONCRETE BLOCK WALLS


LINTELS IN BLOCK WALLS								
CLEAR	TOTAL		HEIGHT OF	F	REINFOR	CEMENT		
SPAN (L)	(L+0.40M)	(MPa)	LINTEL (mm)	BOTTOM	TOP	STIRRUPS		
1.20 14	1,60 (,1		200	1-210	1-010	Ø6 m.n @ 200mm		
1.50 M	1,90 %	14.0	200	1-010	1-010	66 min @ 200m/m		
1.60 M	2.20 M		200	1-612	1-Ø10	26 mm @ 200 mm		
2.10 14	2.50 M		250	1-012	1-010	Ø6 mm @ 200mm		
2.40 M	2.90 &	17.0	250	1-012	I-Ø10	Ø6 mm @ 200mm		
2.70 M	3.10 M		250	1-0316	1.6312	Ø10mm @ 200mm		
3 00 1/1	3.40 M		300	1-Ø16	1-012	Ø10nvn @ 200nzn		
3.30 M	3.70 55	20.0	300	1-016	1-012	\$10mm @ 200mm		
3.60 M	4.00 M		300	1-020	1-5712	Ø10am @ 200mm		






OPENING OR END WALL






INTERSECTING R.C. COLUMN OR WALL


TYPICAL CONNECTION DETAIL OF MASONRY WALL





TYP, DET. OF LINTEL BEAM AT CHB WALL OPENING












TYPICAL CHB FOOTING DETAILS (WHERE APPLICABLE)



TYPICAL DETAIL FOR BEAM OR SLAB CHANGE SOFFIT

4-Ø16 VERT, BARS -

TYPICAL CONNECTION DETAIL OF R.C. WALL AT CORNERS

NOTES ON WELDS

- 1. USE E60xx ELECTRODES FOR ALL MEMBERS WELDED.
- 2. WELDS SHALL DEVELOP THE FULL STRENGTH OF MEMBERS JOINED UNLESS OTHERWISE SHOWN OR DETAILED IN THE DRAWINGS.

NOTES ON STRUCTURAL STEEL


- 1. STRUCTURAL STEEL TO BE USED FOR FABRICATION AND ERECTION OF THIS STRUCTURE SHALL COMPLY WITH ALL THE PERTINENT PROVISION OF AISC SPECIFICATION FOR THE DESIGN, FABRICATION AND ERECTION OF STRUCTURAL STEEL FOR BUILDING LATEST EDITION.
- 2. ALL STRUCTURAL STEEL SHAPES SHALL CONFORM TO ASTM A36 STRUCTURAL STEEL UNLESS OTHERWISE INDICATED.
- 3. ALL WELDED CONNECTIONS SHALL DEVELOP THE FULL STRENGTH OF THE
- 4. UNLESS OTHERWISE SPECIFIED ALL WELDING RODS SHALL CONFORM WITH
- 5. ALL BOLTS USED UNLESS OTHERWISE SPECIFIED SHALL BE ASTM A 307 BOLTS.

NOTES ON EMBEDDED PIPES

- 1. ALL EMBEDDED PIPES FOR UTILITIES ETC. THAT PASS THRU BEAMS SHALL NOT EXCEED 100mm IN DIAMETER OR 1/3 BEAM DEPTH WHICHEVER IS LESS, UNLESS OTHERWISE APPROVED IN WRITING BY THE STRUCTURAL ENGINEER
- 2. NO PIPES SHALL BE ALLOWED TO PASS THRU BEAMS VERTICALLY.
- 3. NO PIPES SHALL BE EMBEDDED IN COLUMNS.

NOTES ON CONSTRUCTION JOINTS IN CONCRETE

1. WHERE A CONSTRUCTION JOINT IS TO BE MADE, THE SURFACE OF CONCRETE SHALL BE CLEANED AND ALL LAITANCE AND STANDING WATER REMOVED SHEAR KEY SHALL BE PROVIDE AT THE JOINT



TYPICAL SLAB & BEAM CONSTRUCTION JOINT DET

NOTES ON CONCRETE WALLS


REVIEWED

1. ALL WALLS SHALL BE REINFORCED ACCORDING TO THE FOLLOWING SCHEDULE OF WALL REINFORCEMENT UNLESS OTHERWISE INDICATED IN THE PLANS

WALL		VERTICAL		
THICKNESS	HORIZONTAL	VERTICAL	REMARKS	SECTION
100mm	Ø10mm @ 250mm O.C.	Ø10mm @ 300mm O.C.	HORIZONTAL BARS	-n
125mm	Ø10mm @ 200mm O.C.	Ø10mm @ 250mm O.C.	AT CENTERS VERTICAL	VFR BARS
150mm	Ø12mm @ 250mm O.C.	Ø12mm @ 300mm O.C.	BARS STAGGERED OUT	HOR BARS


REINFORCING BARS SHALL HAVE 25mm CLEAR CONCRETE COVER FROM FACE OF WALL EXCEPT FOR WALLS IN CONTACT WITH THE GROUND WHERE A MINIMUM OF 60mm SHALL BE PROVIDED AND FOR EXPOSED FACES OF FORMED WALLS WHERE THE MINIMUM SHALL BE 50mm CLEAR


- 2. CARRY VERTICAL BARS AT LEAST 60mm ABOVE FLOOR LEVEL TO PROVIDE FOR SPLICES WHEN NECESSARY STOP AT 50mm BELOW TOP SLAB OR SOLID BAND WHERE THE WALL ENDS VERTICAL AND HORIZONTAL BARS SHALL BE SPLICED BY LAPPING A DISTANCE EQUAL TO 30 DIAMETERS AND WIRED SECURELY WITH 16 G.I. WIRE PROVIDED THAT SPLICES IN ADJACENT BARS ARE STAGGERED AT LEAST 1.50M O.C.
- 3. UNLESS OTHERWISE NOTED IN THE PLANS, ALL OPENINGS IN WALLS 250mm OR THICKER SHALL BE REINFORCED AROUND WITH 2-20mmØ BARS. FOR 225mm, 200mm, 175mm, 150mm THICK WALLS, USE 2-16mmØ. FOR 125mm AND 100mm THICK WALLS, USE 2-12mmØ BARS. ALL WALLS SPANNING SHALL HAVE VERTICAL REINFORCEMENT BENT A U-FORM LIKE STIRRUPS AND SPACED ACCORDING TO THE SCHEDULE UNLESS OTHERWISE NOTED.




NOTES ON STIRRUPS

- 1. ALL REINFORCEMENT SHALL BE BENT COLD UNLESS OTHERWISE PERMITTED BY THE STRUCTURAL ENGINEER.
- 2. AS SHOWN IN THE DESIGN DRAWINGS OR
- PERMITTED BY THE STRUCTURAL ENGINEER 3. TIES & CLOSE STIRRUPS MUST BE AT 135.






		r ehd hoof Gradesj	(S	
BAR SIZE	DIAMETER	180*1	HOOK.	80 - HOOX
(DEFORMED)	(mm)	D+2ಮ	L	L
10 mm Ø	60	75	125	150
12 mm Ø	75	100	15D	200
16 mm Ø	95	125	175	250
20 mm Ø	115	150	200	300
25 m/n Ø	150	200	230	450
28 mm Ø	240	300	350	550
32 mm Ø	300	335	450	600



	ĮALL,	GRADES)	MON.	90 · HOOK
BAR SIZE	DIAMETER	(BU F	LOOK .	30 ACON
[DEFORMED]	(m/m)	D+2db	£	Ĺ
10 mm Ø	40	125	85	100
12 mm Ø	50	165	115	115
16 mm Ø	65	200	140	150
20 mm (2)	115	300	165	303
32 mm /2	150	335	230	405

PROVIDE THESE ADDITIONAL BARS FOR ALL OPENINGS PLUS BARS (NOT SHOWN) PARALLEL TO SIDE OF OPENING EQUAL TO THE NUMBER OF TERMINATED BARS AT OPENING

SEE ARCHITECTURAL & MECHANICAL PLANS FOR SLAB OPENING LOCATION.



TYP, EXTERIOR WDW, & DOOR OPENING



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

ROJECT TITLE:

OCATION

IMPROVEMENT OF COVERED SPACE WITH STAGE

ANONANG ELEMENTARY SCHOOL ANONANG

BANSALAN, DAVAO DEL SUR

FRANKLIN N. ISLA\III ENGINEERING ASSISTANT

REPARED BY

NGINEER - III

LEONERLMARCH P. SUARIO PROVINCIAL ENGINEER


RECOMMENDING APPROVAL:


YVONNE ROMA CAGAS

APPROVED BY

S-2

SHEET NO.





DIGITAL PRINTED TARPAULIN PLACED ON 2-SHEETS 5mm - x 1.2m x 2.4m MARINE PLYWOOD WITH WOODEN FRAME (COA PROJECT BILLBOARD STANDARD) -2.40-Name of Agency Business Address Cost: Fund Source/s: Implementing Agency/ies: Development Partner/s: Contractor/Supplier: Brief Description of Project: Project Details: Project Date Project Status Percenta Cost Date As of Date of ge of Completi Completio (Date) Incurred to Date 2.40 For particulars or complaints about this project, please contact the Regional Office or Cluster which has audit jurisdiction on this project: COA Regional Office No./Cluster: _ Address: or Text COA Citizen's Desk at 0915-5391957 Contact No.: 0.60 PROJECT BILLBOARD (COA STANDARD) **DNTS** COA BILLBOARD DRAWN NTS REPARED BY RECOMMENDING APPROVAL: APPROVED BY: SHEET NO.: REPUBLIC OF THE PHILIPPINES IMPROVEMENT OF COVERED SPACE PROVINCIAL ENGINEER'S OFFICE 0-1 WITH STAGE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR FRANKLIN N. ISLA III H R. GONZALES LEONERL MARCH P. SUARIO

PROVINÇIAL ENGINEER

ANONANG ELEMENTARY SCHOOL, ANONANG

BANSALAN, DAVAO DEL SUR

SUMMARY OF QUANTITIES

ITEM NO.	DESCRIPTION	QTY.	UNIT
PART B	OTHER GENERAL REQUIREMENTS		
B.3	Permits and Clearances	1.00	l.s.
B.5	Project Billboard/ Signboard	1.00	each
B.7	Occupational Safety and Health	1.00	l.s. /
PART C	EARTHWORK		
803 (1)a	Structure Excavation (Common Soil)	12.04	cu.m./
804(1)b	Embankment from borrow	37.43	cu.m. /
804 (4)	Gravel Fill	12.92	cu.m. /
PART D	REINFORCED CONCRETE		
900 (1)c	Structural Concrete ,Class A, 3000 psi, 28 days	17.23	cu.m. /
902 (1)a1	Reinforcing Steel (Deformed) Grade 40	643.61	kg. /
903 (2)	Formworks and Falseworks	20.40	sq.m. /
PART E	FINISHINGS AND OTHER CIVIL WORKS		•
1046(2)a1	CHB Non Load Bearing (including Reinforcing Steel),100 mm	61.79	sq.m. /
1027 (1)	Cement Plaster Finish	48.31	sq.m.
1003(1)b2	Ceiling, 4.5mm, Wood Frame, Marine Plywood	34.25	sq.m. /
1003(17)	Carpentry and Joinery Works	1.00	l.s. /
1013(2)a1	Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge/Hip Rolls	5.00	ln.m /
1014(1)a1	Pre-painted Metal Sheets, above 0.427mm., Corrugated Type, Short Span	120.00	sq.m.
1014(1)b2	Pre-painted Metal Sheets, above 0.427mm., Rib Type, Long Span	51.70	sq.m. /
1047(1)	Structural Steel	1.00	l.s. /
1047(8)	Structural Steel, Roof Framing	1.00	l.s.
1032(1)a	Painting Works, Masonry/Concrete	48.31	sq.m./
1032(1)b	Painting Works, Wood	34.25	sq.m./



IMPROVEMENT OF COVERED SPACE
WITH STAGE
ON: ANONANG ELEMENTARY SCHOOL, ANONANG,
BANSALAN, DAVAO DEL SUR

PROJECT TITLE:



REVIEWED BY:

JOSEPH R. GONZALES

ENGINEER -VI

PLANNING AND PROGRAMMING DIV. HEAD

LEONERL MARCH P. SUARIO
PROVINCIAL ENGINEER

APPROVED BY:

YVONNE ROÑA CAGAS
PROVINCIAL GOVERNOR

0-2 12 12

SECTION VIII.

[See attached file.]

Republic of the Philippines
PROVINCE OF DAVAO DEL SUR
PROVINCIAL ENGINEER'S OFFICE
Sanaguating Digor City

BILL OF QUANTITIES

Contract Name Location of the Contract Project Duration IMPROVEMENT OF COVERED SPACED WITH STAGE
ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR
50 CALENDAR DAYS

SUMMARY OF BID PRICES (All Parts of Bill of Quantities)

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
 Part Description Enter the "Part Description" corresponding to the "Part No."
 Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
 Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Contract ID:		Tatal Amount
Part No.	Part Description	Control
8.3	Permits and Clearances	
8.5	Project Billboard/ Signboard	
В.7	Occupational Safety and Health	
803 (1)a	Structure Excavation (Common Soil)	D
804(1)b	Embankment from borrow	0
804 (4)	Gravel Fill	
900 (1)c	Structural Concrete , Class A, 3000 psi, 28 days	7
902 (1)a1	Reinforcing Steel (Deformed) Grade 40	P
903 (2)	Formworks and Falseworks	ъ
1046(2)a1	CHB Non Load Bearing (including Reinforcing Steel),100 mm	P
1027 (1)	Cement Plaster Finish	D
1003(1)b2	Ceiling, 4.5mm, Wood Frame, Marine Plywood	P
1003(17)	Carpentry and Joinery Works	7
1013(2)a1	Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge/Hip Rolls	9
1014(1)52	Pre-painted Metal Sheets, above 0.427mm., Rib Type, Long Span	0
1047(1)	Structural Steel	P
1047(8)	Structural Steel, Roof Framing	P
1032(1)a	Painting Works, Masonry/Concrete	q
1032(1)b	Painting Works, Wood	70
	Total of All Amounts P	
Total of All Am	Total of All Amounts in Words: PESOS	
	and	centavos
Name :	In capacity of	of
Signed :	Date	te
Duly authorize	Duly authorized to sign the Bid for and on behalf of	

Contract Name : IMPROVEMENT OF COVERED SPACED WITH STAGE Location of the Contract : ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR Project Duration : 50 CALENDAR DAYS		
Contract :	Contract Name	IMPROVEMENT OF COVERED SPACED WITH STAGE
	Location of the Contract : Project Duration	ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR : 50 CALENDAR DAYS

BILL OF QUANTITIES

Part No.

Pay	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
Item No.	2		4	5	6
ယ်	Permits and Clearances	l.s.	1.00	In words:	In words:
				In figures:	In figures:
B.5	Project Billboard/ Signboard	each	1.00	in words:	In words:
			,	4	
				In figures:	In figures:
B.7	Occupational Safety and Health	įs	, ¹ .00	in words:	In words:
				In figures:	In figures:
803 (1)a	Structure Excavation (Common Soil)	cu.m.	12.04	In words:	In words:
				In figures:	In figures:
804(1)b	Embankment from borrow	cu.m.	37.43	In words:	In words:
				In figures:	In figures:
804 (4)	Gravel Fill	cu.m.	12.92	In words:	In words:
				In figures:	In figures:
Submitted by:	by:				
Name of th	Name of the Representative of the Bidder		•	Date :	
Position			•		
Name of Bidder	idder		,		

Contract Name	: IMPROVEMENT OF COVERED SPACED WITH STAGE
Location of the Contract :	ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR

BILL OF QUANTITIES

Part No.

		•			
	Date :				
				by:	Submitted by:
In figures:	In figures:				
		`		Plywood	
In words:	In words:	34.25	sa.m.	Ceiling, 4 5mm, Wood Frame, Marine	1003/1162
In figures:	In figures:				
III W W W W	iii wolds.	46.3	sa.m.	Cement Plaster Finish	1027 (1)
in words:		0	3	1	
In figures:	In figures:				
		\	<u>.</u>	Reinforcing Steel),100 mm	1010(2)01
in words:	In words:	61.79	SG. 73	CHR Non Load Rearing (including	1046(7)=1
In figures:	In figures:				
		\			
In words:	In words:	20.40	.m.ps	Formworks and Falseworks	903 (2)
In figures:	In figures:				
		\			
In words:	In words:	643.61	Ģ	902 (1)a1 Reinforcing Steel (Deformed) Grade 40	902 (1)a1
In figures:	In figures:				
				•	
		1		28 days	1
In words:	in words:	17.23	cu.m.		900 (1)c
6	5	4	3	2	<u>ح</u> ر
(Pesos)	(Pesos)	Quantity	Unit	Description	Pay Item No.
Amount	I sait Daio				

Name of the Representative of the Bidder	Date	
Position		

ontract :	ELEMENTA AR DAYS	RY SCHOOL	ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR 50 CALENDAR DAYS	
Ou ano i		ВШ	BILL OF QUANTITIES	
			Unit Price	Amoun
item No. Description	∪nit 3	Quantity 4	(Pesos) 5	(Pesos
1003(17) Carpentry and Joinery Works	Lump sum	1.00	In words:	In words:
	William		In figures:	In figures:
1013(2)a1 Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge/Hip Rolls	'n.m	5.00	in words:	In words:
			In figures:	In figures:
1014(1)a1 Pre-painted Metal Sheets, above	sq.m.	132.00	In words:	In words:
0.42/mm., Corrugated Type, Snort Spar		•		
			In figures:	In figures:
1014(1)b2 Pre-painted Metal Sheets, above	sq.m.	51.70	In words:	In words:
ט.42/ווחוד, מוט ואָפלי, שטוים שףטיי				
	1 411 1141		In figures:	In figures:
1047(1) Structural Steel	is.	1.00	In words:	In words:
	**************************************		In figures:	In figures:
1047(8) Structural Steel, Roof Framing	15.	1.00	in words:	in words:
			In figures:	In figures:
Submitted by:				
Name of the Representative of the Bidder		•	Date :	
Position		,		
Name of Bidder		ı		

Contract Name		ENT OF CO	VERED SPA	: IMPROVEMENT OF COVERED SPACED WITH STAGE	
Location of the C Project Duration	ontract :	LEMENTA	RY SCHOOL	ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR 50 CALENDAR DAYS	
			811	BILL OF QUANTITIES	
art No.					
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1	2	ω	4	5	6
1032(1)a	Painting Works, Masonry/Concrete	sq.m.	48.31	In words:	In words:
				In figures:	In figures:
1032(1)b	1032(1)b Painting Works, Wood	sa.m.	34.25	In words:	In words:
			\		
				In figures:	In figures:
ubmitted by:	эү:				
				Date :	
lame of th	lame of the Representative of the Bidder				
osition					

SECTION IX.

AND FINANCIAL DOCUMENTS CHECKLIST OF TECHNICAL

工

マスの REMEZI MANAGEMENT OFFIC

W WIS TEU \Box AWARDS CO MMITTEE

* PROVINC

DAVAO

Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Infra)
Telefax: (082) 553-9579
Email Add.: bac.davaodelsur2@gmail.com/spacdavaodelsur@gmail.com

CHECKLIST-CIVIL

IB No:	Opening of Bids:
Name of Project/Brief Description of Goods:	
PR: Dated:	ABC End User:
Name of Contractor/Supplier:	
Address:	
Contact Number:	
ENVELOPE 1- ELIGIBILITY DOCUMENTS/TECHNICAL	HNICAL
1. Class "A" Documents Legal Documents	its
a .	Valid PhilGEPS Registration Certificate (Platinum Membership) with itscorresponding Annex A.
"	The second of th
b. Statement of the prospe contracts awarded but	Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not yet started (7 calendar days before the bid opening), if any, whether
similar or not similar in such as Notice of Award Stafement of Time Elaps	90 F
c. Statement of the bidder's for the last (3) years, a	Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid for the last (3) years, and whose value, adjusted to current prices using the PSA consumer price
indices, must be at least under Small A and Sma	indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be
(ARCC) of their registra	ich contract is not more than the Allowable Rangi sed on the guidelines as prescribed by the PCA
Acceptance or Inspection I	Acceptance or Inspection Report or Official Receipt, Validated Contractors/Constructors Performance Evaluation System (CDES) in DDM/H website
d. Valid Philippine Contract	Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of Joint Ventures, and Registration for the type and cost of the contract to be hid.
Financial Documents	
	The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of its NFCC computation. (Note: K=15)
2 Class "B" Documents	
a. For Infras Agreemen	For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture Agreement in accordance with R.A. 4566 and its IRR. Each partner of the joint venture
Section 8 documents	Section 8.5.2 of this IRR. The submission of technical and financial eligibility documents by any of the joint venture partners constitutes compliance: Provided, that the partner responsible to submit the NECC shall likewise submit the Statement of all
TECHNICAL PROPOSAL	of its ongoing contracts and Audited Statements.
	1. Original copy of Bid Security in the form of the following:
	Bank Guarantee/ Draft or Irrevocable Letter of Credit (2%) Surety Bond callable upon demand (5%) Bid Securing Declaration (in the prescribed form)
2 Project Requirements, wh	ch shall include the following:
a. Organizati	a. Organizational chart for the contract to be bid
b. List of con Engineers	List of contractor's personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete

Duly Signed Cash Flow by Quarter and Payment Schedules	4. Duly S
Duly Signed Detailed Estimates	3. Duly S
Duly Signed Bid Prices in the Bill of Quantities	2. Duly S
Duly Signed Financial Bid Form	1. Duly S
	ENVELOPE 2- FINANCIAL PROPOSAL
	DISQUALIFIED
	QUALIFIED
Duly Notarized Certification as to Compliance to Labor Laws and Standard	Duly N
Duly Notarized Affidavit of Site Inspection	Duly 7
Construction Safety & Health Program	Constr
Equipment Utilization	Equipr
Manpower Utilization	Manpo
DM .	• Pert-CPM
Construction schedule and S-Curve	• Constr
Construction Methods	• Constr
requirements as stated in the Instruction to Bidders:	requirements as st
4. Other documents/materials to comply with other non-discretionary criteria and	4. Other documents
partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the bidder.	giving full power
3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized representative; and if applicable, Original Notarized Secretary's Certificate in case of a corporation,	3. Original Duly Sig representative;
lessor/vendor for the duration of the project;	-
agreements, supported by certification of availability of equipment from the equipment	۵
List of contractor's equipment units, which are owned, leased, and/or under purchase	с. Г

/

.

SECTION X.

HER DOCUMENTS

- Purchase Request
- 2)1 Statement of all On-going Government & Contracts awarded but not yet started (Prescribed Form) Private Contracts including
- Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- Omnibus Sworn Statement (Prescribed Form)
- Bid Form (Prescribed Form)
- Resolution No. 1333 Series of 2023 / Three-Strike Policy Resolution No. 052 Series of 2022
- 1109876543 Resolution No. 053 Series of 2022
 - TWG Checklist for Bid Evaluation
- TWG Checklist for Post Qualification

PURCHASE REQUEST

PROVINCE OF DAVAO DEL SUR MATTI, DIGOS CITY

A DIPARK BEN JER	A THE PARTY OF THE				1	
GOVERNOR CAGAS	YVONNE K		Provincial Treasurer	Provincial Engineer	ion :	Printed Name Designation
			Samoure Comment	TONTEN AMERICA		Signature
APPROVED:	APPR		CASH AVAILABILITY			
,	,			YVONNE ROÑA CAGAS Governor	NOVY	
	UR	'AO DEL SI	located at ANONANG ELEMENTARY SCHOOL, ANONANG, BANSALAN, DAVAO DEL SUR	ocated at ANONANG ELEMENTARY	l -	
			VERED SPACE WITH STAGE	Purpose/Remarks For use in the IMPROVEMENT OF COVERED SPACE WITH STAGE	Remarks F	Purpose,
			1-07-04-950	CY 2023 Annual Special Education Fund (SEF) Budget AB 23524 Other Churches 1-0	L 0	
			an, Davao del Sur	Improvement of Covered Space with Stage Anonang Elementary School, Anonang, Bansalan, Davao del Sur	Charge to: II	
			WALKPOLIGHT TO THE DREW.			
	NTROLLE	ECS CO	BY: CALLY SPECS CONTROLLED BY: 10/19/2000			
COM:	IG GRO	ORK!	TECHNICAL WORKING GROUP			
			Of mark particles in processing and the chance of the processing of the processing and the chance of			
650,000.00		Mark Sand	XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	XXXXXX		
A CONTRACTOR CANDING TO THE CONTRACTOR CANDI	STORES TO THE STORES OF THE ST		ce to plans, specifications and occurement Policy as adopted by 2019.	DAVAO DEL SUR all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019.	25.00	
		1	VACE WITH STAGE located at	IMPROVEMENT OF COVERED SPACE WITH STAGE located at ANONANG ELEMENTARY SCHOOL ANONANG RANSALAN	Job Order	Ь
TOTAL COST	UNIT COST	QTY	ITEM DESCRIPTION	ITEM DE	UNIT OF ISSUE	STOCK No.
Date : 10-19-23	152-23-S Date	PR NO. : SAI NO. :		PROVINCIAL ENGINEER'S OFFICE Construction	nent :	Departr Section

Date

PORRMO

betiets to you and bedraws storting onibulani storting staying & tremminavod oniog-no lis to tremets

Note: This Statement sh	ı bətnoqque əd Ilsria	:rhtiv							
							fotal Cost		đ
				<u> </u>	AND SANGEMENT AN				
Private				<u></u>		**************************************	2000-21s = 2000-242; transplant (2007) (2007)		Hallman Salat Martin
	Mary Mary Mary Mary Mary Mary Mary Mary	·		<u> </u>					
	angun pamanaga karay ishinali inha-mara distanasi ana arawa aka arawa arawa kamish kalishinila k			ļ	of Controls to the commence of the Control of the C				
Government						,			
some of the section	.o!4 enoriqeleT(2	Pa DA UB	noireinead	%	nolisiu0 (d	erseet Completion Date	ครานเลเ	į isušoA	noinog
to amsM noiseod \ soestnoO	eseybbA(d	io siuisM Monk	អ៊ី ខ ^រ ។១៤ំបំឡ	266	Diewe je invoma (e	beireic eisO(d	eilgmoooA	รักษณ์เ	Works/Undelivered
99 2012/10	amsw s'tanwO(s	Se Casasialis	@ o % o % o % o %	0,0	4	bebrewA esed(a	0 %		gnibnatatuO to sulaV
Location:									
noO \ ioejorf io emsM						IB No.		-	
0 / 40 o long 40 o oco 44	. 70 000					,, ,,			

1. Notice of Award and/or Contract

2. Motice to Proceed issued by the Procuring Entity

3. Certificate of Accomplishments signed by the owner or authorized representative

ətaG	
noitengisəO	\$ T
	(Printed Name & Signature)
Submitted by	9

Statement of Single Largest Completed Contract (SLCC) (Similar in Nature for the Last 3 years)

(Grunsengiz & Small beaning)

Contract/Purchase Order

Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

Date:

:nothenglised

Submitted by:

teod toslova moite:	c)Telephone No.	MOLK	nolfqinaseQ	%	noiterud (3	noitelgmoJ to etsQ (3
\ iserino) to eme	eme <i>l</i> f s'renwO(s szerbbA(d	to erutsk	s'19bbia	slog	brewA te truomA (s noitelamoD te truomA (d	bebrew <i>A</i> , eta Q (e betref2 eta Q (d
	esevbbA(d	to stutek Yrow			noiselamo) is truomA (d	rsf2 sfs0 (d

[shall be submitted with the Bid if bidder opts to provide this form of bid security] Bid Securing Declaration Form

CLLA OF	
) S.S.	

BID SECURING DECLARATION Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

- I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be in the form of a Bid Securing Declaration.
- N I/We accept that: (a) I/we will be automatically disqualified from legal action the government may undertake. days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) bidding for
- လ I/We understand that this Bid Securing Declaration shall cease following circumstances: to be valid on the
- Upon expiration of the bid validity period, or any extension thereof pursuant to your
- Ö I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a request;
- Ω I/we have furnished the performance security and signed the Contract waiver to avail of said right; and a movest calculated Responsive Bid, and a move are declared the bidder with the Lowest Calculated Responsive Bid, and

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this [year] at [place of execution]. day of [month]

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

[Format shall be based on the latest Rules on Notarial Practice] Deam !

Omnibus Sworn Statement (Revised) Ishall be submitted with the Bid]

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

[Select one, delete the other.]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder]; cooperative, or joint venture: I I am the duly authorized and

2. [Select one, delete the other.]

of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney; [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative

If a partnership, corporation, cooperative, or joint venture. I am granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Project] as shown in the attached [state title of attached document of the Procuring Entity], as shown in the attached [state title]. showing proof of authorization (e.g., duly notarized Secretary's Certificates and Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

- ĊΣ foreign government/foreign or international financing institution whose black have been recognized by the Government Procurement Policy Board, by [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, <u>by itself or by</u> relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;
- ₽ authentic copy of the original, complete, Each of the documents submitted in satisfaction therein are true and correct; and all statements and of the bidding information requirements provided
- Çī [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;
- 6. [Select one, delete the rest:]

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

the end-user unit, and the project consultants by consanguinity or affinity up to the third Working Group, and the BAC Secretariat, the head of the Project Management Office or civil degree;

Management Office or the end-user unit, and the project consultants by consanguinity or related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is affinity up to the third civil degree;

stockholders of *[Name of Bidder]* is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; corporation or joint venture:] None of the officers, directors, and controlling

- 7 [Name of Bidder] complies with existing labor laws and standards; and
- СO compliance with the Philippine Bidding Documents, which includes: *jName of Bidderj* is aware of and has undertaken the responsibilities S) ഗ Bidder 5
- a. Carefully examining all of the Bidding Documents;
- \Box Acknowledging all conditions, local or otherwise, affecting the implementation of the
- $\langle \hat{ } \rangle$ Making an estimate of the facilities available and needed for the contract to be bid, if
- 0 any; and Project]. Inquiring ರ್ಷ securing Supplemental/Bid Bulletin(s) issued for the [Name ς, the
- Ö [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.
- _ the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with in case advance government of the Philippines pursu: amended, or the Revised Penal Code. unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to certain goods or services, to the prejudice of the public he Philippines pursuant to Article 315 of Act No. 3815 payment was made or given, failure to perform or deliver any of undertakings in the contract shall be sufficient grounds õ the prejudice õ **5**6 public (fi and t

	SOUNTING
, Philippines.	V WITNESS WHENTON, I
	Towns.
	have
	XEOF, I have hereunto set my hand this d
	set
	Ŋ
	hand
	this
	day
	oř.
	day of 20_
	20
	តី

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

[Format shall be based on the latest Rules on Notarial Practice] DEAM TO

Bid Form for the Procurement of Infrastructure Projects įshall be submitted with the Bidj

Project Identification No.	
Date:	
	Project Identification No.:Date:

To: [name and address of Procuring Entity]

Having examined the Philippine Bidd Supplemental or Bid Bulletin Numbers *[insert nur.]* acknowledged, we, the undersigned, declare that: pine Bidding Documents (PBDs) including the *[insert numbers]*, the receipt of which is hereby duly

- for the Procurement Project: [insert name of contract]. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins
- \circ We offer to execute the Works for this Contract in accordance with the PBDs;
- Ω below is: [insert information]; The total orice of our Bid in words and figures, excluding any discounts offered
- Ω information); discounts offered മറർ <u></u> methodology Ō, their application O O [insert
- $^{\circ}$ reflected in the detailed estimates, [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and The total bid price includes the cost of all taxes cost of all taxes, such as, (i) value added tax (VAT), but not limited to:
- ---Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- Ċ of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions of issued GPPB guidelines¹ for this purpose; If our Bid is accepted, we commit to obtain a Performance Security in the amount
- \supset We are not participating, as Bidders, in more than one Bid in this bidding process other than alternative offers in accordance with the Bidding Documents;
- --included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and We understand that this Bid, toget included in your notification of award. together with your written acceptance thereof
- ····· We understand that you are not bound to other Bid that you may receive accept the Lowest Calculated Bid or
- 环 Ve likewise certify/confirm ig Tagi 9 undersigned, Ö. 5 duly authorized

¹ currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Action III grad British and a comment of the commen Resolution No. 861 Series of 2023

MENTAL THE CONTRACTION OF THE PARTY OF THE P

为新生心医院的

RECOMMENDING TO THE HEAD OF THE PROCURING ENTITY, GOVERNOR YVONNE RONA CAGAS TO ADOPT THE AMENDED 3-STRIKE POLICY IN THE YVONNE RONA CAGAS TO ADOPT THE AMENDED 3-STRIKE POLICY IN THE PROCUREMENT OF CONTRACTS FOR GOODS AND SERVICES, AND PROCUREMENT OF CONTRACTS OF THE PROVINCIAL GOVERNMENT OF DAVACINFRASTRUCTURE PROJECTS OF THE PROVINCIAL GOVERNMENT OF DAVACINFRASTRUCTURE PROVINCIAL GOVERNMENT OF DAVACINFRANT OF DAVACINFRANT OF DAVACINFRANT OF DAVACINFRANT OF DAVACINFRANT OF DAVACINFRANT OF DAV N RESOLUTION

failures of biddings due to constant errors committed by the participating Bidders in the Conference and the Instruction to Bidders; submission WHEREAS, the Provincial Government of Davao del Sur encountels several of their bidding documents despite

hereby issued pertaining to the implementation of the the Bids and Awards Committee unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the 3-Strike Policy of the Provincial Sovernment of Davao del Sur against violations of Section 69 of the IRR of RA 9184; WHEREAS, to further strengthen the integrity of the competitive bidding process.

of the Provincial The provision of Section 69.1 of the said IRR, pertaining to the 3-Strike Policy Government of Davao del Sur, is

shall impose on bidders or prospective bidders, the administrative penalty of "In addition to the provisions of Rules XXII and XXII of this IRR, the Head of years for the second offense from participating in the competitive bidding suspension for one (1) year for the first offense, and suspension of two (2) where applicable, for the following violations: 69.1.1 All other acts that tend to competitive bidding being undertaken by the Procuring Entity concerned, from bidding, submitting late Bids or patently insufficient bid, for at least three defeat the purpose of the competitive bidding, such as habitually withdrawing (3) times within a year, except for valid reasons." subject to the authority delegated to the BAC, if any, disqualification from further

- M The violations enumerated, which are considered as acts that tend to de the purpose of competitive bidding, are hereby clarified to read as follows: acts that tend to defeat
- Non-submission of post-qualification and other prescribed period as specified in the notice issued by the BAC: requirements within the
- J Submission of eligibility requirements containing false information Õ

falsified documents.

0 Submission of Bids that contain false information or falsified documents outcome of eligibility screening, or any other stage of or the concealment of such information in the Bids in order to influence competitive

1=Z

1

ب.ل

Gribbid

- ٩ Allowing the use of one's name, or using the name <u>Q</u>, another
- ٥ Refusal to accept an award, or enter into contract with the Government without justifiable cause, after he had been adjudged as having submitted purposes of competitive bidding. the Lowest Calculated Responsive Bid or Highest Rated Responsive Bid.
- prescribed time Refusal of failure to post the required performance security within the
- <u>(C)</u> Termination of the contract due to the default of the bidder
- 3 Refusal to clarify or validate in writing its bid during post-qualification and the request for clarification. site validation within a period of seven (7) calendar days from receipt of
- 400 the bidding in his favor Any documented attempt by a bidder to unduly influence the outcome of
- ا مریب ا Refusal to deliver items stipulated in the Purchase Order without justifiable demand letter to deliver cause, despite receiving the said Purchase Order and despite issuance of
- All other acts that tend to defeat the purpose of competitive bidding, such
- Withdrawing from bidding or Non-dropping of Bid Documents
- Submitting late Bids, Submitting of patently insufficient bid. Patently insuff clarified as the "total absence" of the required document. insufficient 20 00 00 00
- Refusal to receive/acknowledge notice/s issued by the Head Procuring Entity and/or Bids and Awards Committee 9. The
- ت such as improper sealing, non-tabbing, and the like. Habitually committing offenses that are not grounds for disqualification
- (,,) Every time a bidder is observed to have done any of the acts enumerated under Item 2 of this Resolution, the Chairperson of the BAC shall immediately issue a Show Cause Order to the erring bidder informing him of his act, and giving him three (3) calendar days to show cause why he should not be sanctioned for committing an act which tends to defeat the purpose of public bidding under the 3-Strike Policy of the Provincial Government of Davao del Sur;
- 4. Based on the evaluation by the BAC five (5) calendar days whether the bidder's act was done with or without a valid cause; Cause Order mentioned in Item No. 3 of this Resolution, the BAC shall, within five (5) calendar days from the receipt of the bidder's response determine of the bidder's response to the
- C^{γ} shall contain the information in Item 3 and 9 of this Resolution. The BAC Secretariat shall submit to the BAC a 3-Strike Policy Report, which,

:22

- The BAC through its Secretariat shall monitor the participation of bidders in all of its projects/participations, and maintain a tally of violations by each bidder of the 3-Strike Policy in its jurisdiction as well as of the violations by the bidder of the said policy in other offices of the Provincial Government of Davao del Sur
- <u>'</u>. All other petty defects found in the bid documents of the bidder which will not redound to defeat the purpose of Competitive Bidding shall not be a ground for the imposition of a strike, subject to the discretion of the BAC
- Òδ For the procurement of Infrastructure Projects, this Policy is applicable to all methods of procurement, be it Competitive Bidding or alternative methods of under Alternative Methods of Procurement Policy is applicable to Competitive Bidding only, except for the following which also be applicable to procurement of Goods and Consulting Procurement
- Lowest Calculated Responsive Bid or Highest Rated Responsive Bid without justifiable cause, after he had been adjudged as having submitted the 2 e Refusal to accept an award, or enter into contract with the Government
- 2.9 Termination of the contract due to the default of the bidder
- ļ., justifiable cause, despite receiving the said Purchase Order and despite issuance of demand letter to deliver to deliver items stipulated in the Purchase
- For the sanctions to be imposed: 0 was disqualified during post-qualification stage with the same ONE (1) STRIKE will be imposed for various IB Nos, participated by the bidder with the same nature of violation opened on the same date, or Case of
- MULTIPLE post-qualification stage with the same case of the latter; different IB Nos. opened on the same date, or was disqualified during different discrepancies/offenses 10000
- For Item 2.1: Three habitual offenses are equivalent to one (1) strike
- Each "offense" by a bidder referred to in Section 69.1.i. of the IRR, as stated in consists of three violations or strikes within a period of one
- _<u>_</u>` this Resolution, "strikes" shall be observed in the succeeding year, Government of Davao del Sur. A Fresh Period of one (1) year in counting of of all offices of the Provincial
- e.b u≥ Based on the 3-Strike reports, the Bids and recommend to the Head of the Procuring Entity, the 3-Strike Policy: administrative sanctions on the erring Contractor/Supplier for the violation of for approval, the following Awards Committee

- For the first violation or strike a first warning.
- Ē
- 00 For the second strike – a second warning.
- For the third strike, which together with the first two strikes constitutes the first offense against the 3-Strike Policy an administrative penalty of suspension for one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur.
- 0 participating in any procurement process in the Provincial Government For the second offense - the second set of three strikes committed by of Davac del Sur an administrative suspension for

WHEREFORE, on motion of BAC Wember, Dominic S. Bucol, JD duly seconded

by all BAC Members present it was

SERVICES, AND INFRASTRUCTURE COVERNMENT OF DAVAO DEL SUR. RESOLVED, as it is hereby RESOLVED, to recommend to the Head of the Procuring Entity, GOVERNOR YVONNE ROÑA CAGAS to ADOPT THE AMENDED 3-STRIKE POLICY IN THE PROCUREMENT OF CONTRACTS FOR GOODS AND

concerned, Suppliers, and Concerned End Users, for their information and guidance saidos of this Resolution to all agencies

Cagas Sports and Business Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 15th day of June, 2023. at the Raiota Hall, Governor Douglas Kalota

DAVAODEL

BAC RES. NO. 864, S.2023 Page -5r-x-x-x-x-x-x-x-x-x-x-x-x-x

I hereby concur to the correctness of the minutes:

Engr. SHIELA WAY A. ZAPANTA, MPA Administrative Officer IV, PNIO Head, BAC Secretariat for Infrastructure Projects

NORJANNA M. CAMAGUIN, MPA
Chief Administrative Officer, PMO
Head, BAC Secretariat for Goods and Consulting Services

(ON LEAVE) ENGR. RODERICK WILANA, REA Provincial Assessor / BAC Member

> ALLAN C. PUTONG, JD PGDH-PGSOLBAC Member

APCDH-PEO/BAC Wember

PGDH-PCSNIQ / BAC Niember

RAUL R. FUECONCILLO, Lagri Mag.Dev. Provincial Agriculturisi / BAC Member

> RÁUL D. RAUT, ENP, JD PGDH-PHRWO / BAC Vice-Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD PGDH-PBO / BAC Chairperson Presiding Officer

Alphroved by:

YVONNE ROÑA CAGAS Governor Head of Procuring Entity

DAVAO DEL SUR

.



ams ted ovand lo zoniadad

ua Adem buuldheeddelsta 2@preall cour shaudevoodelsta tegandl.cour Telafax (0x11) sus-90/0/ Wabsus www...davacdelsusquv.ph Wobile Woot Ut Barangay Matti, Digos City, Davao del Sur 10 20/0348-7 01-5868

SU VIETA DE

BADES AND A PROPERTY OF THE GLASSIFIER Resolution No. <u>052</u> Series of 2022

A RESOLUTION

A1 OF THE 2016 REVISED IMPLEMENTING REPUBLIC ACT NO. 9184, OTHERWISE PROCUREMENT REFORM ACT. YVONNE RONA CAGAS TO ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION NAOWN PROCURING AND ENTITY, GOVERNMENT GOVERNOR

WHEREAS, the Provincial Government of Davao del Sur encounters failures biddings due to constant violations committed by the participating Bidders in the submission of their bidding documents despite of the orientation during Pre-the Conference and the Instruction to Bidders; Pre-bid 0

Group unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the Suspension of the Participating Bidders against violations of Section 41 of the Revised IRR of RA 9184; WHEREAS, to further strengthen the integrity of the competitive bidding process, and Awards Committee together with the Members of the Technical Working

The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated follows:

contract in the following situations: to reject any and all Bids, declare a failure of bidding, "Section 41. Reservation Clause. - The Head of the Agency reserves the right or not award the

- officers or employees of the Procuring Entity, or between the BAC nullify competition. which restricts, suppresses or nullifies or tends to restrict, suppress or any of the bidders, If there is prima facie evidence of collusion between appropriate public or between a bidder and or if the collusion is between or among the a third party, including any act bidders and
- procedures; or b. If the BAC is found to have failed in following the prescribed bidding
- c. For any justifiable and reasonable ground where the contract will not redound to the benefit of the government the IRR." government as defined in award of the
- N The violations enumerated, which are considered as acts that tend to defeat the purpose of competitive bidding, are hereby clarified to read as follows:

 2.a. If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity
- N Ç the bidders: If there is prima facie evidence of collusion between the BAC and any of



Barangay Matti, Digos City, Davao del Sur eed okara in inmiroùid

Telefax (082) 97 x95. by Stript it seems for valuatistic gov. 98 Adam brandson in banks in namena is sintificated sa grandscare wiebile Nos. 0801-269-05-4978/ts 32 (33) 9/3344-/68 5548

CARL WOR

BAC Resolution No. 052 s. 2022

Page -2-

N themselves, or between a bidder and a third party, including any act which restricts, suppresses or nullifies or tends to restrict, suppress or nullify If there is prima facie evidence of collusion between or among the bidders competition;

- QΣ of its projects and maintain a tally of violations by each bidder in its jurisdiction as well as of the violations by the bidder of the said policy in other offices of the Provincial Government of Davao del Sur. The BAC through its Secretariat shall monitor the participation of bidders in all
- ÌΖ participating bidder/contractor for the violation Section 41 of RA 9184: The Bids and Awards Committee, shall recommend to Entity, for approval, the administrative sanction Š 9 Head of the Š erring

 $\tilde{\mathcal{O}}_{\mathcal{I}}$ (G) For the first violation - an administrative penalty of suspension for three months from participating in any procurement process in the

Ö For the second violation - an administrative penalty of suspension for Provincial Government of Davao del Sur.

Provincial Government of Davao del Sur. one (1) year from participating in any procurement process in the

procurement process in the Provincial Government of Davao del Sur For the third offense- perpetual disqualification from participating in any

 \bigcirc

WHEREFORE, on motion of BAC Member Wilana, duly seconded by BAC Member

it was -

RESOLVED, as it is hereby RESOLVED, to recommend to the Head of the Procuring Entity, GOVERNOR YVONNE RONA CAGAS to ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE KNOWN AS THE REGULATIONS OF REPUBLIC ACT NO. 9184 GOVERNMENT PROCUREMENT REFORM ACT.

RESOLVED FINALLY. to furnish copies $\underline{\mathbb{Q}}_{\!_{A}}$ S G Resolution to <u></u> agencies

concerned for their information and guidance.

Cagas Sports and Business Complex, Barangay Watti, Digos City, Province of Davao del Sur, this 14th day of July, 2022. Governor Douglas Raloia

I hereby certify the correctness of above-mentioned resolution

Head, BÁC Secretariat (Infrastructure Projects) Agricultural Technologist a wae zapanta, mpa

Consulting Services) LTOOK norjayka wa Qamaguin, mpa BAC Secretariat

(1) (1) (5)



Barangay Matti, Digos City, Davao del Sur

ini Addi baddava naka ik onajinom shectavaodehu (Qpiiathcom Telefax (082) 553-9579/ Wilming William davaodelsm gov.ph Mobile Nat: 690F-289-6526/6514-<u> 12.18524/6968-768-5848</u>

BAC Resolution No. 052 s. 2022

Page -3-

Aftested by:

DOMINÍCS, BUCOL JD PGDH-Provincial Warden Office BAC Nember

Engr. ANGELIE X APGDI-PMO BAC Member GELLA

PODH-POSO BAC Member

> RAUL R. FUECONCILLO, MagDev PGDH-OPAG BAC Member EAVE

Engr. RODERICK R. MILANA, REA PODH-PASSO BAC Member

BAC Vice Chairperson PODI-HRMO BIRAUT, Enp. JD

dessamie bua't şanchez, cpa, jd Provincial Budget Officer BAC Chairperson – Presiding Officer

Approved by:

Head of Procuring Entity Governor EQUAL DE LA COMPANION DE LA CO CAGAS



ans the manaded of southord Digos City, Davao del Sur

Andi bacılaranınışırış mobile Not Service Carrier Barangay Matti, TO SURE TO SELECTION OF THE THE PROPERTY OF THE PROPER

Resolution No. 053 Series of 2022

- . -

A RESOLUTION

RECOMMENDING TO THE HEAD OF THE PROCURING ENTITY, GOVERNOR YVONNE ROWA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOING PROJECTS AS DISQUALIFIED, AFTER FINDING SUCH NON-INCLUSION DURING POST-QUALIFICATION OF BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG).

Be it enacted by the BAC MEMBERS in meeting assembled:

WHEREAS, in line with the Provincial Government of Davao del Sur's initiative to fast-track procurement transactions of the Province, the Special Bids and Awards Committee thereby adopts Resolution to produce Contractors with integrity and truthfulness in their submitted bid; T 100

completed contracts in the Statement may be a ground for disqualification for being incomplete, and may also result in blacklisting if proven that such failure amounts to submission of false information or false documents. The submission of the eligibility documents enumerated in Section 23.1 of the IRR is a mandatory requirement that must be complied with by prospective bidders, such that failure to submit any of the documents or the submission of an otherwise incomplete or patently insufficient document, will disqualify the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the IRR." of GPPB NPM 111-2013 states that, "Failure to include all on-going

IM ADDITION, GPPB NPNI 006-2018 states that, "Failure to declare an on-going government and private contract, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity the bidder, and they are necessary information during the post-qualification stage to verify, validate and of the Lowest Calculated Bidder for the ultimate determination whether ascertain the technical qualification of the Lowest Calculated Bidder for the ultimate determination whether it is the Lowest Calculated and Responsive Bidder.":

₩HEREFORE, after thorough deliberation, BAC Member Milana duly seconded by BAC Member Putong.

RESOLVED, as it is hereby RESOLVED, to recommend to the HEAD OF PROCURING ENTITY, GOVERNOR YVONNE RONA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOVERNOR YVONNE RONA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOVERNOR YVONNE RONA CAGAS, TO DECLARE BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG);

RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information

UNAMMOUSLY APPROVED at the Almendras Hall, Business Complex, Barangay Matti, Digos City, Province and guidance Governor Douglas Raiota Cagas Sport Davao del Sur, this 14th day of July, Sports

correctness of above-mentioned resolution

hereby certify to the

Head, BAC Secretariat (Infrastructure Projects) Agricultural Technologist SEELA MAE ZAPANTA, MPA

Head, BAC Secretariat (Goods and Consulting Services) norjama m. camaguin, mpa

BAC Resolution No. on No. <u>053.</u> Page 1 of 2 [_5; Series of 2022

DOMINIC/S BUCOL JD PGDH-Provincial Warden Office BAC Member

Engr. ANGELIE R. BELLA APGDH-PEO BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. RODERION R. MILANA, REA PGDH-PASSO BAC Wember

ALLANIC. PUTONG, JD PCDH-PCSO BAC Member

> RAULDERAUT, EmP, JD PGDH-HRMO BAC Vice Chairperson

DESSAMIE BUAT SANCHEZ, CPA, JD PGDH - PBO BAC Chairperson — Presiding Officer

Approved by:

YVOINNE ROWA GAGAS
Governor
Governor
Head of Procuring Entity

widowale @with the province of the property of the property of the province of

of De Domer History

NOITAUTAVA DID KOM YKITKOMITO I KANT

		j
		3. Environmental Compliance
		l
		4. Photographs
-		١.
		Consumables
		Equipment, Survey Equipment and
	A STATE OF THE STA	
		1. Field/ Laboratory Office & Living Quarters
		not be subjected to OCM mark-up:
		s and sall work items shall
		the EDC OCM, and Profit.
		Whe projects a shall be 5% of the sum of
		EDC to projects above a minor and below.
		H. Contractor's Profit Margin shall be on the
		•
		G Wiscellaneous expenses must be within the
	10.00	户. Contingencies must be within the tarries of the EDC.
		E. Overhead expenses must be within the range
		EDC) of the civil works items.
		D. Mobilization and deniconization of the Estimated Direct Cost
		1
		C. Allowance for waste and/or losses, not to
		BOQ.
		ಗ್ಗ
		be reconciled with the amount in the
		Detailed Estimates must
		,A
		COMPOINT WITH LIFE BIN OF COMPANY OF THE PROPERTY OF THE PROPE
		2. Bill of Quantities submitted by the contractor must
		Thems:
REWARKS	FINDINGS	Contractor:
		Name of Project:
	And the second s	E No.
	ALT. (1)	IWG - CHECKLIOI FOR DIE LEGICALION

the management of the Control of the	
mathematical computation against the bid amount)	E. Cash Flow mathemati
Nays)	Hounn, 15 days)
Bid Securing Declaration (must be in prescribed	D. Bid Secul
C. Surety Bond callable upon demand (5%)	C. Surety Bot
	(2%)
Bank Guarantee/ Draft or Irrevocable Letter of Credit	B. Bank Gua
A. Cash or Cashier's/ Wanager's check (2%)	A. Cash or C
	4. Bid Security
de des des de la desta de la dela dela della del	
Permits and Clearances	Ö
 Provision of Service Vehicle	හ
iMobilization and demobilization	و لا شن
OCM and Profit mark-up:	00
K. The following items shall not be subjected to	K. 7h
The second secon	

siedowewskielenieleginnelitesonn

Somme (B)

r=5 r=

(Michael Note 1975) (1980) 1975 (1980) 197

Dogwood . Ble San

2

11,4

		the state of the s
		C. Validate Colluació Sociations de la Company de la Compa
	The state of the s	.1
		Wrist be supported with the following:
		their registration based on the guidening of the PCAB.
		the Allowable Range of Corluder Cost (Allow) of
		to bid if the cost of such contract is not more than
		experience on the contract to be bid may be allowed
		Small A and Small B categories without similar
		he hid: Provided, however, that contractors under
		current prices using the first sercent (50%) of the ABC to
		the last (3) years, and whose value, adjusted indices,
		Contract (SLCC) Similar to the contract to the second action and the second actions and the second actions and the second actions and the second actions are second actions and the second actions and the second actions are
AAV		8. Statement of the bidder's Single Largest completed
		portal
		C. Verification of on-going projects via DPWH
		(2) or more contracts.
		more than ten percent (10%) in each two
		CAP PROPERTY OF A TRECONTY OF SHODBAGE OF
		: Verily Larger Date of Completions:
		<u> </u>
		signed by the Procuring Entity
		om o
		contracts including awarded but not yet stated
		7. Statement of all on-going government and private
		(PCAB)
		Special PCAB License in case of Joint Ventures
		. _
		5. PhiliGEPS Registration (Platinum Membership) illust
		4. Tax Clearance must be valid (Company Name and
		3. Mayors/ busiless politically
•		l.
		proprietorship, or CDA to cooperatives that so
		- 1
		Not a Blacklisted Contractor per GPPB Website
REMARKS	SONICAL	Centractor:
		Name of Project:
		ショう
	TICATION	TWG - CHECKLIST FOR POST QUALIFICATION

	<i>ig.</i> /	
1		
		RUS JA.
	## / T	rita y
ļ	**************************************	862 A. V.
	Enacii Adigi Bacade	Art -
		gilia Taranda Riik
	3	<u> </u>
	्रिक्ते ^क े	<u> </u>
. 1	3	# D
	13 👼	72,00
	200	() ()
	9 7	<u> </u>
2	01 51 \$5 4 49	<u> </u>
-	0.00	
	1 9 9 3 A	(2)
	1 5 5 2	3
	Į į	Į.
	# 3	150 150 150
	Medeleter Medele	
	<i>3, 3, 2,</i> 2,	
5	<u>9</u> 9 9	<u> </u>
į.	<u> </u>	J. 1
<u>, </u>	3 9 B	
Ś	2000年	70
<u> </u>	3.克马	8
	취취 젊	
5	3 % T	- 6
2	- j	ð
1	8 0 3	
	ŏ. 💐	Ť
7		-5
	20	3
	8 9	6 .
1	<u> </u>	
	三 图 18	() ()
	a.	5
	<u></u>	- S(2)3
	33	100
	<u> </u>	
	ලුප්තිවූව ඉතුන්න්සංගම්මුග්ෆම්බ්.මේදා	
	(9)	
	⇒	#
	1.50 1.30 1.50	
	130	
	P. U. Summer of Gar	
	757	
1	in	- 3
	S.	400
	Č.	1.4
	C.F.	
	13 1	
	1	- associated for

PROVING

77