

# BIDDING DOCUMENTS

### MARKET ROAD (FMR) located at KIBLAGON, OPENING AND IMPROVEMENT OF FARM TO SULOP, DAVAO DEL SUR One Job Order for the

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

IB No. C-154-23

Start Date for Issuance of Bidding Documents: October 28, 2023 Date of Opening of Bids: November 21, 2023 at 09:00 A.M.

Sixth Edition
July 2020

# TABLE OF CONTENTS

SECTION I. INVITATION TO BID

SECTION II. **INSTRUCTIONS TO BIDDERS** 

SECTION III. BID DATA SHEET

SECTION IV. **GENERAL CONDITIONS OF CONTRACT** 

SECTION V. SPECIAL CONDITIONS OF CONTRACT

SECTION VI. SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES

SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS


SECTION X. OTHER DOCUMENTS

工

## SECTION I.

# INVITATION TO BID

エ



# Invitation to Bid for C-154-23

One Job Order for the

# **OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR) located** at KIBLAGON, SULOP, DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by

Executive Order No. 30 series of 2019

- to payments under the contract for IB No. C-154-23. Bids received in excess of the ABC shall The Provincial Government of Davao del Sur, through the CY 2023 20% DEV'T FUND intends to apply the sum of P6,000,000.00 being the Approved Budget for the Contract (ABC) be automatically rejected at bid opening.
- 5 contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). should have completed a contract similar to the Project. The description of an eligible bidder is The <u>Provincial Government of Davao del Sur</u> now invites bids for the above Procurement Project. Completion of the Works is required <u>90 Calendar Davs Contract Duration</u>. Bidders
- ပှာ Bidding will be conducted through open competitive Regulations (IRR) of Republic Act (RA) No. 9184. discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules bidding procedures using non-
- 4. Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. Interested bidders may obtain further information from Provincial Government of Davao del P.M., Monday to Friday:

# Engr. SHIELA MAE A. ZAPANTA, MPA Administrative Officer IV Head, BAC Secretariat for Infrastructure Projects

Ş upon payment of a non-refundable fee for the Bidding Documents in the amount stated above, to the Provincial Treasurer's Office. An authorization from the proprietor of the (10) pages may be book bound or securely stapled. not book bound shall be rejected outright. For the Financial Proposals not exceeding ten Financial documents must be book bound and properly tabbed at right side. behalf. Only bidders who purchased the Bidding Documents with corresponding official receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and Government of Davao del Sur shall allow the bidder to present its proof of payment for the fees pursuant to the latest Guidelines issued by GPPB, in the amount of P10,000.00. The Provincial markings (Original Copy, Copy 1 and Copy 2), respectively. Any documents submitted company shall be presented in case the latter opted to send representative/s in his/her Capitol Compound, Brgy. Matti, Digos City upon accomplishing a bidder's assessment slip November 21, 2023, at the Office of the BAC Secretariat Room 16, Executive Building A complete set of Bidding Documents may be acquired by interested bidders on October 28 prepare (3) sets of book bound bidding documents with corresponding proper

- 6 07, 2023, 9:00 A.M. at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on November
- .~ submission. Late bids shall not be accepted. Bids must be duly received by the BAC Secretariat at the following through manual
- Office (Infrastructure Projects), Capitol Building, Matti, Digos City. Advance dropping (before November 21, 2023) - Room 16, Procurement Management
- V Date of opening (November 21, 2023, before 9:00 A.M.) - Ralota Hall, Davao del Sur Coliseum, Matti, Digos City.
- 00 amount stated in ITB Clause 16. All bids must be accompanied by a bid security in any of the acceptable forms and in the
- 9 Bid opening shall be on November 21, 2023 at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 10. The Provincial Government of Davao del Sur reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 11. For further information, please refer to:

### The BAC CHAIRPERSON

Provincial Government of Davao del Sur

Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

# Engr. SHIELA MAE A. ZAPANTA, MPA

Head, BAC Secretariat for Infrastructure Projects

PGO - Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur

Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

12. **Documents** visit the website, www.davaodelsur.gov.ph, for downloading of Bidding

DESSAMIE BUATI- SANCHEZ, CPA, JD

Provincial Budget Officer

BAC Chairperson

## SECTION II.

5.

# Section II. Instructions to Bidders

### Scope of Bid

## located at KIBLAGON, SULOP, DAVAO DEL SUR, with Project Identification Number The OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR) C-154-23

**DEL SUR**) is for the construction of Works, as described in Section VI (Specifications). FARM TO MARKET ROAD (FMR) located at KIBLAGON, SULOP, DAVAO The Procurement Project (referred to herein as "OPENING AND IMPROVEMENT OF

## 2. Funding Information

- 2.1. The GOP through the source of funding as indicated below for CY 2023 in the amount of P6,000,000.00.
- 2.2. The source of funding is 20% DEV'T FUND.

## 3. Bidding Requirements

regulations as the primary source thereof, while the herein clauses shall serve as the secondary The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised IRR, including its Generic Procurement Manual and associated policies, rules and

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid bulletin.

instructions, forms, terms, and project requirements in the Bidding Documents. labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all facilities, requirements, location and availability of construction aggregates and other materials, The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, facilities; (c) nature and condition of the terrain, geological conditions at the site communication the location and the nature of the work; (b) climatic conditions; (c) transportation

# ₽ Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing of ethics during the procurement and execution of the contract. They or through an agent shall The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard

### 5. Eligible Bidders

- 5.1 Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
- Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, The Bidder must have an experience of having completed a Single Largest Completed

No. 9184. except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA

categories of work stated in the BDS. A contract is considered to be "similar" to the contract to be bid if it has the major

- 53 record requirement, as specified in the Bidding Document prepared for this purpose. government/foreign or international financing institution may agree on another track Foreign-funded Procurement, the Procuring Entity and
- 5.4 The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

# 6. Origin of Associated Goods

UN Security Council taken under Chapter VII of the Charter of the UN. There is no restriction on the origin of Goods other than those prohibited by a decision of the

### 7. Subcontracts

7.1. Subcontracting is not allowed.

## 8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the November 07, 2023, at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur as indicated in paragraph 6 of the IB.

## ø Clarification and Amendment of Bidding Documents

calendar days before the deadline set for the submission and receipt of Bids. Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) Prospective bidders may request for clarification on and/or interpretation of any part of the

# 10 Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. specified in Section IX. Checklist of Technical and Financial Documents. The first envelope shall contain the eligibility and technical documents of the Bid as
- 10.2. May 2019. The English translation shall govern, for purposes of interpretation of the having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 appropriate Philippine foreign service establishment, post, or the equivalent office accompanied submission to the If the eligibility requirements or statements, the bids, and all other documents by a translation in English, which shall be authenticated by BAC are in foreign language other than English, it must be
- 10.3.and cost of the contract for this Project. Any additional type of Contractor license or permit shall be indicated in the **BDS**. A valid special PCAB License in case of Joint Ventures, and registration for the type
- 10.4. must meet the required minimum years of experience set in the BDS Materials Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification and experience data shall be provided. These key personnel A List of Contractor's key personnel (e.g., Project Manager, Project Engineers, These key

 $\infty$ 

10.5. may be, must meet the minimum requirements for the contract set in the BDS equipment from the equipment lessor/vendor for the duration of the project, as the case purchase agreements, supported by proof of ownership, certification of availability of A List of Contractor's major equipment units, which are owned, leased, and/or under

# Documents Comprising the Bid: Financial Component

- 11.1. The second bid envelope shall contain the financial documents for the Bid as specified in Section IX. Checklist of Technical and Financial Documents
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184

### 12. Alternative Bids

there is a value engineering clause in the BDS, alternative Bids shall not be accepted including the basic technical design as indicated in the drawings and specifications. Bidders shall submit offers that comply with the requirements of the Bidding Documents,

### 13. Bid Prices

pursuant to the revised Guidelines for Contract Price Escalation guidelines prices, and therefore not subject to price escalation during contract implementation, except All bid prices for the given scope of work in the Project as awarded shall be considered as fixed under extraordinary circumstances as determined by the NEDA and approved by the GPPB

# 14. Bid and Payment Currencies

- 14.1. the exchange rate as published in the BSP reference rate bulletin on the day of the bid Bid prices may be quoted in the local currency or tradeable currency accepted by the denominated in foreign currencies shall be converted to Philippine currency based on BSP at the discretion of the Bidder. However, for purposes of bid evaluation,
- 14.2. Payment of the contract price shall be made in: Philippine Pesos

### 15. Bid Security

- 15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount indicated in the BDS, which shall be not less than the percentage of the ABC in accordance with the schedule in the BDS.
- 15.2 The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. Procuring Entity as non-responsive Any bid not accompanied by an acceptable bid security shall be rejected by

# 16. Sealing and Marking of Bids

disqualification. However, failure of the Procuring Entity may request additional hard copies and/or electronic copies of the Each Bidder shall submit one copy of the first and second components of its Bid. **Bidders** to comply with the said request shall not be a ground for Bid.

If the Procuring Entity allows the submission of bids through online submission to the given website or any other electronic means, the Bidder shall submit an electronic copy of its

be considered non-responsive and, thus, automatically disqualified. which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall

# 17. Deadline for Submission of Bids

security in any of the acceptable forms and in the amount stated in ITB Clause 18. 2023 at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid Business Complex, Barangay Matti, Digos City, Davao del Sur on or before November 21, Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and

## <u>00</u> Opening and Preliminary Examination of Bids

recorded by the BAC Secretariat. sign a register evidencing their attendance. In case videoconferencing, webcasting or other similar technologies will be used, attendance of participants shall likewise be specified in paragraph 9 of the IB. The Bidders' representatives who are present shall The BAC shall open the Bids in public at the time, on the date, and at the place

shall prevail. rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 In case the Bids cannot be opened as scheduled due to justifiable reasons, the

18.2 The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

### **,** Detailed Evaluation and Comparison of Bids

- 19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "passed" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No.
- 19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the each contract (lot) separately. the Procuring Entity. Bid Security as required by ITB Clause so as to determine the Bid or combination of Bids offering the lowest calculated cost to shall be received by the same deadline and opened and evaluated simultaneously 15 shall be submitted for
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

### 20. Post Qualification

latest income and business tax returns filed and paid through the BIR Electronic Filing and notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its Payment System (eFPS), and other appropriate licenses and permits required by law and stated Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the

## 21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form

# SECTION II.

# BDDATA SHE

て.

### Bid Data Sheet (IB No.: C-154-23)

21
20
19.2
99
15.1
12
10.5
***************************************
10.4
10.3
7.1
5.2
ITB Clause

maybe book bound or securely stapled. Eligibility/Technical and Financial Proposal must be book bound and properly tabbed at the right side. Any documents submitted not book bound shall be rejected outright. For the Financial Proposal not exceeding ten (10) pages

All copies must be properly marked (ORIGINAL COPY, COPY 1 AND COPY 2)

one sealed mother envelope. Envelope 1 and Envelope 2 must be properly sealed, and will be placed in

- and requirements as stated in the Instruction to Bidders: 2. Other documents/materials to comply with other non-discretionary criteria
- **Construction Methods**
- Construction schedule and S-Curve
- Pert-CPM
- **Manpower Utilization Schedule**
- **Equipment Utilization Schedule**
- 1 1 1 1 I Construction Safety & Health Program
- **Affidavit of Site Inspection**
- Standard

Duly Notarized Certification as to compliance to Labor Laws and

before entering into Contract. The DOLE approved Construction Safety and Health Program is required

# SECTION IV.

## GENERAL CONDITIONS OF CONTRACT

5.

# General Conditions of Contract

### 1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the clauses shall serve as the secondary source for the terms and conditions of the Contract. Generic Procurement Manual, and associated issuances, constitute the primary source for the terms and conditions of the Contract, and thus, applicable in contract implementation. Herein

allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment. This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

# 2. Sectional Completion of Works

Intended Completion Date for the whole of the Works). shall apply to any Section of the Works (other than references to the Completion Date and If sectional completion is specified in the Special Conditions of Contract (SCC), references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date

### 3. Possession of Site

- 3.1 the Procuring Entity's Representative shall give the Contractor a Contract Time Extension part of the Procuring Entity to give possession in accordance with the terms of this clause, The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the Procuring Entity. and certify such sum as fair to cover the cost incurred, which sum shall be paid by
- 3.2 If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in under Annex "E" of the 2016 revised IRR of RA No. 9184 contract time to address such delay may be addressed through contract extension provided

# 4. The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to carry out the supervision of the Works.

relevant qualifications and abilities are equal to or better than those of the personnel listed in the The Procuring Entity will approve any proposed replacement of key personnel only if their

## 5. Performance Security

51 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful

Bidder shall furnish the performance security in any of the forms prescribed in Section 39 of the 2016 revised IRR

5.2. right of the Procuring Entity to institute action pursuant to this Contract supplying the Contractor with labor, materials and/or equipment for the performance of subcontractor be they an individual, The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any firm, partnership, corporation, or association

### 6. Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in

### 7. Warranty

- 7.1. property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, subject its recover the costs. participating in any public bidding. All payables of the GOP in his favor shall be offset to Procuring Entity shall forfeit its performance security, subject its
- 7.2. SCC The Acceptance by the Procuring Entity. majeure, shall cover the period from the date of issuance of the Certificate of Final warranty against Structural Defects/Failures, except that occasioned-on Specific duration of the warranty is found in the force

# 8. Liability of the Contractor

Contract shall be as provided by the laws of the Republic of the Philippines. Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this

liable to the Procuring Entity. If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally

# 9. Termination for Other Causes

to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. deeds and behaviors relative to contract acquisition and implementation, such as, but not limited that the Contractor has engaged, before, or during the implementation of the contract, in unlawful Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

### 10. Dayworks

9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall has given written instructions in advance for additional work to be paid for in that way be used for small additional amounts of work only when the Procuring Entity's Representative Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No.

### 11. Program of Work

The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all

SOC. the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If the date on which the overdue Program of Work has been submitted. payment certificate and continue to withhold this amount until the next payment after the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the SCC from the next

# 12. Instructions, Inspections and Audits

the GOP or the Procuring Entity, as may be required. and records relating to the performance of the Contractor and to have them audited by auditors of The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

### 13. Advance Payment

"E" of the 2016 revised IRR of RA No. 9184. installments according to a schedule specified in the SCC, subject to the requirements in Annex fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two a Contract document, make an advance payment to the Contractor in an amount not exceeding The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as

### 14. Progress Payments

site but not completely put in place shall not be included for payment. Engineer. payment shall be The Contractor may submit a request for payment for Work accomplished. Such requests for Except as otherwise stipulated in the SCC, materials and equipment delivered on the verified and certified by the Procuring Entity's Representative/Project

# 15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the SCC.
- 15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated payments due to the Contractor. Procuring Entity's Representative may withhold the amount stated in the SCC from or they do not receive the Procuring Entity's Representative's approval,

5

## SECTION V.

## SPECIAL CONDITIONS OF CONTRACT

J.

# **Special Conditions of Contract**

"No further instructions."	15.2
The date by which "as built" drawings are required is 15 days prior turn-over and acceptance.	
"No further instructions."	15.1
Materials and equipment delivered on the site but not completely put in place shall not be included for payment.	14
The amount of the advance payment shall not exceed Fifteen Percent (15%) of the total contract price to be recouped every progress billing.	13
"No further instruction."	11.2
"No further instruction."	juned juned
a.Dayworks are applicable at the rate shown in the Contractor's original Bid.	10
classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures:] Five (5) years.	
The site investigation reports are:  Site Inspection Report	6
The Procuring Entity shall give possession in full the parts of the Site to the Contractor upon receipt of the Notice to Proceed.	4.1
The Intended Completion Date is 90 calendar days upon receipt of the Notice to Proceed.	2
	GCC Clause



# SECTION VI.

# SPECIFICATIONS [See attached file.]



Name of Project : OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

Location : KIBLAGON, SULOP, DAVAO DEL SUR

### SPECIFICATIONS

100(3)a1 Individual Removal of Trees, 150 - 300 mm dia., Small			\		e.	Section 1	A Comment
mm.dia., Small	Structure Excavation ,Common Soil(RCPC Headwall and Catch Basin)	CPC Headwall and Catch Basin) common Soil(RCPC and Lined Canal)	CPC Headwall and Catch Basin) Common Soil(RCPC and Lined Canal) Soil)	CPC Headwall and Catch Basin) common Soil(RCPC and Lined Canal) Soil) rial)	CPC Headwall and Catch Basin) common Soil(RCPC and Lined Canal) Soil) srial) (Unreinforced), 200mm.thk	CPC Headwall and Catch Basin) common Soil(RCPC and Lined Canal) Soil) rial) (Unreinforced), 200mm.thk ss IV,RCPC	CPC Headwall and Catch Basin) common Soil(RCPC and Lined Canal) Soil) rial) (Unreinforced), 200mm thk ss IV,RCPC ss IV,RCPC
cu.m.	cu.m.	cu.m.	cu.m. cu.m.	cu.m. sq.m.	cu.m. cu.m. sq.m. sq.m.	cu.m. cu.m. sq.m. sq.m.	cu.m. cu.m. sq.m. sq.m. sq.m. ln.m
536.95	1	, ,			2 1		
		Pipe Culverts and Drain Excavation ,Common Soil(RCPC and Lined Canal) cu.m.	Pipe Culverts and Drain Excavation , Common Soil (RCPC and Lined Canal) cu.m. Embankment from Borrow (Common Soil) cu.m sq.m. 1	Pipe Culverts and Drain Excavation , Common Soil(RCPC and Lined Canal) cu.m.  Embankment from Borrow (Common Soil) cu.m.  Subgrade Preparation (Common Material) sq.m.  Addrawate Subbase Course cu.m	Pipe Culverts and Drain Excavation, Common Soil(RCPC and Lined Canal) cu.m.  Embankment from Borrow (Common Soil) cu.m.  Subgrade Preparation (Common Material) sq.m. 1  Aggregate Subbase Course cu.m  Portland Cement Concrete Pavement (Unreinforced), 200mm thk sq.m. 2	Pipe Culverts and Drain Excavation, Common Soil(RCPC and Lined Canal) cu.m.  Embankment from Borrow (Common Soil) cu.m.  Subgrade Preparation (Common Material) sq.m. 1  Aggregate Subbase Course  Portland Cement Concrete Pavement (Unreinforced), 200mm thk. sq.m. 2  Pipe Culverts, 610 mm dia. (24"0), Class IV, RCPC In.m	Pipe Culverts and Drain Excavation, Common Soil(RCPC and Lined Canal) cu.m.  Embankment from Borrow (Common Soil) sq.m.  Subgrade Preparation (Common Material) sq.m.  Aggregate Subbase Course  Portland Cement Concrete Pavement (Unreinforced), 200mm thk sq.m.  Pipe Culverts, 610 mm dia. (24"Ø), Class IV, RCPC  Pipe Culverts, 910 mm dia. (36"Ø), Class IV, RCPC

### NOTE:

Specifications shall be in accordance with the DPWH Standard Specifications for Highways, Bridges, and Airports Volume II, 2013

Prepared by:

EL Mark 5. TAYABAS

Engineer I

Reviewed by:

JOSEPH R. GONZALES
Engineer III

Planning & Programming Division

Approved by:


LEONERL MARCH P. SUARIO
Provincial Engineer

# SECTION VII.

## DRAWINGS

[The **Detailed Engineering Design** is available at the Provincial Government of Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, Matti, Digos City, upon purchase of the corresponding bidding documents.]

I



### REPUBLIC OF THE PHILIPPINES PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR



DETAILED ENGINEERING DESIGN FOR

### OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

LOCATION: KIBLAGON, SULOP, DAVAO DEL SUR

PROJECT LIMITS								
DESCRIPTION	STATION	LENGTH OF PCCP( m.)	PROJECT LENGTH (m.)					
Beginning of Project	0+000.00							
Improvement of Road	0+000.00 - 0+140.00	140.00	140.00					
Opening and Improvement of Road End of Project	0+140.00 - 0+520.00 0+520.00	380.00	380.00					
	LENGTH	520.00	520.00					

NNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL:

PROVINCIAL ENGINEER

APPROVED BY:

YVONNE RONA. CAGAS PROVINCIAL GOVERNOR

### TABLE OF CONTENTS

TABLE OF CONTENTS	And last you been had you was	01
PHILIPPINE & PROVINCIAL MAP	स्टब रेक्ट स्टब्स्ट स्टब्स स्टब्स स्टब्स	02
LOCATION & VICINITY MAP	and the last that the period and the last the la	03
GENERAL NOTE	tion 1900 ties land tiest had	04
PROJECT BILLBOARD AND SUMMARY OF QUANTITIES		05
GENERAL PLAN	ton first ten ton ten gen park	06
ROADWAY DETAILS AND SECTIONS	100 KG 123 PH 123 KG 128 ,	07
SUPER ELEVATION AND DESIGN PARAMETERS	Per led man tent com per com	08-09
TYPICAL RCPC AND DETAILS	and had not have pool had gon,	10
TYPICAL LINED CANAL AND CATCH BASIN DETAILS	ten her tan men tan tan yan	11
DRAINAGE SCHEDULE		12
TYPICAL ROADWAY CROSS SECTIONS AND DETAILS		13
PLAN AND PROFILE	ים דים הוג היע מום דים הוב '	14
ROADWAY CROSS SECTIONS	est took took took took took	15-19



PROJECT TITLE:

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR




LEONER MARCH P. SHARIO


PROVINCIAL ENGINEER

APPROVED BY:

SHEET NO.;



### MAP OF DAVAO DEL SUR



### THE REPUBLIC OF THE PHILIPPINES



OPENING AND IMPROVEMENT OF FARM
TO MARKET ROAD (FMR)

LOCATION.
KIBLAGON SULOP, DAVAO DEL SUR

DONALDIA RELLON
ENGINEERI
PREPAREDBY:

EL MARK-D. TAYABAS
ENGINEERI

PLANNING AND PROGRAMMING DIVISION HEAD

LEONERL WARCH P. SUARIO
PROVINCIAL ENGINEER


RECOMMENDING APPROVAL:

YVONJE RONJ. CAGAS.

APPROVED BY:

02 19

SHEET NO.:



VICINITY MAP

LOCATION MAP



REPUBLIC OF THE PHILIPPINES ROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR

SURVEYED BY:

BEPHR, GONZALES ENGINEER III ING AND PROGRAMMIND DIVISION HEAD RECOMMENDING APPROVAL: LEONBEL MARCHE SUARIO PROVINCIAL ENGINEER

APPROVED BY:

SHEET NO.:

03 | 19

### GENERAL NOTES

### GENERAL REQUIREMENTS

- 1. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN OFFICES, SHOP, STORES, AND WORKMEN'S ACCOMMODATION AS ARE NECESSARY, A MEDICAL ROOM TOGETHER WITH ALL NECESSARY SUPPLIES SHALL ALSO BE PROVIDED AND MAINTAINED AND A TRAINED MEDICAL AIDE SHALL BE EMPLOYED SOLELY ON MEDICAL DUTIES,
- TWO (2) PROJECT BILLBOARDS SHALL BE INSTALLED, ONE AT THE BEGINNING AND ONE AT THE END OF THE PROJECT, FOR ROAD PROJECTS WITH LENGTH 10 KILOMETER OR MORE, ADDITIONAL SURFACE COURSES BILLBOARD SHALL BE INSTALLED EVERY 5-KILOMETER INTERVAL.
- BASIC PERSONAL PROTECTIVE EQUIPMENT (PPE) FOR ALL CONSTRUCTION WORKERS SHALL BE PROVIDED AND OTHER REQUIRED SPECIALTY PPE AS PER DOLE DO 13 S. 2018. SAFETY PERSONNEL AND EMERGENCY OCCUPATIONAL HEALTH PERSONNEL AND FACILITIES ARE REQUIRED DEPENDING ON THE NUMBER OF WORKERS.
- TRAFFIC MANAGEMENT LAYOUTS PRÓVIDED IN THE PLAN MAY NOT NÈCESSARILY BE SIMILAR ON SITE. ADJUSTMENTS MAY BE MADE TO PROVIDE THE NECESSARY TRAFFIC CONTROL DEVICES TO BE INSTALLED ON SITE, A TRAFFIC CONTROLLER MUST ALSO BE PROVIDED ESPECIALLY WHEN CLOSING A CERTAIN LANE OF THE ROAD HINDERS THE CONTINUOUS TRAFFIC FLOW FOR A TWO-WAY TRAFFIC.
- ADEQUATE BARRICADES AND TRAFFIC WARNING SIGNS SHALL BE INSTALLED AND WORKING AREA SHALL BE ADEQUATELY ILLUMINATED AT NIGHT TO WARN MOTORISTS OF ONGOING CONSTRUCTION, FLAGMEN SHALL BE PROVIDED AT EACH END OF THE CLOSED SECTION TO DIRECT COUNTER FLOW TRAFFIC.
- THE AS-STAKED PLAN SHALL BE PREPARED BY THE CONTRACTOR BASED ON THE PRE-CONSTRUCTION SURVEY JOINTLY CONDUCTED BY THE CONTRACTOR AND IMPLEMENTING OFFICE (CONSTRUCTION AND PLANNING AND PROGRAMMING DIVISION) AND IT SHOULD BE SUBMITTED TO THE PROVINCIAL ENGINEER'S OFFICE BEFORE THE START OF ACTUAL
- ALL SURVEY, STAKING, RECORDING OF DATA, AND CALCULATION NECESSARY TO CONSTRUCT THE PROJECT FROM THE INITIAL LAYOUT TO FINAL COMPLETION SHALL BE PERFORMED. WORK SHALL BE STARTED AFTER STAKING FOR THE AFFECTED WORK IS ACCEPTED.
- ANY EXISTING ROAD WHILE UNDERGOING IMPROVEMENT SHALL BE KEPT OPEN TO TRAFFIC CONTINUOUSLY IN SATISFACTORY CONDITION AND TRAFFIC SHALL BE ACCOMMODATED DURING THE ENTIRE CONTRACT PERIOD. CONSTRUCTING MAINTAINING DETOURS SHALL BE DONE AS LOCATED BY THE ENGINEER
- DESIGN WAS BASED ON SURVEY DATA SUBMITTED BY THE SURVEY AND INVESTIGATION UNIT OF MISCELLANEOUS STRUCTURES PLANNING AND PROGRAMMING DIVISION OF PEO DAVAO DEL SUR.

### EARTHWORK

- 1. CLEARING SHALL EXTEND ONE (1) METER BEYOND THE TOE OF THE FILL SLOPES OR BEYOND ROUNDING OF CUT SLOPES FOR THE ENTIRE LENGTH OF THE PROJECT PROVIDED THAT IT IS WITHIN THE RIGHT-OF-WAY LIMITS OF THE PROJECT.
- ALL CONCRETE PAVEMENT, BASE COURSE, SIDEWALKS, CURBS, GUTTERS, ETC. DESIGNATED FOR REMOVAL, SHALL BE BROKEN INTO PIECES, THE SIZE OF WHICH SHALL NOT EXCEED 300MM IN ANY DIMENSION AND STOCKPILED AT DESIGNATED LOCATIONS ON THE PROJECT FOR USE BY THE GOVERNMENT OTHERWISE DEMOLISHED AND DISPOSED OF AS DIRECTED BY THE ENGINEER.
- EXCAVATION OPERATION SHALL BE CONDUCTED SO THAT MATERIAL OUTSIDE OF THE LIMITS OF SLOPES WILL NOT BE DISTURBED.
- PRIOR TO CONSTRUCTION OF EMBANKMENT, ALL NECESSARY CLEARING AND GRUBBING IN THAT AREA SHALL HAVE BEEN PERFORMED IN CONFORMITY WITH ITEM 100, CLEARING AND GRUBBING.
- ROADWAY EMBANKMENT OF EARTH MATERIALS SHALL BE PLACED IN HORIZONTAL LAYERS NOT EXCEEDING 200MM, LOOSE MEASUREMENT, AND SHALL BE COMPACTED AS SPECIFIED BEFORE THE NEXT LAYER IS PLACED/ AS COMPACTION OF EACH LAYER PROGRESSES, CONTINUOUS LEVELING AND MANIPULATING WILL BE REQUIRED TO ASSURE UNIFORM DENSITY.
- PRIOR TO FINAL ACCEPTANCE, THE INSPECTOR SHALL VISUALLY INSPECT THE ENTIRE SECTION OF COMPACTED EMBANKMENT. IF FOUND NOT UNIFORM OR THE TEST VALUES MAY NOT BE REPRESENTATIVE OF THE ENTIRE SECTION, ADDITIONAL TESTS MAY BE PERFORMED AND DEFICIENCIES SHALL BE CORRECTED BY THE CONTRACTOR.
- ADEQUATE DUST CONTROL MUST BE MAINTAINED BY THE CONTRACTOR AT ALL TIMES DURING EARTH-MOVING OPERATIONS THROUGH THE USE OF WATER.
- THE CONTRACTOR SHALL NOT PLACE STOCKPILES AT LOCATION WHERE THEY ARE SUBJECT TO EROSION. THE CONTRACTOR SHALL MAINTAIN EROSION AND DRAINAGE CONTROL NEAR ALL STOCKPILES AND SHALL ENSURE THAT SURFACE DRAINAGE DOES NOT ADVERSELY AFFECT ADJACENT LANDS, WATERCOURSES OR FUTURE RECLAMATION SITES.
- STOCKPILES SHALL NOT BE SITUATED AT LOCATION THAT WILL INTERFERE OR CAUSE DAMAGE TO UTILITIES. IT SHALL NOT BE SITUATED WITHIN 30M OF A WATERCOURSE OR PERMANENT OTHERS STRUCTURE OR WITHIN 4M OF ADJACENT PROPERTY BOUNDARY UNLESS OTHERWISE PERMITTED IN WRITING BY THE PROPERTY OWNER.
- 10. FINISHED SURFACES IN ALL CASES SHALL CONFORM WITH LINES, GRADES, DIMENSIONS AND ADJUSTMENTS SHOWN ON THE APPROVED PLANS, EXCEPT AS MODIFIED BY WRITTEN ORDERS.
- 11. CUT SLOPES, EXCEPTS IN ROCKS AND FILL SLOPES SHALL BE ADJUSTED AND WARPED FLOW INTO EACH OTHER OR INTO NATURAL GROUND SURFACE WITHOUT NOTICEABLE BREAK

SUB-BASE AND BASE COURSE

FOR SUBBASE MATERIALS, WHERE THE REQUIRED THICKNESS IS 200MM OR LESS, THE MATERIAL SHALL BE SPREAD AND COMPACTED IN ONE (1) LAYER USING VIBRATORY ROLLER EQUIPMENT. WHERE THE REQUIRED THICKNESS IS MORE THAN 200MM, THE AGGREGATE SUBBASE SHALL BE SPREAD AND COMPACTED IN TWO OR MORE LAYERS OF APPROXIMATELY EQUAL THICKNESS, AND THE MAXIMUM COMPACTED THICKNESS OF ANY LAYER SHALL NOT EXCEED 200MM.

- THE CONTRACTOR SHALL TAKE ALL STEPS NECESSARY TO CONTROL TRAFFIC OVER NEWLY-LAID CONCRETE SO THAT THE SURFACE IS NOT DAMAGED IN ANY WAY. TRAFFIC SHALL BE PROHIBITED FROM TRAVELING AT SPEEDS IN EXCESS OF 40KPH UNTIL THE CONCRETE HAS SET, NO VEHICLES, INCLUDING THOSE DELIVERING AGGREGATES SHALL BE PERMITTED TO TURN AROUND ON NEWLY-LAID MATERIAL.
- WHEN RAIN APPEARS IMMINENT, ALL PACING OPERATIONS SHALL STOP.
- IN ORDER THAT THE CONCRETE MAY BE PROPERLY PROTECTED AGAINST THE EFFECTS OF RAIN BEFORE THE CONCRETE SUFFICIENTLY HARDENED, THE CONTRACTOR WILL BE REQUIRE TO PROTECT THE EDGES AND SURFACE OF THE UNHARDENED CONCRETE,
- BEFORE OPENING TO THE TRAFFIC, THE PAVEMENT SHALL BE CLEANED AND JOINT SEALING COMPLETED.
- ANY DAMAGE TO THE PAVEMENT, OCCURRING PRIOR TO FINAL ACCEPTANCE, SHALL BE REPAIRED OR THE PAVEMENT BE REPLACED.

### DRAINAGE AND SLOPE PROTECTION STRUCTURES

- PIPE CULVERTS SHALL BE INSPECTED BEFORE ANY BACKFILL IS PLACE, ANY PIPE FOUND TO BE OUT ALIGNMENT, UNDULY SETTLED, OR DAMAGED SHALL BE TAKEN UP AND RELAID OR REPLACED.
- STONES FOR RIPRAP SHALL CONSIST OF ROCK AS NEARLY AS RECTANGULAR IN SECTION EXCEPT THAT RIPRAP OF CLASS A MAY CONSIST OF ROUND NATURAL STONES. SOUND PIECES OF BROKEN CONCRETE OBTAINED FROM THE REMOVAL OF BRIDGES, CULVERTS AND OTHER STRUCTURES MAY BE SUBSTITUTED FOR STONE WITH THE APPROVAL OF THE ENGINEER.
- FOR STONE MASONRY, IT SHALL BE SATISFACTORILY PROTECTED FROM THE SUN AND KEPT WET FOR A PERIOD OF AT LEAST THREE DAYS AFTER COMPLETION.

- 1. OBSTRUCTIONS WITHIN THE ROADWAY, IF NOT ILLUMINATED, SHALL BE MARKED WITH REFLECTORIZED HAZARD MARKERS (REFER TO SECTION 7 OF THE HIGHWAY SAFETY DESIGN STANDARD PART 2 MAY 2012 EDITION). FOR ADDITIONAL EMPHASIS, IT IS ADVISABLE TO MARK OBSTRUCTION WITH NO LESS THAN FIVE ALTERNATING REFLECTORIZED BLACK AND WHITE STRIPES.
- GUARDRAIL POSTS SHALL BE SET VERTICALLY IN THE POSITION SHOWN IN THE PLANS AND SHALL REMAIN UNDISTURBED FOR A MINIMUM OF 48 HOURS.
- RAIL ELEMENTS SHALL BE ERECTED IN A MANNER RESULTING IN A SMOOTH CONTINUOUS INSTALLATION. ALL BOLTS, EXCEPT ADJUSTMENT BOLTS, SHALL BE DRAWN TIGHT.
- 4. PAVEMENT MARKINGS SHALL NOT BE APPLIED DURING RAIN OR WET WEATHER OR WHEN THE AIR IS MISTY. PAINT SHALL NOT BE APPLIED UPON DAMP PAVEMENT SURFACES, OR UPON PAVEMENT WHICH HAS ABSORBED HEAT SUFFICIENT TO CAUSE THE PAINT TO BLISTER AND PRODUCE A POROUS FILM OF PAINT.
- PAVEMENT MARKINGS THAT FAIL TO HAVE UNIFORM, SATISFACTORY APPEARANCE EITHER BY DAY OR NIGHT, SHALL BE CORRECTED BY THE CONTRACTOR AT NO COST TO THE GOVERNMENT.
- TRAFFIC PAINT OF LANE MARKERS AND TRAFFIC STRIPS SHALL BE APPLIED TO THE PAVEMENT AT THE RATE OF 0.33 L/SQ.M. AND SHALL DRY SUFFICIENTLY TO BE FREE FROM CRACKING IN FROM 15 TO 30 MINUTES. THE AMOUNT OF GLASS BEADS TO BE MIXED WITH THE PAINT SHALL 500 GRAMS PER LITER OF PAINT.
- JOINT SEALANT APPLICATION SHALL BE TAKEN CARE OF TO AVOID OVERFILLING OF THE JOINT SPACES. ANY EXCESS MATERIAL SHOULD BE IMMEDIATELY SCRAPED FROM THE PAVEMENT SURFACE.
- ROAD SIGNS SHALL USE REFLECTIVE SHEETING CONSISTING OF SPHERICAL LENS ELEMENTS EMBEDDED WITHIN A TRANSPARENT PLASTIC HAVING A SMOOTH, FLAT SURFACE WITH A PROTECTED PRECOAT ADHESIVE WHICH SHALL BE PRESSURE SENSITIVE FOR MANUAL APPLICATION, OR TACK FREE HEAT ACTIVATED FOR MECHANICAL VACUUM-HEAT APPLICATION.
- THE REFLECTIVE BRIGHTNESS VALUES OF THE REFLECTIVE SHEETING AS COMPARED TO MAGNESIUM OXIDE (MGO) SHALL BE AS GIVEN IN TABLE 605-1 OF THE STANDARD SPECIFICATIONS MANUAL OR NOT LESS THAN 90% OF THE GIVEN VALUES WHEN TOTALLY WET BY RAIN.

- BEFORE FINAL ACCEPTANCE, THE RIGHT-OF-WAY, BORROW PITS AND ALL GROUND OCCUPIED BY THE CONTRACTOR SHALL BE CLEANED OF ALL RUBBISH, EXCESS MATERIALS, TEMPORARY STRUCTURES AND EQUIPMENT AND ALL PARTS OF THE WORK SHALL BE LEFT IN A NEAT AND PRESENTABLE CONDITION.
- 2. ANY DEFECTIVE WORK WHETHER THE RESULT OF POOR WORKMANSHIP, USE OF DEFECTIVE MATERIALS, DAMAGE THROUGH CARELESSNESS, OR OF ANY OTHER CAUSE, FOUND PRIOR TO ACCEPTANCE, SHALL BE REMOVED IMMEDIATELY AND REPLACED BY WORK AND MATERIALS WHICH

SHALL CONFORM TO THE SPECIFICATIONS.

DAMAGES TO ANY PORTION OF WORK BEFORE FINAL ACCEPTANCE EXCEPTS DAMAGES DUE TO UNFORESEEABLE CAUSES BEYOND THE CONTROL OF AND WITHOUT FAULT OF NEGLIGENCE BY THE CONTRACTOR SHALL BE RESULT, REPAIRED AND RESTORED.

- REVISED DPWH MANUAL ON HIGHWAY SAFETY DESIGN STANDARD, MAY 2013 EDITION FOR ROAD SAFETY PLANNING AND DESIGN ACTIVITIES AS WELL AS ROAD SAFETY MAINTENANCE ACTIVITIES SUCH AS THE PROPER WAY OF INSTALLATION/APPLYING ROAD SIGNS, ROAD SIGNS, ROAD SAFETY DEVICES AND PAVEMENT MARKINGS. - DO 41, S.2012
- LABOR CODE OF THE PHILIPPINES AND ITS IMPLEMENTING RULES AND REGULATIONS DOLE DO NO. 13, S.1998, OCCUPATIONAL SAFETY AND HEALTH STANDARDS AND ITS PROCEDURAL GUIDELINES FOR MONITORING, ENFORCEMENT AND IMPLEMENTATION OF CONSTRUCTION SAFETY AND HEALTH DO 56, \$,2005
- DPWH DESIGN CRITERIA, GUIDELINES AND STANDARDS, 2015.
- GUIDELINES FOR THE PREPARATION OF COST ESTIMATES FOR TRAFFIC MANAGEMENT AND SAFETY & HEALTH REQUIREMENTS FOR THE CONSTRUCTION AND MAINTENANCE OF ROADS, BRIDGES AND SAFETY & HEALTH REQUIREMENTS FOR THE SCHOOL BUILDING, DO 13, S.2018.





KIBLAGON SULOP, DAVAO DEL SUR





REVIEWED BY



APPROVAL:

RECOMMENDING

APPROVED BY

04

SHEET NO.

### SUMMARY OF QUANTITIES

		PROJECT BILLBOAF	RD STANDARD)	
	2,40		•	T
2.40	Republic of the Philippines PROVINCE OF DAVAO DEL SUR Matti, Digos City OFFICE OF THE PROVINCIAL ENGINEER San Agustin, Digos City Project: Location: Implementing Agency/les: Development Partner/s: Contractor/Supplier. Brief Description of Project: Project Date Project Date Ormplett Completion Started Completi Completion In Cost Incurred Completion Project Date On On On On One of Cost Incurred Completion Cost Incurred Completion Cost Incurred Completion Confice or Cluster Address: Contact No.:  Option Confice or Text Confice C	Date Remark omplete s d d s de la contact the Regional ct:	2" X 2" GEMELINA LUMB	DAE
0.60				

DIGITAL PRINTED TARPAULIN PLACED ON 2-SHEETS

ITEM NO.	DESCRIPTION	QUANTITY	UNIT
PART B	OTHER GENERAL REQUIREMENTS		•
B.5	Project Billboard/Signboard	2.00	∠ each
B.7(1)	Occupational Safety and Health Program	2.10	month
B.9	Mobilization/ Demobilization	1.00	/lump sum
PART C	EARTHWORKS		
100(1)	Clearing & Grubbing (with Stripping)	0.333	/ ha.
100(3)a1	Individual Removal of Trees, 150 - 300 mm dia., Small	43.00	each
102(2)	Surplus Common Excavation	536.95	cu.m.
103(1)b	Structure Excavation ,Common Soil(RCPC Headwall and Catch Basin)	71.35	cu.m.
103(6)b	Pipe Culverts and Drain Excavation , Common Soil (RCPC and Lined Canal)	137.23	cu.m.
104(2)a	Embankment from Borrow (Common Soil)	332.01	cu.m
105(1)a	Subgrade Preparation (Common Material)	1,813.85	∠ sq.m.
PART D	SUBBASE AND BASE COURSE	-	,
200(1)	Aggregate Subbase Course	946.71	cu.m
PART E	SURFACE COURSES		
311(1)b1	Portland Cement Concrete Pavement (Unreinforced), 200mm thk.	2,080.00	/ sq.m.
PART G	SLOPE PROTECTION AND DRAINAGE STRUCTURES		
500(1)b1	Pipe Culverts,610 mm dia.(24"ø), Class IV,RCPC	8.00	ln.m
500(1)b3	Pipe Culverts,910 mm dia.(36"ø), Class IV,RCPC	21.00	ln.m
506(1)	Stone Masonry(Lined Canal ,RCPC Headwall)	82.71	cu.m

PROJECT BILLBOARD ( COA STANDARDS )
DNTS

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

LOCATION: KIBLAGON SULOP, DAVAO DEL SUR

SURVEYED BY:

REVIEWED BY:


RECOMMENDING AFPROVAL: LEONER MARCH P. STARIO

PROVINCIAL ENGINEER


APPROVED BY:

SHEET NO.:

05



1:1500



PROJECT TITLE:

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

LOCATION:

KIBLAGON SULOP, DAVAO DEL SUR

DOWALD RELLON
ENGINEER I
PREPARED BY:

SCALE

PLANNINGAND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL:

LEONERL MARCH P. SUARIO


PROVINCIAL ENGINEER


APPROVED BY:

SHEET NO.:

YVOINE RONA CAGAS PROVINCIAL GOVERNOR

06 | 19





KEYED TRANSVERSE CONST. JOINT TO BE PLACED ONLY IN MIDDLE THIRD OF NORMAL JOINT INTERVAL

6A TO BE PLACED ONLY IN MIDDLE THIRD OF NORMAL JOINT INT

SCALE:

FIXED

TYPICAL EXPANSION JOINT

25mm PRE-MOLDED EXPANSION FILLER

SCALE:

(LUBRICATE FAR END)

25mm Ø x 500mm @ 0.30m PLAIN ROUND BAR

1:20m

30-50 PENETRATION ASPHALT SEAL OR


HALF OF THE BAR ON THE SIDE OF THE

1:20m

COLD APPLIED LIQUID RUBBER BASE


SEALING COMPOUND

D+1.56



LONGITUDINAL CONST. JOINT TO BE USED FOR HALF WIDTH OR LANE AT TIME OF CONSTRUCTION.

SCALE: 1:20m



### BUTT TRANSVERSE CONSTRUCTION OR CONTRACT JOINT 1:20m

25mm Ø DRILLED HOLES FILLED — SEE NOTE ABOVE

25mm Ø x 500mm x 0.30m PLAIN

WITH EPOXY RESIN/HARDER GROUT ROUND BAR (LUBRICATE FAR END)


### CONSTRUCTION JOINT SCALE: 1:20m


0.25 0.25

REVIEWED B

### NOTES:


- MATERIALS AND WORKMANSHIP SHALL CONFORM WITH THE "GENERAL SPECIFICATIONS FOR ROADS AND BRIDGES" 2013.
- CONSTRUCTION JOINTS ARE FORMED WHEN CONCRETE ON ONE SIDE OF THE JOINT IS POURED AHEAD AND ALLOWED TO SET BEFORE POURING ON THE OTHER SIDE.
- AT CONSTRUCTION JOINT (LONGITUDINAL OR TRANSVERSE), CARE SHOULD BE TAKEN THAT NO CONCRETE FROM THE LAST SLAB PLACED OVERHANGS ANY PORTION OF FIRST SLAB.
- TIE BARS SHOULD BE DEFORMED STEEL BARS. ALL DOWEL BARS SHALL BE SMOOTH ROUND STEEL BAR FREE FROM RUST AND OTHER DEFECTS (REFER TO CLAUSE 3,1,3,12 THE STANDARD SPECIFICATION FOR ROAD AND BRIDGES 1995).
- BARS SHALL BE GRADE 40. ALL CONCRETE SHALL BE CLASS "A" CONCRETE, PORTLAND CEMENT TYPE 1.
- TYPE OF WEAKENED PLANE JOINT TO BE USED SHALL BE AS SPECIFIED IN THE PLANS AND ONLY ONE TYPE SHALL BE USED FOR THE WHOLE PROJECT.
- MATERIAL FOR THE METAL SIDE FORM SHALL BE BRAND NEW SHEET METAL GAUGE NO. 18 OF BLACK IRON FREE FROM RUST AND LINKS.
- AT LEAST SIX (6) SUCCESSIVE DOWELED BUTT JOINTS AT NORMAL JOINT SPACING SHALL BE PROVIDED BEFORE OR AFTER AN EXPANSION JOINT.
- THE DEPTH OF THE WEAKENED PLANE JOINT SHOULD AT ALL TIMES NOT LESS THAN 50mm, WHILE THE WIDTH SHOULD NOT BE MORE THAN 6 MM.
- 10. THE GROOVE OR CRACK ABOVE JOINTS (LONGITUDINAL OR TRANSVERSE) SHALL BE SEALED WITH 30-50 PENETRATION ASPHALT SEAL OR COLD APPLIED LIQUID RUBBER COMPOUND AFTER THE CONCRETE HAD BEEN CURED AND BEFORE OPENING THE PAVEMENT TO TRAFFIC. PENETRATION ASPHALT SEAL ON CONCRETE PAVEMENT JOINTS SHALL BE POURED IN SUCH MANNER THAT SPILLING WILL BE ELIMINATED/PREVENTED, THUS PROVIDING A SMOOTH LEVELING/RIDING SURFACE.
- 11. ALL TRANSVERSE JOINTS, EXCEPT CONSTRUCTION JOINTS, SHALL BE CONTINUOUS FROM EDGE TO EDGE.
- 12. ALL LONGITUDINAL JOINTS SHALL MEET AT INTERSECTIONS WITH NO GAP OR OFFSETS.
- 13. ALL DIMENSIONS ARE IN MILLIMETER UNLESS OTHERWISE SPECIFIED.
- AVOID STOPPAGE OF FRAMEWORKS ALONG CURVES.
- 15. CONSTRUCT EXPANSION JOINT AT EVERY 90 METERS AND OR AT EVERY ADJACENT EXISTING STRUCTURES.
- 16. WAX BASED CURING COMPOUND SHOULD CONFORM TO ASTM C 156, ASTM C 309 07, TYPE 2.







APPROVED.BY:



SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

TO BE PLACED EVERY 36.00 M. O.C.

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR

DONALD A RELLON
ENGINEER I
PREPARED BY:

EL MARK D. TAYABAS
EXCMERS I

JOSEYH R. GONZALES
PLANNING AND PROGRAMMING DIVISION HEAD

S LEONERL MARCH P. SUARIO


RECOMMENDING APPROVAL

YVONNE ROVA CAGAS

07

SHEET NO.:


19




### TRANSITION: CIRCULAR CURVE -MINIMUM STRAIGHT - CIRCULAR

CURVE CASE 3

NTS



### TRANSITION: CIRCULAR CURVE -STRAIGHT - CIRCULAR CURVE CASE 2 SCALE:



### TRANSITION: STRAIGHT - CIRCULAR

CURVE CASE 1
SCALE:

NTS

PROJECT TITLE: OPENING AND IMPROVEMENT OF FARM

TO MARKET ROAD (FMR) OCATION: KIBLAGON SULOP, DAVAO DEL SUR

SURVEYED BY PREPARED BY

JOSEPH'R. GONZALES

RECOMMENDING

YVONNE ROMA CAGAS

SHEET NO.;

LEGEND:

- SLOPE OF EDGE OF PAVEMENT IN %

- SUPERFLEVATION RUN-OFF

- SUPERELEVATION AT NORMAL CROWN RATE IN %


- FULL SUPERELEVATION IN % L1 orL2 - LENGTH BETWEEN SUPERELEVATION 0% AND NC

- NORMAL CROWN

- LANE WIDTH

NOTES:

- 1. FOR EFFECTIVE DRAINAGE, THE SLOPE OF EDGE OF PAVEMENT (AS) SHALL BE ≥ 0.30% BETWEEN + 2% GRADE.
- 2. e = e max. CAN BE TAKEN FROM TABLE OF DESIGN VALUE FOR SUPERELEVATION
- 3. THE SLOPE OF SHOULDER SHALL ALWAYS FALL IN THE DIRECTION OF THE OUTSIDE EDGE OF THE TRAVELLED WAY.
- WHEN THE SUPERELEVATION IS GREATER THAN 3% THEN THE SLOPE OF LOWER SHOULDER SHALL BE THE SAME AS FOR THE TRAVELLED WAY.
- 5. WHEN SUPERELEVATION IS 4% OR LESSER, THEN THE LOWER SHOULDER SHALL HAVE A SLOPE OF 3%.
- 6. IF THE SUPERELEVATION IS 5%, THEN THE CROSS SLOPE OF THE HIGHER SHOULDER IS 2%. BUT FOR A MAXIMUM SUPERELEVATION OF 6%, THE SLOPE OF THE HIGHER SHOULDER WILL BE 1%,
- 7. THE CROSS SLOPE OF SUBBASE IS ALWAYS FALLING IN THE SAME DIRECTION AS THE ROADWAY.
- 8. ALGEBRAIC DIFFERENCE OF CROSSOVER SHOULD NOT EXCEED 7%.
- 9. IN ORDER TO DISTINGUISH WHICH SIDE OF THE ROADWAY IS TILTED; FULL LINE REPRESENTS LEFT SIDE, WHILE ---- DOTTED LINE REPRESENTS RIGHT SIDE,



### TRANSITION: CIRCULAR CURVE -CIRCULAR CURVE CASE 4

NTS

APPROVAL

REVIEWED

MAXIMUM RELATIVE GRADIENTS (AND EQUIVALENT MAXIMUM RELATIVE SLOPES) FOR PROFILES BETWEEN THE EDGE OF TWO-LANE TRAVELED WAY AND THE

CENTERLINE (%)

0.70

0.65

0.60

0.55

0.50

MINIMUM RADII FOR DESIGN SUPERELEVATION RATES, DESIGN SPEEDS & Omax = 8.0%

R(m)

23B

R(m)

14B

R(m)

APPROVED BY:

DESIGN SPEED VD (km/h)

2.0

2.2

2,6

2.8

3,0

3.2

3.4

3.6

3,8

4.0

4,6

4.8

5,0

5,2

5,4

5.6

5.8

6.0

6.2

6.4

6,6

6,8

7.0

7.2

7.6

7.B

8,0

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

EL WARYD. TAYABAS

EVIGINEER III PLANNING (AND PROGRAMMING DIVISION HEAD

LEONER MARCH P, STARLO PROVINCIAL ENGINEER

### GROUP INDEX CHART

CHART NO. 2




CHART NO. 1

### CHART SHOWING TOTAL PAVEMENT THICKNESSES (SURFACE, BASE & SUBBASE) BASED ON TRUCK TRAFFIC VOLUME & GROUP INDEX OF SUBGRADE

GENERAL EVALUATION	GROUP INDEX RANGE OF	DAILY VOLU	HE OF COMMERCIAL	. TRAFFIC	ļ
OF SUBGRADE	SUBGRADE	LIGHT . (LESS THAN 50)	MEDIUM (50 TO 300)	HEAVY (OVER 300)	SURFACE AND BASE
		:			THICKNESSES VARY WITH VOLUME OF TRUCK TRAFFIC
EXCELENT (A-1-a)		150mm	230mm	300mm	
. GOOD	0 - 1	757444			
FAIR	2 - 4	100	100	100	AGGREGATE SUB-BASE
POOR	5 - 9	200	20	200	THICKNESSES VARY WITH SUBGRADE CHARACTERISTICS
VERY POOR	10 20	30	0 <sup>⊞26</sup> 30	30	

CLASSIFICATION OF HIGHWAY SUBGRADE MATERIALS (WITH SUBGRADE SUBGROUP) GRANULAR MATERIALS SILT-CLAY MATERIALS GENERAL CLASSIFICATION (35% OR LESS PASSING NO. 200) (MORE THAN 35% FASSING NO. 200) GROUP CLASSIFICATION A-1-a A-1-b A-3 A-2-4 A-2-5 A-2-6 A-2-7 A-6 A-7-5 A-7-6 A-4 A-5 SIEVE ANALYSIS PERCENT PASSING NO.10 NO.40 15 MAX 25 MAX 16 MAX 35 MAX 35 MAX 35 MAX 35 MAX 36 MAX 36 MAX 36 MIN 36 MIN 36 MIN 36 MIN NO.200 CHARACTERISTICS OF FRACTION PASSING NO.40 LIQUID LIMIT 40 MAX 41 MAX 41 MAX 41 MAX 40 MAX 41 MIN 40 MAX 10 MAX 11 MIN 11 MIN 10 MAX 10 MAX 11 MIN 11 MIN 10 MAX 10 MAX 11 MIN 40 MAX 41 MIN PLASTICITY INDEX 6 MAX 11 MIN B MAX 12 MAX 16 MAX 20 MAX GROUP INDEX ## Ð n USUAL TYPES OF SIGNIFICANT CONSTITUENT MATERIALS STONE FRAGMENTS FINE SAND SILT OR CLAYEY GRAVEL GRAVEL AND SAND SOILS. SOILS GENERAL RATING AS SUBGRADE EXCELLENT . TO GOOD FAIR TO GOOD

### CLASSIFICATION PROCEDURE:

WITH REQUIRED TEST DATA AVAILABLE, PROCEED FROM LEFT TO RIGHT ON ABOVE CHART AND CORRECT GROUP WILL BE FOUND BY PROCESS OF ELIMINATION. THE FIRST GROUP FROM LEFT INTO WHICH THE TEST WILL FIT IS THE CORRECT CLASSIFICATION.

\*PLASTICITY INDEX OF A-5 SUBGROUP IS EQUAL TO OR LESS THAN LL MINUS 30, PLASTICITY INDEX OF A-7-6 SUBGROUP

\*SEE GROUP INDEX CHART AND FORMULAE FOR METHOD OF CALCULATION, GROUP INDEX SHOULD BE SHOWN IN PARENTHESES AFTER GROUP SYMBOL AS: A-2-6(3), A-4(5), A-6(12), A-7-5(17, ETC.


GROUP INDEX = SUM OF READING ON VERTICAL SCALE OF CHARTS 1 AND 2


FORMULA: GROUP INDEX = 0.2a + 0.005 ac + 0.01 bd IN WHICH

- a = THAT PORTION OF PERCENTAGE PASSING NO. 200 SIEVE GREATER THAON 35 AND NOT EXCEEDING 75. EXPRESSED AS POSITIVE
- WHOLE NUMBER (1 TO 40).


  b = THAT PORTION OF PERCENTAGE PASSING NO. 200 SIEVE GREATER THAN 15 AND NOT EXCEEDING 55. EXPRESSED AS A POSITIVE
- WHOLE NUMBER -- (1 TO 40).

  c = THAT PORTION OF THE NUMERICAL LIQUID LIMIT GREATER THAN 40 AND NOT EXCEEDING 60. EXPRESSED AS A POSITIVE WHOLE
- NUMBER (1 TO 20). d = That Portion of the Numerical Plasticity Index Greater than 10 and not exceeding 30. Expressed as a positive whole NUMBER - (1 TO 20).





- CURVE B. COMBINED THICKNESSES OF SURFACE, BASE AND SELECTED MATERIAL SUBBASE LIGHT TRAFFIC.
- CURVE C. COMBINED THICKNESSES OF SURFACE, BASE AND SELECTED MATERIAL SUBBASE MEDIUM TRAFFIC.
- CURVE D. COMBINED THICKNESSES OF SURFACE, BASE AND SELECTED MATERIAL SUBBASE HEAVY TRAFFIC.
- CURVE E. THICKNESS OF ADDITIONAL BASE WHICH MAY BE SUBSTITUED FOR SUBBASE OF CURVE A.
- CURVE F. COMBINED THICKNESSES OF SURFACE, BASE (NO SUBBASE) LIGHT TRAFFIC.
- CURVE G. COMBINED THICKNESSES OF SURFACE, BASE (NO SUBBASE) MEDIUM TRAFFIC.
- CURVE H. COMBINED THICKNESSES OF SURFACE, BASE (NO SUBBASE) HEAVY TRAFFIC.



### DESIGN PARAMETERS FOR PAVEMENT

SCALE:

RECOMMENDING APPROVAL:

DESIGN PARAMETERS	
1 - CUMULATIVE EQUIVALENT STD. AXLE LOAD, CESAL (W18)	= 8,500,608.00
2 - DESIGN LIFE	= 20 YEARS
3 - ASSUMED TRAFFIC GROWTH RATE, TGR	= 4.0 %
4 - SUBGRADE CBR	= 6,15 %
5 - RESILIENT MODULUS, MR	= 9,105.00 psi
6 - RELIABILITY, R	= 85.00 %
7 - Zn	=-1.037
8 - OVERALL STANDARD DEVIATION, So	= 0.35
9 - INITIAL SERVICEABILITY INDEX, Po	= 4.60
10 - TERMINAL SERVICEABILITY INDEX, Pt	= 2.00
11 - PRESENT SERVICEABILITY INDEX, PSI	= 2.50
12 - PCCP MODULUS OF ELASTICITY, E'c (4,000 psl at 28 DAYS)	= 3604996,533 psi
13 - PCCP MODULUS OF RUPTURE, S'c (650 psi at 28 DAYS)	= 751.00 psi
14 - DRAINAGE COEFFICIENT, Cd	= 0.9
15 - LOAD TRANSFER COEFFICIENT, J	= 3,8
16 - LOSS OF SUPPORT, Ls	= 1
17 - EFFECTIVE MODULUS OF SUBGRADE REACTION, k	= 15.2 pci
18 - REQUIRED PCCP THICKNESS	= 200 mm.
19 - REQUIRED SUBBASE THICKNESS	= 200 mm.

RIGID PAVEMENT

REPUBLIC OF THE PHILIPPINES ROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

LOCATION: KIBLAGON SULOP, DAVAO DEL SUR SURVEYED BY: DONALDARELLON TAYABAS REVIEWED BY JOSE HR. GONZALES ENGINEER III


LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER

YVONNE RONA CAGAS PROVINCIAL GOVERNOR


APPROVED BY:


09

SHEET NO.:



### TYPICAL REINFORCED CONCRETE PIPE CULVERT









### NOTES:

- THE HEIGHT AND EXACT LOCATIONS OF LINED CANAL STRUCTURES SHALL BE VERIFIED BY THE ENGINEER, FIELD ADJUSTMENTS MAYBE MADE TO SUIT ACTUAL CONDITION.
- BOULDERS TO BE USED IN THE STONE MASONRY SHALL CONFORM TO THE DPWH SPECIFICATION AND ANY BOULDERS FOUND TO BE SMALLER SHALL BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.
- THE MINIMUM THICKNESS/DIAMETER OF BOULDERS SHALL NOT BE LESS THAN 150mm. FOUND TO BE SMALLER SHALL BE REPLACED AT THE EXPENSE OF
- STONE MASONRY SHALL COMPLY WITH SPECIFICATION 506.
- EMBANKMENT SHALL HAVE A MINIMUM STRIP OF 200mm AND SHALL BE TESTED ACCORDING TO SPECIFICATION IN ANY CASE THE EMBANKMENT COLLAPSE DUE TO IMPROPER METHOD OF CONSTRUCTION OR MATERIALS USED, IT SHALL BE REPLACED AND RECTIFIED AT THE EXPENSE OF THE
- PRIOR TO INSTALLATION, ALL MATERIALS MUST BE TESTED AND SHOULD CONFORM TO THE TECHNICAL SPECIFICATIONS.
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT OF ANY MATERIALS INSTALLED FOUNT TO BE DEFICIENT IN-WORKMANSHIP AND





DIA. & THICKNESS (mm)			D)	MENSION (m	SINGLE PIPE	DOUBLE PIPE		
INTERNAL	Min. Thk. Shell "t"							
DIAMETER	Machine	Hand	A	] A	A B		W(mm)	W(mm)
(I.D)	Made	Made			C		1,1,1,1,1,1	
610	60	90	410	500	300	1500		
910	90	110	610	1080	600	3660	4660	
1220	110		810	1180	600	4880	6000	
1520	130		1010	1280	600	6050	7050	
1830	130		1212	1536	600	6050	7050	

NOTE: DIMENSIONS REFLECTED HERIN ARE EXPRESSED IN MILLIMETERS

### HEADWALL DETAIL(STONE MASONRY)

APPROVED BY:

SCALE 1:50



OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR

PLANNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL: LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER


YVORNE RONA CAGAS

10 19


SHEET NO.:


### **NOTES:**


- THE HEIGHT AND EXACT LOCATIONS OF CANAL STRUCTURES SHALL BE VERIFIED BY THE ENGINEER, FIELD ADJUSTMENTS MAYBE MADE TO SUIT ACTUAL
- BOULDERS TO BE USED IN THE STONE MASONRY SHALL CONFORM TO THE DPWH SPECIFICATION AND ANY BOULDERS FOUND TO BE SMALLER SHALL BE
- THE MINIMUM THICKNESS/DIAMETER OF BOULDERS SHALL NOT BE LESS THAN 150mm, FOUND TO BE SMALLER SHALL BE REPLACED AT THE EXPENSE OF
- CONCRETE SHALL COMPLY WITH SPECIFICATION ITEM 405b.
- STONE MASONRY SHALL COMPLY WITH SPECIFICATION 506.
- EMBANKMENT SHALL HAVE A MINIMUM STRIP OF 200mm AND SHALL BE TESTED ACCORDING TO SPECIFICATION IN ANY CASE THE EMBANKMENT COLLAPSE DUE TO IMPROPER METHOD OF CONSTRUCTION OR MATERIALS USED, IT SHALL BE REPLACED AND RECTIFIED AT THE EXPENSE OF THE
- PRIOR TO INSTALLATION, ALL MATERIALS MUST BE TESTED AND SHOULD CONFORM TO THE TECHNICAL SPECIFICATIONS.
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT OF ANY MATERIALS INSTALLED FOUNT TO BE DEFICIENT IN WORKMANSHIP AND












APPROVED BY:

### CATCH BASIN DETAIL(STONE MASONRY) SGALE- 1:50



OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR


LEONERY MARCH P. SUARIO PROVINCIAL ENGINEER

RECOMMENDING APPROVAL

YVONNE RONA CAGAS.

SHEET NO.;

			DRAI	NAGE	SCHED	ULE	
STATION	DESCRIPTION OF WORK	103(1)b	103(6)b	500(1)b1	500(1)b3	506(1)	REMARKS
STATION	DESCRIPTION OF WORK	cu.m	cu.m	ln.m	ln.m	cu.m	INLIVIANNO
STA. 0 + 000.00	STONE MASONRY LINED CANAL	_	3.12	_	_	1.85	STONE MASONRY LINED CANAL AT LEFT SIDE ONLY
STA, 0 + 004.21	STONE INVOCANT FRANCE OF TAKE						
STA. 0 + 005.21	LATERAL DRAIN	1.98	1.67	2.00	<u>-</u>	1.24	INSTALL 2 PCS. 24"Ø RCPC WITH STONE MASONRY HEADWALL BOTH SIDES
STA. 0 + 006.21	STONE MASONRY LINED CANAL	-	22.67	_		18.62	STONE MASONRY LINED CANAL AT LEFT SIDE ONLY
STA. 0 + 048.54	STONE MASONAL LINED CANAL		22.91			10.02	
STA. 0 + 049.54	LATERAL DRAIN	1.98	1.67	2.00	_	1.24	INSTALL 2 PCS. 24"Ø RCPC WITH STONE MASONRY HEADWALL BOTH SIDES
STA, 0 + 050.54		-	29.19		_	22.08	STONE MASONRY LINED CANAL AT LEFT SIDE ONLY
STA. 0 + 100.72	STONE MASONRY LINED CANAL	-	25.15			22.00	
STA. 0 + 101.72	LATERAL DRAIN	1.98	1.67	2.00	-	1.24	INSTALL 2 PCS. 24"Ø RCPC WITH STONE MASONRY HEADWALL BOTH SIDES
STA. 0 + 102.72		_	8.73			5.53	STONE MASONRY LINED CANAL AT LEFT SIDE ONLY
STA. 0 + 115.28	STONE MASONRY LINED CANAL		0,70			3,00	
STA. 0 + 116.28	LATERAL DRAIN	1.98	1.67	2.00		1.24	INSTALL 2 PCS. 24"Ø RCPC WITH STONE MASONRY HEADWALL BOTH SIDES
STA. 0 + 117.28	3		16.33			9.03	STONE MASONRY LINED CANAL AT LEFT SIDE ONLY
STA. 0 + 137.80	- STONE MASONRY LINED CANAL		10.55	-		9.03	
STA. 0 + 137.80	CROSS- DRAIN	21.95	19.30	-	7.00	8.36	INSTALL 7 PCS. 36"Ø RCPC WITH STONE MASONRY CATCH BASIN ON LEFT SIDE AND HEADWALL ON RIGHT SIDE
STA. 0 + 460.56	CROSS DRAIN	41.48	31.21		14.00	12.28	INSTALL 2-LINE 36"Ø RCPC (7 PCS. IN EVERY LINE) WITH STONE MASONRY HEADWALL BOTH SIDES
	TOTAL QUANTITY:	71.35	.137.23	8.00	21.00	82.71	



PROJECT TITLE:

OPENING AND IMPROVEMENT OF FARM
TO MARKET ROAD (FMR)

LOCATION: KIBLAGON SULOP, DAVAO DEL SUR DONALD'A RELLON
ENGINEBRI

PREPARED BY:

EL MARK D. TAYABAS
ENGINEER I

SURVEYED BY:

REVIEWED BY:

STORY OF THE PLANNING AND PROGRAMMING DIVISION HE

RECOMMENDING APPROVAL:

APPROVED BY:

SHEET NO.:

LEONERI MARCH P. SMARIO
PROVINCIAL ENGINEER

YVONNE RORA CAGAS PROVINCIAL GOVERNOR

-CUT SECTIONS FLAT CUT SLOPE STEEP CUT SLOPE


FLAT CUT SLOPE 1.50:1, MAX. HEIGHT =1.50 m MEDIUM CUT SLOPE 1.00:1, MAX HEIGHT = 3.00m


-FILL SECTIONS FLAT FILL SLOPE MEDIUM FILL SLOPE STEEP FILL SLOPE

1.50:1, MAX HEIGHT=1.50 m. 1.00:1, MAX HEIGHT=3.00 m.

TYPICAL ROAD CUT SECTION

TYPICAL ROAD FILL SECTION





### TYPICAL ROAD SECTIONS SCALE 1:100



PROJECT TITLE: OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR

LOCATION:

SURVEYED BY: DONALDARELLON


LEONERLA ARCH P. SUARIO PROVINCIAL ENGINEER


RECOMMENDING APPROVAL:

YVONNE RONA CAGAS

APPROVED BY:

SHEET NO.:







SCALE \_\_1:200

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: OPENING AND IMPROVEMENT OF FARM


TO MARKET ROAD (FMR) OCATION: KIBLAGON SULOP, DAVAO DEL SUR

REVIEWED BY: SURVEYED BY:

JOSEPH FR GONZALES PLANNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL: LEONERL MARCH P. SUARIO

PROVINCIAL ENGINEER





SCALE 1:200



OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR

PROJECT TITLE:

DONALIL DRELLON
ENGINEER I

PREPARED BY:

EL MARKYD. TAYABAS
ENGINEER I

REVIEWED BY:

JOSEPH R. GONZALES

ENGINEER III

PLANNING AND PROGRAMMING DINISION HEAD

RECOMMENDING APPROVAL:

LEONERI-WARCH P. SUARIO


PROVINCIAL ENGINEER

APPROVED BY:

SHEET NO.:

YVONNE ROÑA CAGAS PROVINCIAL GOVERNOR

16 19





REVIEWED BY

SCALE 1:200

REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

KIBLAGON SULOP, DAVAO DEL SUR

PROJECT TITLE:

OCATION:

DONALD RELLON
ENGINER I
PREPARED BY:

EL MARK D. TAYABAS

JOSEPH R. GONZALES
ENGINEER III
PLANNING AND PROGRAMMING DIVISION HEAD


LEONERLUIARCH P. SDARIO
PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:

YVONNE RONO CAGAS
PROVINCIAL GOVERNOR

GAS A 17 1

SHEET NO.:





SCALE 1:200

REPUBLIC OF THE PHILIPPINES

PROVINCIAL ENGINEER'S OFFICE

SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR) OCATION:

KIBLAGON SULOP, DAVAO DEL SUR

PROJECT TITLE:

DONALIZ ARELLON
ENGINEERI
PREPARED BY:

EL MARKOD. TAYABAS


JOSEPH R. GONZALES
ENGINEER III
PLANNING AND PROGRAMMING DIVISION HE

LEONERL WARCH P. SLIARIO

PROVINCIAL ENGINEER

Spill squest YVONNE ROBA CAGAS &

18 19





SCALE 1:200


REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)

LOCATION:

KIBLAGON SULOP, DAVAO DEL SUR



JØSEPH R. GONZALES
PLANNING IND PROGRAMMING DIVISION H

LEONERLWARCH P. SUARIO
PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:

YVONNE ROÑA CAGAS PROVINCIAL GOVERNOR

APPROVED BY:

SHEET NO.:

19 19

# SECTION VIII.

[See attached file.]

I

## Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE San Agustin, Digos City

## BILL OF QUANTITIES

Project Duration 90 Calendar Days	Location of the Contract KIBLAGON, SULOP, DAVAO DEL SUR		Contract Name : OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)
	A THE RESERVE AND A STATE OF THE RESERVE AND A S	A CONTRACTOR OF THE CONTRACTOR	(FMR)

### (All Parts of Bill of Quantities) SUMMARY OF BID PRICES

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
   Part Description Enter the "Part Description" corresponding to the "Part No."
   Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
   Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Duly authori	Signed :	Name :		Total of All A		006(1)	500(1)00	500(1)61	500(1)61	244(4)54	200(1)	105(1)2	40/07/2	103(6)b	103(1)b	102(2)	100(3)a1	100(1)	В.9	B.7(1)	හ රා	Part No.	Contract ID:
Duly authorized to sign the Bid for and on behalf of	Date _	In capacity of	and	Total of All Amounts in Words: PESOS	Total of All Amounts	OBJE Meson (Chica Cana)	Store Mesensyl ined Canal BCDC Headwall)	Pine Culverts 910 mm dia (36"Ø). Class IV,RCPC	Pine Culverts 610 mm dia.(24"Ø), Class IV,RCPC	Portland Cament Concrete Pavement (Unreinforced), 200mm thk.	Andredate Subbase Course	Subgrade Preparation (Common Material)	Embankment from Borrow (Common Soil)	Pipe Culverts and Drain Excavation , Common Soil(RCPC and Lined Canal)	Structure Excavation , Common Soil(RCPC Headwall and Catch Basin)	Surplus Common Excavation	Individual Removal of Trees,150 - 300 mm dia., Small	Clearing & Grubbing (with Stripping)	Mobilization/ Demobilization	Occupational Safety and Health Program	Project Billboard/Signboard	Part Description	
			centavos		49	the state of the s	Ф.	<b>*</b>	<b>*</b>	#	<b>P</b>	<b>P</b>	4	740	₩		#	1419	755	######################################	#	I Otal Allount	Tatal Amount

Location Project D	Project Duration  EXECUTE: SUR SULOP, DAVAO DEL SUR SUR SULOP, DAVAO DEL SUR SUR SULOP, DAVAO DEL SULOP, DA	N, SULOP ar Days	BILL OF	F QUANTITIES	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
-			-	In words:	In words:
B.5	Project Billboard/Signboard	each	2.00	In figures:	In figures:
33d . d		j <sup>a</sup> .	ø.		
				In words:	In words:
B.7(1)	Occupational Safety and realin Program	month	2.10	In figures:	In figures:
				In words:	In words:
Å B. w	Mobilization/ Demobilization	lump sum	1.00	In figures:	In figures:
				In words:	In words:
100(1)	Clearing & Grubbing (with Stripping)	혈	0.333	· In figures:	In figures:
				In words:	In words:
100(3)a1	Individual Removal of Trees,150 - 300 mm dia., Small	each	43.00	In figures:	In figures:
				In words:	In words:
102(2)	Surplus Common Excavation	cu.m.	536.95	In figures:	In figures:
Submitted by:	уу:				Average of the second s
Name of the	Name of the Representative of the Bidder			Date :	
Position					
- Language					

Contract Name : OPENING A	ND IMPR	OVEMEN	OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)	
Location of the Contract : KIBLAGON, SULOP,  Project Duration : 90 Calendar Days	SULOP,	DAVAO DEL	EL SUR	
	<b>177</b>	BILL OF	QUANTITIES	
Part No.			I bit Drice	Amount
Pay Description Item No.	F	Quantity	(Pesos)	(Pesos)
	C		In words:	In words:
Structure Excavation ,Common 103(1)b Soil(RCPC Headwall and Catch Basin)	cu.m.	71.35	In figures:	In figures:
			In words:	In words:
Pipe Culverts and Drain Excavation 103(6)b ,Common Soil(RCPC and Lined Canal)	cu.m.	137.23	In figures:	In figures:
	1	*		
			In words:	In words:
Embankment from Borrow (Common	cu.m	332.01		5 60
	4	N.	in liguies.	
				n words:
105(1)a Subgrade Preparation (Common Material)	sq.m.	1813.85	In figures:	In figures:
ę	ré .	\$.		
			In words:	In words:
200(1) Aggregate Subbase Course	çı.m	946.71	in figures.	In figures:
	N <sub>1</sub>	*		
			In words:	In words:
	8 3	2080.00		
thk.	\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \		In figures:	In figures:
Submitted by:				
Name of the Representative of the Bidder		1	Date :	
		İ		
Position				
Name of Bidder		İ		

Contract Name : OPENING /	ND IMP	ROVEMEN	OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR)	
ocation of the Contract : KIBLAGON, SULOP, DAVAO DEL SUR Oroject Duration : 90 Calendar Days	, SULOP r Days	DAVAO [	DEL SUR	
		BILL OF	BILL OF QUANTITIES	
oart No.				(6)
Pay Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1 2	ω	4	5	Ö
			In words:	In words:
500(1)b1. Pipe Culverts,610 mm dia.(24"ø), Class IV,RCPC	in.m	8.00	In figures:	In figures:
	To Aller	4		
			In words:	In words:
Pipe Culverts,910 mm dia.(36"ø),	īn.m	21.00		n falles:
	*.	Ý		
			In words:	In words:
Stone Masonry/Lined Canal RCPC	<u> </u>	83		4.00
Stone masonry(Lined Callat, NOFO Headwall)	ću m	82.71	In figures:	In figures:
Submitted by:				
Name of the Representative of the Bidder		,	Date :	
Position		ı		
Name of Bidder		,		

# SECTION IX.

# AND FINANCIAL DOCUMENTS CHECKLIST OF TECHNICAL

T

## REALIZE MAZ WARDS CO AGEMENT

Email Add.: bac Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Infra)
Telefax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac lavalode|sur@gmoil.com

805 130

## CHECKLIST-CIVIL

B No:

B 20:		Opening of Bids:
Name of Project/Brief Description of Goods	Description of Goods:	
PR:	Dated:	ABC End User:
Name of Contractor/Supplier.	upplier:	4 decision and the second and the se
Address:	The state of the s	- Proprietation - Proprietatio
Contact Number:	THE THIN AND THE WAY IN A WAY A	The state of the s
ENVELOPE 1- ELIGIB	Ĕ	NICAL
Legal Documents	Class "A" Documents	<b>18</b>
regai Documento	- 1	Valid PhilGEPS Registration Certificate (Platinum Membership) with its corresponding Anney A
Technical Documents	1 1	C resultant months statistic to contrologistic (Antico C.
b,		Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not vet started (7 calendar days before the hid coording) if any whather
	similar or not similar in r such as Notice of Award Statement of Time Flapso	similar or not similar in nature and complexity to the contract to be bid with supporting documents such as Notice of Award and/or Contract, Notice to Proceed, and Certificate of Accomplishment or Statement of Time Flapsed and Work Accomplished
C.	Statement of the bidder's for the last (3) years, an	Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid for the last (3) years, and whose value, adjusted to current prices using the PSA consumer prices
	indices, must be at least under Small A and Small	indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be
	(ARCC) of their registrat	ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement must be supported with the following: Contract/ Purphase Order Contract of Completion/
	Acceptance or Inspect Performance Evaluation 9	Acceptance or Inspection Report or Official Receipt, Validated Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.
d.	Valid Philippine Contractor Joint Ventures, and Regis	Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of Joint Ventures, and Registration for the type and cost of the contract to be bid.
Financial Documents	1	
Ф	The prospective bidder's case of procurement of C Commercial Bank, in lieu	The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of its NFCC computation. (Note: K=15)
· 12	Class "B" Documents	
	a. For Infrast Agreement shall submi	For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture Agreement in accordance with R.A. 4566 and its IRR. Each partner of the joint venture shall submit their respective PhilGEPS Certificates of Registration in accordance with
	documents	documents by any of the joint venture partners constitutes compliance: Provided, that the partner responsible to submit the NECC shall likewise submit the Statement of all
TECHNICAL DECIDOSAL		of its ongoing contracts and Audited Statements.
1.00	Original copy of Bid Securit	1. Original copy of Bid Security in the form of the following:
	<ul> <li>Cash or Cashier's/ Manager's check (2%)</li> <li>Bank Guarantee/ Draft or Irrayocable I efficiency</li> </ul>	Cash or Cashier's/ Manager's check (2%)  Rank Guarantee/ Draft or Irrayocable Letter of Credit (2%)
		on demand (5%) (in the prescribed form)
2	Project Requirements which	Project Requirements which shall include the following:
And the state of t	a. Organizatio	Organizational chart for the contract to be bid

	ENVELOPE 2- FINANCIAL PROPOSAL	DISQU	QUALIFIED		The state of the s	1777-777-77-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777-7-1777			***************************************		The state of the s	4. Othe require	3	par	герг	3. Orig					
<ol> <li>Duly Signed Financial Bid Form</li> <li>Duly Signed Bid Prices in the Bill of Quantities</li> <li>Duly Signed Detailed Estimates</li> <li>Duly Signed Cash Flow by Quarter and Payment Schedules</li> </ol>	PROPOSAL	DISQUALIFIED	FIED	<ul> <li>Duly Notarized Certification as to Compliance to Labor Laws and Standard</li> </ul>	<ul> <li>Duly Notarized Affidavit of Site Inspection</li> </ul>	Construction Safety & Health Program	Equipment Utilization Schedule	Manpower Utilization Schedule	Pert-CPM	Construction schedule and S-Curve	Construction Methods	4. Other documents/materials to comply with other non-discretionary criteria and requirements as stated in the Instruction to Bidders:	grang ian porrol and equiently to its onlock to sign the Coo and do acts to represent the bigues.	pairriership, or cooperative; or Original Special Power of Attorney of all members of the joint venture	representative; and if applicable, Original Notarized Secretary's Certificate in case of a corporation,	3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized	lessor/vendor for the duration of the project;	agreements, supported by certification of availability of equipment from the equipment	<ul> <li>List of contractor's equipment units, which are owned, leased, and/or under purchase</li> </ul>	Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualifications and experience data;	<ul> <li>List of contractor's personnel (viz., Project Manager, Project Engineers, Materials</li> </ul>

## SECTION X.

# HER DOCUMENT

- Purchase Request
- 2 Statement of all On-going Government & Contracts awarded but not yet started (Prescribed Form) Private Contracts including
- Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- Omnibus Sworn Statement (Prescribed Form)
- Bid Form (Prescribed Form)
- Resolution No. 1333 Series of 2023 / Three-Strike Policy
- Resolution No. 052 Series of 2022
  - Resolution No. 053 Series of 2022
  - TWG Checklist for Bid Evaluation
- TWG Checklist for Post Qualification



## PURCHASE REQUEST PROVINCE OF DAVAO DEL SUR MATTI, DIGOS CITY

	:		72.5	-
	PROVINCIAL ENGINEER'S OFFICE	PR	PR NO. : 154 Date : Date :	
ection :	Construction			
TOCK UNIT OF	TEM DESCRIPTION	TION	QTY UNIT COST TOTAL COST	
1 Job Order	Job Order OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR) located at KIBLAGON, SULOP, DAVAO DEL SUR all in accordance, to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30	ARM TO MARKET ROAD  , DAVAO DEL SUR all in and scope of work and the day by Executive Order No. 30	H	
	series of 2019. XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	TOTAL	\$ 6,000,000.00 vvvvvvv	
		·	<b>&gt;</b>	
		TECHNICAL SPECE BY: DATE:	PECS CONTROL SO	2
Chars	Charge to: Opening and Improvement of Farm to Market Road (FMR)	Road (FMR)		to my star
	CY 2023 - 20% DEVELOPMENT FUND	NEMENT OF FARM TO MARKET R	The state of the s	
Purpose/Remarks	Por use in the OPENING AND IMPROVENIEM OF FORWARD TO STATE OF THE PROPERTY OF	AO DEL SUR		
·			ADDBOVED .	
		CASH AVAILABILITY		
Signature	ame LEONERL MARCH P. SHARIO	FARAH GENMA V. BIDAN, CPA	A YVONJE RONA CAGAS  Governor	
Designation		15/6	7	
	,,,,,,	-		

Date

befrate jev for fud beframs stortnoo gribulori stortracte Contracts including Contracts awarded but not yet started

(Printed Name & Signature)

3. Certificate of Accomplishments signed by the owner or authorized representative

2. Notice to Proceed issued by the Procuring Entity

ətsQ

Nesignation (

Submitted by

Read of the second seco							ini:	or Contract	1. Notice of Award and
d		Total Cost					•	m postodans ed liet	Note: This Statement s
	]								
					<u> </u>	<u> </u>			
									əfsvirq
					<u> </u>				2 2 2
					ļ				
					<u> </u>				
noitroq	lsusoA	bannelq	asset noitalomod sagnet (a	West of the second seco	%	noilginoseQ			Government
Works/Undelivered	shment	ilqmoooA	beiner2 eseQ(d	b) Duration			Mork	c)Telephone No.	noitsool \ toerinol
gaibneststuO to suleV	<u>}</u>	0 %	belanswA ejsQ(s	brows is invomA (s	əlo	A s'velabia	to stuteM	a)Owner's Warne b)Address	to ams#
					<u> </u>		<u>)                                      </u>	14.0/10.011.0/10	
									Location:
									, • ;yooo ;
			.oN al					: joeju	Name of Project / Co

// D	Similar in Nature for the Last 3 years)
(SLCC) tompleted Contract (SLCC)	teagral alpniz to inemaista

		N. C.				•
						•
						No.
8000 000	c)Telephone No.	Mork	noitqinseQ	%	noitsud (2	noitalgmod to assa (a
\ toertnoD to emek teaD toejorq noitsoc	amer's Name b)Address	to aruteKi Noolal	s'19bbi8	9 08	s) Amount (s angletion displayment) (d	bslovewA steO (c bstrst2 steO (d

ON SI

Note: This statement shall be supported with:

Mame of Project/Contract:

1. Contract/Purchase Order

2. Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

	:916
	esignation:
— (Printed Name & Signature)	
	ubmitted by:

## [shall be submitted with the Bid if bidder opts to provide this form of bid security] Securing Declaration Form

	REPUBLIC OF THE PHILIPPINES)	
S S S S S S S S S S S S S S S S S S S		

## BID SECURING DECLARATION Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/I/Ve, the undersigned, declare that:

- I/We understand that, according to your conditions, bids must Security, which may be in the form of a Bid Securing Declaration. bids must be supported by a Bid
- N I///e accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.
- ω following circumstances: I//Ve understand that this Bid Securing Declaration shall cease to be valid on the
- Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
- Ö effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a I am/we are declared ineligible or post-disqualified upon receipt of your notice to such waiver to avail of said right; and
- ဂ I/we have furnished the performance security and signed the Contract arn/we are declared the bidder with the Lowest Calculated Responsive Bid, and

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this [year] at [place of execution]. day of [month]

[Insert NAWE OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

[Format shall be based on the latest Rules on Notarial Practice]

# Omnibus Sworn Statement (Revised) [shall be submitted with the Bid]

CITYMUNICIPALITY OF	REPUBLIC OF THE PHILIPPI
	SING
) S.S.	<u> </u>

### AFFIDAVIT

l, [Name of Affiant], or legal age, إحابته تحصيل بينيات المعافقة . [Name of Affiant], after having been duly swom in accordance with law, do hereby depose and state [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of

[Select one, delete the other.]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

designated representative of [Name of Bidder] with office address at [address of Bidder]; a partnership, corporation, cooperative, or joint venture: I am the duly authorized and

2. [Select one, delete the other:]

of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney; [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative

showing proof of authorization (e.g., duly notarized Secretary's Certifica Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]: authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Project] of the showing executed as shown in the attached [state title of attached document showing executed as shown in the attached [state title of attached document showing executed as the showing exe [If a partnership, corporation, cooperative, or joint venture:] I am granted full power and Certificate

- လ on Blacklisting; relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines have been recognized by the Government Procurement Policy Board, by itself Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units,
- 4 therein are true and correct; Each of the documents submitted in satisfaction of the bidding requirements is authentic copy of the original, complete, and all statements and information provided in the complete of the original complete. provided <u>n</u>
- Çī [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;
- 6. [Select one, delete the rest:]

Procuring [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third

Management Office or the end-user unit, and the project consultants by consanguinity or related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is affinity up to the third civil degree;

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members Ţξ project consultants by consanguinity or affinity up to the third civil degree corporation or joint venture:] None of the officers, directors, and controlling

- 7 [Name of Bidder] complies with existing labor laws and standards; and
- တ compliance with the Philippine Bidding Documents, which includes [Name of Bidder] is aware of and has undertaken the responsibilities S) Bidder Ξ.
- a. Carefully examining all of the Bidding Documents;
- Ö Acknowledging all conditions, local or otherwise, affecting the implementation of the
- O Making an estimate of the facilities available and needed for the contract to be Contract; bid, if
- Q. Project]. Inquiring any; and or securing Supplemental/Bid Bulletin(s) issued for the 9, the
- 9 [Name of Bidder] did not give or pay directly or indirectly, any commission, or representative of the government in relation to any procurement project or activity. or any form of consideration, pecuniary or otherwise, to any person or official, personnel amount,
- 10. In case advance payment was made or given, failure to perform or deliver any of the obligations and undertalkings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with deliver certain goods or services, to the prejudice of the government of the Philippines pursuant to Article 315 of Act No. amended, or the Revised Penal Code. unfaithfulness or abuse of confidence through misappropriating or converting a payment received by a person or entity under an obligation involving the duty payment received by a person or entity under an obligation involving the duty deliver certain goods or services, to the prejudice of the public and to deliver certain goods or services, to the prejudice of Act No. 3815 s. 1930. Aure

	Z
	WITZESS
, Philippines.	IN WITNESS WHEREOF, I have hereunto set my hand this day
	have
	hereunto
	set
	my
	hand
	this
	ĺ
	day
	2
	this day of, 20 a
	<u></u>

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

[Format shall be based on the latest Rules on Notarial Practice] DEAM

## Form for the Procurement of Infrastructure Projects [shall be submitted with the Bid]

BIDFORM	Date :
Project Identification No.:	Date:
To: [name and address of Procuring Entity]	

acknowledged, we, the undersigned, declare that: Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid Bulletin Numbers *[insert numbers]*, the receipt of which is hereby duly

- We have no reservation to the PBDs, including the Supplemental or Bid Bulletins for the Procurement Project: [insert name of contract];
- Ö We offer to execute the Works for this Contract in accordance with the PBDs
- Ω below is: [insert information]; The total price of our Bid in words and figures, excluding any discounts offered
- Ω information); The discounts offered and the methodology for their application are: [insert
- Ģ [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and reflected in the detailed estimates, The total bid price includes the cost of all taxes, such as, but not limited
- Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- φ of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due of issued GPPB guidelines for this purpose
- $\supset$ We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- us, until a formal Contract is prepared and executed; and We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between
- We understand that you are not bound to accept the Lowest Calculated Bid or other Bid that you may receive.
- 75 likewise certify/confirm that the undersigned, ζΩ. S S O duly authorized

currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:



到了他的一种的一种的一种

### 

INFRASTRUCTURE PROJECTS OF THE PROVINCIAL GOVERNMENT OF PROCUREMENT RECOMPENDED S roña cagas to adopt the <u>amended</u> Q CONTRACTS O PROCURING ENTITY, 3-STRIKE SHRVIORS HICK IN THE ROLL ROLL IN THE R DAVAG

failures of biddings due to constant errors committed by the participating Bidders in the submission Conference and the Instruction to Bidders; 至三师灭师之切, Q, their the Provincial Government of Davao del Sur encounters bidding documents despite of orientation during

the Bids and Awards Committee unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the 3-Strike Policy of the Provincial Government of Davao del Sur against violations of Section 69 of the IRR of RA 9184; further strengthen the integrity of the competitive bidding process,

follows The provision of Section 69.1 of the said IRR, pertaining to the 3-Strike Policy the Provincial Government of Davao <u>Q</u> SEL, (ħ) hereby

shall impose on bidders or prospective bidders, the administrative penalty of "In addition to the provisions of Rules XXII and XXII of this IRR, the Head of suspension for one (1) where applicable, for the following violations: 69.1.i All other acts that tend to competitive bidding being undertaken by the SS90010 years for the second offense from participating in the competitive (3) times within a year, from bidding, defeat the purpose of the competitive bidding, such as habitually withdrawing Procuring Entity, subject to the authority delegated to the BAC, රා වා submitting late Bids or patently insufficient bid, for at least three WO! S S except for valid reasons year for the first offense, and suspension of disqualification from further participating Procuring Entity concerned bidding in the if any, 1

- N the purpose of competitive bidding, are hereby clarified to read as follows: enumerated which are considered as acts
- Non-submission prescribed period as specified in the notice issued by the BAC;  $\overline{Q}$ post-qualification and other requirements within the
- $\overline{\mathbb{C}}$ Submission of falsified documents eligibility requirements Containing false information
- 0 Submission of Bids that contain false information or falsified documents -Pulppid outcome or the concealment of such information in the Bids in order to influence the <u>Q</u>, eligibility screening, or ÁUB other stage of the

Comme

Allowing the use of one's name, ្ត using the name <u>o</u>, another

- ٥ Refusal to accept an award, or enter into contract with the purposes of competitive bidding. Government
- without justifiable cause, after he had been adjudged as having submitted the Lowest Calculated Responsive Bid or Highest Rated Responsive Bid.
- J prescribed time failure to post the required performance security within the
- ٩ Termination of the contract due to the default of the bidder
- I the request for clarification. Refusal to clarify or validate in writing its bid during post-qualification and site validation within a period of seven (7) calendar days from receipt of site validation within a period
- 1847 the bidding in his favor Any documented attempt by a bidder to unduly influence the outcome Q
- وعني Refusal to deliver items stipulated in the Purchase Order without justifiable demand letter to deliver cause, despite receiving the said Purchase Order and despite issuance of
- Z All other acts that tend to defeat the purpose of competitive bidding, such
- χ. (3) Withdrawing from bidding or Non-dropping of Bid Documents
- Submitting late Bids;
- Submitting of patently insufficient bid. Patently insufficient
- Refusal to receive/acknowledge notice/s issued by the Head clarified as the "total absence" of the required document. Procuring Entity and/or Bids and Awards Committee Q, E O
- Habitually committing offenses that are not grounds for disqualification such as improper sealing, non-tabbing, and the like.
- $\langle v \rangle$ Every time a bidder is observed to have done any of the acts enumerated under committing an act which tends to defeat the purpose of public bidding under the 3-Strike Policy of the Provincial Government of Davao del Sur; three (3) calendar days to show cause why he should not be sanctioned for Show Cause Order to the erring bidder informing him of his act, and giving him Item 2 of this Resolution, the Chairperson of the BAC shall immediately issue a
- Based on the evaluation by the BAC of the five (5) calendar days from the receipt of the bidder's resp whether the bidder's act was done with or without a valid cause; Cause Order mentioned in Item No. 3 of this Resolution, the BAC shall, within the (5) calendar days from the receipt of the bidder's response determine bidder's response to the Show
- ÇΠ The BAC Secretariat shall submit to the shall contain the information in Item 3 and 9 of this Resolution. BAC ζĎ 3-Strike Policy Report, . which

53.0

- Q) of its projects/participations, and maintain a tally of violations by each bidder of The BAC through its Secretariat shall monitor the participation of bidders in all the said policy in other offices of the Provincial Government of Davao del Sur, Strike Policy in its jurisdiction as well as of the violations
- All other petty defects found in the bid documents of the bidder which will not redound to defeat the purpose of Competitive Bidding shall not be a ground for the imposition of a strike, subject to the discretion of the BAC
- $\langle \rangle$ For the procurement of Infrastructure Projects, this Policy is applicable to all methods of procurement, be it Competitive Bidding or alternative methods of procurement. For the procurement of Goods and Consulting Services, this under Alternative Methods of Procurement Policy is applicable to Competitive Bidding only, except for the following which also be applicable to Procurement Contracts
- without justifiable cause, after he had been adjudged as having submitted the Lowest Calculated Responsive Bid or Highest Rated Responsive Bid. 2.e Refusal to accept an award, or enter into contract with the Government
- 2.9 Termination of the contract due to the default of the bidder
- <u>ب</u> justifiable cause, despite receiving the said Purchase Order and despite issuance of demand letter to deliver stipulated in the Purchase Order without
- 5 For the sanctions to be imposed: was disqualified during post-qualification stage with the same case of bidder with the same nature of violation opened on the same date ONE (1) STRIKE will be imposed for various IB Nos. participated by the
- 0 post-qualification stage with the same case of the latter; different IB Nos. opened on the same date, or was disqualified during STRIKES Ę different discrepancies/offenses under

the latter,

- For Item 2.1: Three habitual offenses are equivalent to one (1) strike
- Ç
- Ö Each "offense" by a bidder referred to in Section 69.1.i. of the IRR, as stated in this Resolution, consists of three violations or strikes within a period of one callendar year for all the procurements of all offices of the Provincial Government of Davao del Sur. A Fresh Period of one (1) year in counting of shall be observed in the succeeding year;
- والمناس <u>:\_</u> administrative sanctions recommend to the the 3-Strike Policy: 3-Strike Head of the Procuring Entity, for approval, the following tions on the erring Contractor/Supplier for the violation of the Bids and Awards Committee

- For the first violation or strike a first warning.
- For the second strike a second warning.
- ርን Ξ, the first offense against the 3-Strike Policy - an administrative penalty of suspension for one (1) year from participating in any procurement For the third strike, which together with the first two strikes constitutes process in the Provincial Government of Davao del Sur.
- <u>O</u>. participating in any procurement process in the Provincial Government For the second offense - the second set of three strikes of Davao del Sur. an administrative suspension for two (2); years from committed by

by all BAC Members present it was WHEREFORE, on motion of BAC Member, Dominic S. Bucol, JD duly seconded

RESOLVED, as it is hereby RESOLVED, to recommend to the Head of the Procuring Entity, GOVERNOR YVONNE RONA CAGAS to ADOPT THE AMENDED 3-STRIKE POLICY IN THE PROCUREMENT OF CONTRACTS FOR GOODS AND SERVICES, AND INFRASTRUCTURE PROJECTS OF THE PROVINCIAL GOVERNMENT OF DAVAO DEL SUR.

concerned, Suppliers, and Concerned End Users, for their information and guidance ARKOLVED FINALLY, to furnish copies of this Desolution to all agencies

Cagas Sports and Business Complex, del Sur, this 15th day of June, 2023. UNANIMOUSLY ATTROVED Ē. Barangay Matti, Digos City, Province of Davao Kalota Hall, Governor Douglas 

BAC RES. NO. 861, S.2023

Page -5x-x-x-x-x-x-x-x-x-x-x-x-x-x

I hereby concur to the correctness of the minutes:

Engr. SHIELA MAN A. ZAPANTA, MPA Administrative Officer IV, PNIO Head, BAC Secretariat for Infrastructure Projects

NORJANNA IM. CANIAGUIN, HIPA
Chief Administrative Officer, PMO
Head, BAC Secretariat for Goods and Consulting Services

(ON LEAVE)
ENGR. RODERICK MILANA, REA
Provincial Assessor / BAC Member

ALLAN G. PUTONG, JD

ENGR. ANGELIE R. GELLA APGDH-PEO / BAC Member

PGDH-PCXING / BAC Member

RAUL R. FUECONCILLO,
LAgri.MAg.Dev.
Provincial Agriculturist / BAC Member

RÁUĹ D. RAUT, ENP, JD PSDH-PHRMO / BAC Vice-Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD PGDH-PBO / BAC Chairperson Presiding Officer

Approved by:

YVONNE ROÑA CAGAS
Governor
Head of Procuring Entity

The way of

DAVAO DEL SUR

 $\overline{\phantom{a}}$ 



# PROVINCE OF DAVAO DEL SUR

erion Adel: boodheedelsin2@prailitoon shakdavaodelsin (rymail.com Telefax: (Ox Mobile Ross Barangay Matti, Digos City, Davao del Sur L) Sub-90-27 Mohan ii www.caawaodelsiis gov.ph 

CONTRACTOR

BIDS AND AMEDICAN WINDER (1980

## Resolution No. 052

### Series of 2022

REPUBLIC ACT NO. 9184, OPROCUREMENT REFORM ACT. bidders who will incur any of the violations stipulated in section RECOMMENDING OF THE 2016 CAGAS -( 0 REVISED IMPLEMENTING RULES OTHERWISE ADOPT THE RESOLUTION KROWN NOISNEASON PROCURIZO AND AMOULATIONS entity, 0 PARTICIPATING GOVERNMENT GOVERNOR

Conference and the Instruction to Bidders; submission WHEREAS, the Provincial Government of Davao del Sur encounters failures due to Ç, their bidding constant violations committed by the participating documents despite or the orientation during Bidders Pro-bio 5 <u>o</u>

the implementation of the Suspension of the Participating Bidders against violations of Section 41 of the Revised IRR of RA 9184; the Bids and Awards Committee together with the Members of the Group unanimously agreed that the following instructions are hereby issued pertaining to WHEREAS, to further strengthen the integrity of the competitive bidding Technical Working

as follows: The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated

contract in the following situations: "Section 41. Reservation Clause. any and all, Bids, declare The Head of the Agency reserves the right  $\bar{\sigma}$ railure Q.F bidding, Ş not award E THE

- which restricts, themselves, or between a bidder and nullify competition, any of the bidders, or if the collusion is between or among the officers or employees of the Procuring Entity, or between the BAC If there is prima facie evidence of collusion between appropriate public suppresses or nullifies or tends to restrict, suppress or a third party, including any act bidders
- procedures; or lf the BAC is found to have failed in following the prescribed bidding
- contract will not redound to the benefit of the government as defined in the IRR."
- N Ť T To purpose of competitive bidding, are hereby clarified to read as follows:

  If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity violations enumerated, which are considered as acts that tend to defeat
- 25 the bidders; If there is prima facie evidence of collusion between the BAC and any of

١.



# ANS 120 OVAVO 40 20NIAOV4

read foundary. Telefax: (082) 35 5-95, 9/ Whisi Mobile Nov. 0903-2990-0524/08/85-352-2024/0948-762-5888 Barangay Matti, Digos City, Davao del Sur 1.45.21.63 mandan si mi zooleka 6 panikwa d sewi inchi mestalishi govi(H

<u>(</u> Comment of the second WALTER EX

BAC Resolution No. 052 s. 2022 当のという 1.44

X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X

20 competition; themselves, If there is prima facie evidence of collusion between or among the bidders suppresses or between a bidder and a third party, including any act which ippresses or nullifies or tends to restrict, suppress or nullify

- လှ Provincial Government of Davao del Sur. as well as of the violations by the bidder of the said policy in other offices of the of its projects and maintain a tally of violations by each bidder in its jurisdiction The BAC through its Secretariat shall monitor the participation of bidders in all
- ۷. participating bidder/contractor for the violation Section 41 of RA 9184: Procuring SOIG and Awards Committee, shall recommend to the Entity, for approval, the administrative sanction on the Q. erring 50

Ω For the first violation - an administrative penalty of suspension for three months from participating in ŽÜŞ procurement process <u>=</u>

(i) Provincial Government of Davao del Sur.

 $\Box$ one (1) year from participating in any Provincial Government of Davao del Sur. For the second violation - an administrative penalty of suspension for any procurement process in the

 $\bigcirc$ procurement process in the Provincial Government of Davao del Sur. For the third offense- perpetual disqualification from participating in any

Putong, it was WHEREFORE, on motion of BAC Member Wilana, duly seconded by BAC Member

RESOLVED, as it is hereby RESOLVED, to recommend the procuring Entity, GOVERNOR YVONNE RONA CAGAS to ADOPT OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE KNOWN AS GOVERNMENT PROCUREMENT REFORM ACT. to the THE VIOLATIONS 工の公内

concerned for their information and guidance FINALLY, Ö furnish copies of this 双esolution 5 ភ agencies

Cagas Sports and Business Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 14th day of July, 2022. UNANIMOUSLY APPROVED at the Almendras Hall, Governor Douglas Ralota

I hereby certify the correctness of above-mentioned resolution.

Head, BÁC Secretariat (Infrastructure Projects) Agricultur/al engr.shiela wae zapanta, wpa Technologist

norjandatn. Qamaguin, mpa Ltoo iy

Head, Consulting Services) BAC Secretariat (Goods 



## Barangay Matti, Digos City, Davao del Sur PROVINCE OF DAVAO DEL SUR

Mobile Not: 0905-299-0526/h2\h-512-3124/f9x8-768-5848 Telefax: (082) 5:55-95 (9) V-Limite: www.dovaodelsur.gov.bit

.; Add.: bacdava walso 20 opallicae, sbacdavaodelica @gnailicom いるは、日本の

-1

X-X+X-X-X-X-X-X-X-X-X-X-X-X-X BAC Resolution No. 052s. 2022 Page -3-

Attested by:

DOMINÍC S. BUCOL JD PGDH-Próvincial Warden Office BAC Njember

Engr. APGDH-PEO **BAC Member** 

LAN O PUTONG BAC Member

> RAUL R. FUECONCILLO, MagDev ИĊ **BAC Member** TODI-OFAG CAVE

Engr. RODERICK R. WILANA, REA PODH-PASSO BAC Member

BAC Vice Chairperson FORH-HRMO , Braut, Enp, JD

dessamie bua't şanchez, cpa, jd BAC Chairperson -Provincial Budget Officer Presiding Officer

Approved by:

NOWN Head of Procuring Governor 題 の 型 の 型 の 

611

### Barangay Matti, PROVINCE alalınına sun io ənqindəz OF DAVAO DEL Digos City, Davao del Sur THE VOLUME TO SERVE

n Audit bacidavaud Risurt (\* 1. incht noch inklui husodelsurgigendh Proble Nov. TOBELL OF The account of the control of the co

Resolution No. 053

· -----

•

Series of 2022

RECOmmending to the head of the procuring entity, governor yvonne rona cagas, to declare bidders who failed to disclose all on-going projects as disqualified, after finding such non-inclusion during post-qualification of BIODERS BY THE BAC TECHNICAL WORKING GROUP (TWG) A RESOLUTION

Be it enacted by the BAC MENIBERS in meeting assembled:

procurement transactions of the Province, the Special Bids and Awards Committee thereby adopts Resolution to produce Contractors with integrity and truthfulness in their submitted bid; Governmeni of Davao del Surs initiative fast-track

mandatory requirement that must be complied with by prospective bidders, such that failure to submit any of the documents or the submission of an otherwise incomplete or patently insufficient document, will disqualify the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the IRR." completed contracts in the WHEREAS, item number pleted contracts in the Statement may be a ground for disqualification for being incomplete, and may pleted contracts in the Statement may be a ground for disqualification for being incomplete, and may pleted contracts in the contract of the information or false result in blacklisting if proven that such failure amounts to submission of the IRR is a rements. The submission of the eligibility documents enumerated in Section 23.1 of the IRR is a rements. 2 of GPPB NPW 111-2013 states that, "Failure to include alf on-going

complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity of the bidder, and they are necessary information during the post-qualification stage to verity, validate and assertain the technical qualification of the Lowest Calculated Bidder for the ultimate determination whether contract, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the it is the Lowest Calculated and Responsive Bidder. IM ADDITION, GPPB NPNI 006-2018 states that, "Failure to declare an on-going government and private

WHEREFORE, after thorough deliberation, BAC Member Milana duly seconded by BAC Member Putong.

Resolved, as it is hereby resolved, to recommend to the Head of Procuring Entity, sovernor yvonnerona cagas, to declare bidders who failed to disclose all ongoing projects as disqualified after finding such non-inclusion during post-qualification of bidders by the bac technical working group (twg);

RESOLVED FINALLY, to furnish copies of this Resolution to and guidance all agencies concerned for their information

Business Complex, Barangay Matti, Di Digos Almendras Hall, jos City, Province õ Governor Davao del Sur, Douglas Sign Sign Ralota 14th day of July, 2022

I hereby certify to the correctness of above-mentioned resolution

Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects) Engr. SHIELA mae zapanta, mpa

> NORJANGA OOL CAMAGUIN, MPA

Head, BAC Secretariat (Goods and Consulting Services)

BAC Resolution No. 💯 🚉 Page 1 of \5 Series of 2022

DOMINIC/S, BUCOL JD PGDH-Provincial Warden Office BAC Member

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

ALLANIC PUTONS JD PCBH-PGSO BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. RODERICK R. MILANA, REA PGDH-PASSO BAC Member

RADIC BORAUT, EMP, JD PGDH-MRMO BAC Vice Chairperson

DESSAMIE BUAT SANCHEZ, CPA, JD PGDH - PBO BAC Chairperson — Presiding Officer

Approved by:

WONNIE RONA GAGAS
Governor
Head of Procuring Entity

## 

evasty y and something of the solution of the

A Per Dance S.

		5. Project Billboard, etc.	
	***************************************		T
			T
			T
			Т
			Τ
			Т
		Consumables	
		2. Furnishing of Furniture, Laboratory	
		1. Field/ Laboratory Office & Living Quarters	-
		J. The following non-civil work items shall	
		1	
		<ol> <li>VAT Component shall be 5% of the sum of</li> </ol>	T
		the projects 5 million and below.	
		EDC for projects above 5 million and 10% for	
		Ţ	T
		G. Miscellaneous expenses must be within the	
***************************************			
		F. Contingencies must be within the range of	
		·	
		Comments must be within the range	1
		minor of the civil morks items	
		D. Mobilization and gerrounization shall for	
			T
		C. Allowance for waste and/or losses, not to	
			Т
		summary of bid and the quantities in the	
		be reconciled with the amount in the	
		B. The amount in the Detailed Estimates must	
		3. Detailled Estimates	ادن
		End-User.	
		2 Bill of Quantities submitted by the contractor must	
		1. Sid Amount (both in words allu in ilgale) illust we helow ABC.	ـــر
a compare of the total		- 17	
DITE DIREC	n restant	Contractor:	10
		Willie OI Freywork	-
		[7] - 1 - 2 - 2 - 2 - 2 - 2 - 2 - 2 - 2 - 2	-
		IR No.	=
	ALUATION	TWG - CHECKLIST FOR BID EVALUATION	

and the public for the post of the post of the province of the public forms of the pub

大學學

# THE COMPANY TO SEE THE PROPERTY OF THE PARTY 
		Lygicanon System (St. 42)
		C. Validate Contractors/Constructors renormance
		Inspection Report or Official Receipt
		_
		A. Contract / Purchase Order
		Wust be supported with the following:
		prescribed by the PCAB.
		their registration based on the guidelines as
		the Allowable Range of Contract Cost (ARCC) of
		experience on the contract is not more than
		Small A and Sitial b categories will be allowed
		be bid: Provided, nowever, under conductive and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions and actions are actions and actions and actions are actions and actions and actions are actions and actions and actions are actions as a constant actions are actions as a constant actions are actions and actions are actions as a constant actions are actions as a constant action actions are actions and actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions are actions as a constant action actions actions are actions as a constant action actions actions are actions as a constant action actions
		must be at least fifty percent (2070) or the noder
		current prices using the PSA consumer price malces,
		the last (3) years, and whose value, adjusted to
		Contract (SLCC) similar to the contract to be bld for
		8. Statement of the bidder's Single Largest Completed
		portal
		C. Verification of on-going projects via DPWH
		(2) or more contracts.
		one project of a negative suppage of
		more than little between (1000) in any
		i. Verify Target Date of Completion
44 44		B. Evaluate the projects, if any;
		III Notice to Proceed
-		
		gmo
		7. Statement of all on-going government and private
		(PCAB)
		6 Valid Philippine Contractors Accreditation Board or
		5. Thilotty Registration (Flatticin women's State (Company Name and Validity)
		1
		4. Tax Clearance must be valid (Company Name and
		3 Wayor's/ Business permit must be valid (Company
		orogramme, or or control of the cont
		Face all mudery (Fig. cooperatives must be
		2. Registration certificate from SEC, Department of
		Not a Blacklisted Contractor per GPPB Website
a de l'ada de de de de de de de de de de de de de	FINDINGO	TECHNICAL DOCUMENTS:
DIE ADVO	11ラブラスの	Contractor:
		Name of Project:
		B. No.
		TWG - CHECKLIST FOR FOST GUALITICATION
	うさせつと	

01000dm), 002

M. Line Committee M.

	and Standards	
	19. Duly Notarized Compliance to Existing Labor Laws	
	18. Duly Notarized Affidavit of Site Inspection	
	17. Equipment Utilization must conform with the POW	<u>-</u>
	16. Manpower Utilization must conform with the POW	
	15. PERT-CPW must conform with the contract duration	
	amount	
	with the prescribed contract duration and the bid	
e alama and an an an an an an an an an an an an an	14. Construction schedule and S-Curve must conform	
	approved plan	
Alexandra (	13. Construction Methods must conform with the	
	2021	
	12. Business Tax Return Quarterly or Monthly as of	
	11. Income Tax Return as of 2020	
	reconciled with the Audited Financial Statements	
	10. Net Financial Contracting Capacity (NFCC) must be	
	form (1 to 9) and duly notarized	
	<ol><li>Omnibus Sworn Statement must be in prescribed</li></ol>	