

BIDDING DOCUMENTS

One Job Order for the

CENTER located at POBLACION, MATANAO, REPAIR/ IMPROVEMENT OF EVACUATION DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

IB No. C-156-23

Start Date for Issuance of Bidding Documents: October 28, 2023 Date of Opening of Bids: November 21, 2023 at 09:00 A.M.

Sixth Edition
July 2020

TABLE OF CONTENTS

SECTION I INVITATION TO BID

SECTION II **INSTRUCTIONS TO BIDDERS**

SECTION III. BID DATA SHEET

SECTION IV. **GENERAL CONDITIONS OF CONTRACT**

SECTION V. SPECIAL CONDITIONS OF CONTRACT

SECTION VI. SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES

SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS


SECTION X. OTHER DOCUMENTS

1

SECTION I.

INVITATION TO BID





Invitation to Bid for C-156-23

One Job Order for the

REPAIR/ IMPROVEMENT OF EVACUATION CENTER located at POBLACION, MATANAO, DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

- automatically rejected at bid opening. apply payments under the contract for IB No. C-156-23. Bids received in excess of the ABC shall be Provincial Government of Davao del Sur, through the GENERAL FUND intends to
- 5 Bidders). bidder is Bidders should have completed a contract similar to the Project. Project. The Provincial Government of Davao del Sur now invites bids for the above Procurement contained in the Bidding Documents, particularly, in Section II (Instructions to Completion of the Works is required 120 Calendar Days Contract Duration The description of an eligible
- ω discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184 Bidding will be conducted through open competitive bidding procedures using non-
- 4. P.M., Monday to Friday: Interested bidders may obtain further information from Provincial Government of Davao del Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. - 4:00

Engr. SHIELA MAE A. ZAPANTA, MPA Administrative Officer IV Head, BAC Secretariat for Infrastructure Projects

'n markings (Original Copy, Copy 1 and Copy 2), respectively. Any documents submitted, not book bound shall be rejected outright. For the Financial Proposals not exceeding ten (10) pages may be book bound or securely stapled. company shall be presented in case the latter opted to send representative/s in his/her behalf. Only bidders who purchased the Bidding Documents with corresponding official receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and above, to the Provincial Treasurer's Office. An authorization from the proprietor of the will prepare (3) sets of book bound bidding documents with corresponding proper upon payment of a non-refundable fee for the Bidding Documents in the amount stated Government of Davao del Sur shall allow the bidder to present its proof of payment for the fees Capitol Compound, Brgy. Matti, Digos City upon accomplishing a bidder's assessment slip pursuant to the latest Guidelines issued by GPPB, in the amount of **P5.000.00**. The Provincial A complete set of Bidding Documents may be acquired by interested bidders on October 28 November 21, 2023, at the Office of the BAC Secretariat Room 16, Executive Building. Financial documents must be book bound and properly tabbed at right side. The bidder

- 9 The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on November 07, 2023, 9:00 A.M. at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective bidders.
- 7. submission. Late bids shall not be accepted. Bids must be duly received by the BAC Secretariat at the following through manual
- Advance dropping (before November 21, 2023) Room 16, Procurement Management Office (Infrastructure Projects), Capitol Building, Matti, Digos City.
- Date of opening (November 21, 2023, before 9:00 A.M.) -Coliseum, Matti, Digos City. Ralota Hall, Davao del Sur
- 00 All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 16.
- 9. Bid opening shall be on November 21, 2023 at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 10. The **Provincial Government of Davao del Sur** reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 11. For further information, please refer to:

The BAC CHAIRPERSON

Provincial Government of Davao del Sur

Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

Engr. SHIELA MAE A. ZAPANTA, MPA Head, BAC Secretariat for Infrastructure Projects

PGO – Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur

Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

12. You Documents. may visit the website, www.davaodelsur.gov.ph, for downloading of Bidding

DESSAMIE BUAT SANCHEZ, CPA, JD
Provincial Budget Officer

BAC Chairperson

October 27, 2023

SECTION II.

INSTRUCTION TO BIDDERS

7.

Section II. Instructions to Bidders

1. Scope of Bid

located at KIBLAGON, SULOP, DAVAO DEL SUR, with Project Identification Number The OPENING AND IMPROVEMENT OF FARM TO MARKET ROAD (FMR) C-156-23.

DEL SUR) is for the construction of Works, as described in Section VI (Specifications). FARM TO MARKET ROAD (FMR) located at KIBLAGON, SULOP, DAVAO The Procurement Project (referred to herein as "OPENING AND IMPROVEMENT OF

2. Funding Information

- 2.1. of P4,500,000.00. The GOP through the source of funding as indicated below for CV 2023 in the amount
- 2.2. The source of funding is **GENERAL FUND**:

3. Bidding Requirements

regulations as the primary source thereof, while the herein clauses shall serve as the secondary The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 including its Generic Procurement Manual and associated policies, rules

ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid bulletin. Any amendments made to the IRR and other GPPB issuances shall be applicable only to the

instructions, forms, terms, and project requirements in the Bidding Documents. labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all facilities, requirements, location and availability of construction aggregates and other materials, The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, facilities; (c) nature and condition of the terrain, geological conditions at the site communication the location and the nature of the work; (b) climatic conditions; (c) transportation

<u>.</u> Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing of ethics during the procurement and execution of the contract. They or through an agent shall The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard

5. Eligible Bidders

- 5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
- Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, The Bidder must have an experience of having completed a Single Largest Completed



No. 9184. except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA

categories of work stated in the BDS. A contract is considered to be "similar" to the contract to be bid if it has the major

- 53 For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the Bidding Document prepared for this purpose.
- 54 IRR of RA No. 9184. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016

6. Origin of Associated Goods

UN Security Council taken under Chapter VII of the Charter of the UN. There is no restriction on the origin of Goods other than those prohibited by a decision of the

7. Subcontracts

7.1. Subcontracting is not allowed.

8. Pre-Bid Conference

Complex, Barangay Matti, Digos City, Davao del Sur as indicated in paragraph 6 of the IB. The Procuring Entity will hold a pre-bid conference for this Project on the November 07, 2023, at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business

৩ Clarification and Amendment of Bidding Documents

calendar days before the deadline set for the submission and receipt of Bids. Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) Prospective bidders may request for clarification on and/or interpretation of any part of the

Ş Documents Comprising the Bid: Eligibility and Technical Components

- 10.1.The first envelope shall contain the eligibility and technical documents of the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 10.2 authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 appropriate Philippine foreign service establishment, post, or the equivalent office If the eligibility requirements or statements, the bids, and all other documents for submission to the BAC are in foreign language other than English, it must be May 2019. The English translation shall govern, for purposes of interpretation of the having jurisdiction over the foreign bidder's affairs in the Philippines. accompanied 5 by a translation in English, which shall be Apostille Convention, only the translated authenticated by documents For Contracting
- 10.3. permit shall be indicated in the BDS and cost of the contract for this Project. Any additional type of Contractor license A valid special PCAB License in case of Joint Ventures, and registration for the type ů
- 10.4. Materials Engineers, and Foremen) List of Contractor's key personnel (e.g., assigned to the contract to Project Manager, Project Engineers, Ğ, bid, with their

- complete qualification and experience data shall be provided. must meet the required minimum years of experience set in the BDS These key personnel
- 10.5. may be, must meet the minimum requirements for the contract set in the BDS equipment from the equipment lessor/vendor for the duration of the project, as the case purchase agreements, supported by proof of ownership, certification of availability of A List of Contractor's major equipment units, which are owned, leased, and/or under

Documents Comprising the Bid: Financial Component

- 11.1. in Section IX. Checklist of Technical and Financial Documents. The second bid envelope shall contain the financial documents for the Bid as specified
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

including the basic technical design as indicated in the drawings and specifications. there is a value engineering clause in the **BDS**, alternative Bids shall not be accepted. Bidders shall submit offers that comply with the requirements of the Bidding Documents, Unless

13. Bid Prices

pursuant to the revised Guidelines for Contract Price Escalation guidelines. prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as determined by the NEDA and approved by the GPPB All bid prices for the given scope of work in the Project as awarded shall be considered as fixed

14. Bid and Payment Currencies

- 14.1. the exchange rate as published in the BSP reference rate bulletin on the day of the bid Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in foreign currencies shall be converted to Philippine currency based on
- 14.2. Payment of the contract price shall be made in: Philippine Pesos

15. Bid Security

- 15.1. accordance with the schedule in the BDS. amount indicated in the BDS, which shall be not less than the percentage of the ABC in The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
- 15.2 Procuring Entity as non-responsive. The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. Any bid not accompanied by an acceptable bid security shall be rejected by

16. Sealing and Marking of Bids

Procuring disqualification. However, Each Bidder shall submit one copy of the first and second components of its Bid. Entity may request additional hard copies and/or electronic copies of the Bid. failure of the Bidders to comply with the said request shall not be a ground for The

If the Procuring Entity allows the submission of bids through online submission to the given be considered non-responsive and, thus, automatically disqualified which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall website or any other electronic means, the Bidder shall submit an electronic copy of its

17. Deadline for Submission of Bids

security in any of the acceptable forms and in the amount stated in ITB Clause 18. 17.1 Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur on or before November 21, 2023 at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid

<u>0</u>0 **Opening and Preliminary Examination of Bids**

The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the IB. The Bidders' representatives who are present shall sign a register evidencing their attendance. In case videoconferencing, webcasting or recorded by the BAC Secretariat. other similar technologies will be used, attendance of participants shall likewise be

shall prevail In case the Bids cannot be opened as rescheduling requirements under Section 29 of the 2016 revised IRR of RA scheduled due to justifiable reasons, the RA No. 9184

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

- 19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "passed" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No.
- 19.2. the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for so as to determine the Bid or combination of Bids offering the lowest calculated cost to BDS shall be received by the same deadline and opened and evaluated simultaneously If the Project allows partial bids, all Bids and combinations of Bids as indicated in the each contract (lot) separately.
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised participated in by the prospective Bidder. IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots

20. Post Qualification

in the BDS Payment System (eFPS), and other appropriate licenses and permits required by law and stated latest income and business tax returns filed and paid through the BIR Electronic Filing and Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its

21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form

BID DATA SHEET

J

Bid Data Sheet (IB No.: C-156-23)

ITB Clause	
3.2	the same major categories of work, which shall be:
	Buildings: Construction or Rehabilitation
	(based on DPWH DO 14 Series of 2017)
, james	Subcontracting is not allowed.
10.3	"No further instructions."
10.4	The key personnel must meet the required minimum years of experience set below:
	Key Personnel General Experience Relevant Experience
10 5	"No further instructions." The minimum major equipment requirements are the following:
10.5	um major equipment requirem
	"No further instructions."
12	None.
15.1	The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts: a. The amount of not less than P90,000.00 [two percent (2%) of ABC], if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;
	b. The amount of not less than P225,000.00 [five percent (5%) of ABC], if bid security is in Surety Bond.
19.2	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.
	In all cases, the NFCC computation must be sufficient for the contract to be awarded to the Bidder.
20	Permits and Clearances as required by the End-User.
	Post-Qualification Requirements: Latest Income Tax Returns, Business Tax Returns for the last 6 months.
21	 Presentation of the Bidding Documents Envelope 1 (Eligibility/ Technical Documents) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.
	b. Envelope 2 (Financial Proposal) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.

representative/s. Such documents shall be duly signed by the bidders or its duly authorized

maybe book bound or securely stapled. rejected outright. For the Financial Proposal not exceeding ten (10) pages Eligibility/Technical and Financial Proposal must be book bound and properly tabbed at the right side. Any documents submitted not book bound shall be

COPY 2) All copies must be properly marked (ORIGINAL COPY, COPY 1 AND

one sealed mother envelope. Envelope 1 and Envelope 2 must be properly sealed, and will be placed in

- and requirements as stated in the Instruction to Bidders: Other documents/materials to comply with other non-discretionary criteria
- Construction Methods
- Construction schedule and S-Curve
- Pert-CPM
- Manpower Utilization Schedule
- **Equipment Utilization Schedule**
- 1 1 1 1 1 Construction Safety & Health Program
- Affidavit of Site Inspection
- Standard The DOLE approved Construction Safety and Health Program is required

Duly Notarized Certification as to compliance to Labor Laws and

before entering into Contract

SECTION IV.

GENERAL CONDITIONS OF CONTRACT

J.

General Conditions of Contract

Scope of Contract

reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the terms and conditions of the Contract, and thus, applicable in contract implementation. Herein clauses shall serve as the secondary source for the terms and conditions of the Contract. This Contract shall include all such items, although not specifically mentioned, that can be

allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment. This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

2. Sectional Completion of Works

Intended Completion Date for the whole of the Works). shall apply to any Section of the Works (other than references to the Completion Date and If sectional completion is specified in the Special Conditions of Contract (SCC), references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date

3. Possession of Site

- در and certify such sum as the Procuring Entity's Representative shall give the Contractor a Contract Time Extension part of the Procuring Entity to give possession in accordance with the terms of this clause, The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the fair to cover the cost incurred, which sum shall be paid by
- 3.2 If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in under Annex "E" of the 2016 revised IRR of RA No. 9184 contract time to address such delay may be addressed through contract extension provided

4. The Contractor's Obligations

carry out the supervision of the Works. indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to The Contractor shall employ the key personnel named in the Schedule of Key Personnel

relevant qualifications and abilities are equal to or better than those of the personnel listed in the The Procuring Entity will approve any proposed replacement of key personnel only if their

5. Performance Security

51 Entity but in no case later than the signing of the contract by both parties, the successful Within ten (10) calendar days from receipt of the Notice of Award from the Procuring

of the 2016 revised IRR Bidder shall furnish the performance security in any of the forms prescribed in Section 39

5.2. supplying the Contractor with labor, materials and/or equipment for the performance of right of the Procuring Entity to institute action pursuant to subcontractor be they The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any this Contract. an individual, firm, partnership, corporation, 9

6. Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in

7. Warranty

- 7.1 recover the costs. participating in any public bidding. All payables of the GOP in his favor shall be offset to property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from revised IRR, In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 the Procuring Entity shall forfeit its performance security, subject its
- 7.2. majeure, shall cover the period from the date of issuance of the Certificate of Final The Acceptance by the Procuring Entity. warranty against Structural Defects/Failures, Specific duration of the warranty is found in the except that occasioned-on

8. Liability of the Contractor

Contract shall be as provided by the laws of the Republic of the Philippines. Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this

liable to the Procuring Entity. If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally

9. Termination for Other Causes

to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. that the Contractor has engaged, before, or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not limited Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

10. Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No. be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall

11. Program of Work

Program of Work showing the general methods, arrangements, order, and timing for all The Contractor shall submit to the Procuring Entity's Representative for approval the said

SOC. the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If the date on which the overdue Program of Work has been submitted. payment certificate and continue to withhold this amount until the next payment after the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the SCC from the next

12. Instructions, Inspections and Audits

the GOP or the Procuring Entity, as may be required. and records relating to the performance of the Contractor and to have them audited by auditors of The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

13. Advance Payment

installments according to a schedule specified in the SCC, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184. fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two a Contract document, make an advance payment to the Contractor in an amount not exceeding The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as

14. Progress Payments

site but not completely put in place shall not be included for payment. Engineer. payment shall be The Contractor may submit a request for payment for Work accomplished. Such requests for Except as otherwise stipulated in the SCC, materials and equipment delivered on the verified and certified by the Procuring Entity's Representative/Project

15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the SCC.
- 15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated above, or they do not receive the Procuring Entity's Representative's approval, the payments due to the Contractor. Procuring Entity's Representative may withhold the amount stated in the SCC from

I

SECTION V.

SPECIAL CONDITIONS OF CONTRACT

5.

Special Conditions of Contract

"No further instructions."	15.2
The date by which "as built" drawings are required is 15 days prior turn-over and acceptance.	
"No further instructions."	15.1
Materials and equipment delivered on the site but not completely put in place shall not be included for payment.	14
The amount of the advance payment shall not exceed Fifteen Percent (15%) of the total contract price to be recouped every progress billing.	13
"No further instruction."	11.2
"No further instruction."	,
a. Dayworks are applicable at the rate shown in the Contractor's original Bid.	10
concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures:] Five (5) years.	
[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines	7.2
The site investigation reports are: Site Inspection Report	6
The Procuring Entity shall give possession in full the parts of the Site to the Contractor upon receipt of the Notice to Proceed.	4.1
The Intended Completion Date is 120 calendar days upon receipt of the Notice to Proceed.	2
	GCC Clause

SECTION VI.

SPECIFICATIONS

[See attached file.]

5.

Name of Project REPAIR / IMPROVEMENT OF EVACUATION CENTER

Location : Poblacion, Matanao, Davao Del Sur

SPECIFICATIONS

Item	Description	Unit	Quantity
B.3	Permits and Clearances	J.s.	1.00
B.5	Project Billboard/Signboard	each	1.00
B.7	Occupational Safety and Health	ī.s.	1.00
803(1)a	Structure Excavation, (Common Soil)	cu.m.	74.57
804(7)	Gravel Fill	cu.m.	29.74 /
900(1)c	Structural Concrete, Class A, 300 psi, 28 Days	cu.m.	44.82
902(1)a1	Reinforcing Steel (Deformed) Grade 40	kg.	2,227.75
903(1)	Formworks and Falseworks	sq.m.	167.75
1046(2)a1	CHB Non-load Bearing (Including Reinforcing Steel), 100mm	sq.m.	434.34
1027(1)	Cement Plaster Finish	sq.m.	654.64
1009 (1)a	Jalousie Windows, Glass	sq.m.	30.00
101(2)b	Doors (Wood Panel)	sq.m.	39.48
1003 (1)a2	Ceiling, 4.5mm, Wood Frame, Fiber Cement Board	sq.m.	291.14
1014 (1)b2	Pre-painted Metal Sheets, above 0.427mm, Rib Type, long Span	sq.m.	1,130.21
1013 (2)a1	Fabricated Metal Roofing Accessory, Gauge 26 (0.551 mm), Ridge / Hip Rolls	ln.m.	35.00

NOTE:

Specifications shall be in accordance with the DPWH Standard Specifications for Public Works Structures. Volume III 2019

Prepared by:

JOSEPH R. GONZALES

EngineeNII

Planning and Programming Division Head

Recommending Approval:

LEONERI MARCH P. SUARIO

Provincial Engineer

Name of Project : REPAIR / IMPROVEMENT OF EVACUATION CENTER

Location : Poblacion, Matanao, Davao Del Sur

SPECIFICATIONS

1.00	ī.s	Ventilating Equipment	1200 (1)
1.00	.s	Lighting Fixtures	1103 (1)
1.00	l.s.	Panelboard with Main & Branch Breakers	1102 (1)
1.00	.s	Wires and Wiring Devices	1101 (33)
1.00	 .w	Conduits, Boxes & Fittings (Conduit Works / Conduit Rough-In)	1100 (10)
404.03	sq.m.	Painting Works, Steel	1032 (1)c
659.20	sq.m.	Painting Works, Masonry / Concrete	1032 (1)a
1.00	l.s.	Ceramic and Granite Tiles	1018
1.00	l.s.	Plumbing Works	1002 (27)
1.00	ī.s	Structural Steel	1047 (1)
105.60	ln.m.	Fabricated Metal Roofing Accessory, Gauge 24 (0.701 mm) Gutters	1013 (2)b1
94.74 /	ln.m.	Fabricated Metal Roofing Accessory, Gauge 26 (0.551 mm) Flashing	1013 (2)a2
Quantity	Unit	Description	Item

NOTE:

Specifications shall be in accordance with the DPWH Standard Specifications for Public Works Structures, Volume III 2019

Prepared by:

JOSEPH R. GONZALES

Engineer III

Rlanning and Programming Division Head

Recommending Approval:

LEONERL MARCH P. SUARIO

Provingal Engineer

SECTION VI.

DRAWINGS

[The **Detailed Engineering Design** is available at the Provincial Government of Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, Matti, Digos City, upon purchase of the corresponding bidding documents.]

2



REPUBLIC OF THE PHILIPPINES PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR



DETAILED ENGINEERING DESIGN FOR

REPAIR/ IMPROVEMENT OF EVACUATION CENTER

LOCATION: POBLACION, MATANAO, DAVAO DEL SUR

PROJECT DESCRIPTION

TOTAL FLOOR AREA: 675.46 sq.m. REPAIR/ IMPROVEMENT OF GYM

SUBMITTED:

FIGURER III

PLANNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING PPROVAL:

PROVINCIAL ENGINEER

APPROVED:

YVONNE ROÑA CAGAS PROVINCIAL GOVERNOR




EXTERIOR VIEW


DRAWN

NTS

THIS SITE



LOCATION MAP 2 DRAWN NTS



SITE DEVELOPMENT PLAN 3

SCALE

PREPARED BY

NTS

REVIEWED B

A.0 ARCHITECTURAL DISTRICT/CITY/MUNICIPALITY PERSPECTIVE LOCATION MAP SITE DEVELOPMENT PLAN SCOPE OF WORKS / NOTES EXISTING FLOOR PLAN PROPOSED FLOOR PLAN PROPOSED FRONT ELEVATION PROPOSED REAR ELEVATION LAND USE AND ZONING PROPOSED LEFT SIDE ELEVATION PROPOSED RIGHT SIDE ELEVATION LONGITUDINAL SECTION A-5 CROSS SECTION PROPOSED ROOF PLAN REFLECTED CEILING PLAN DETAIL OF ROOFING DETAIL OF GUTTER LINE AND GRADE DETAIL OF FLASHING STRUCTURAL GENERAL CONSTRUCTION NOTES GENERAL CONSTRUCTION NOTES S-2 ARCHITECTURAL S-3 FOUNDATION PLAN SECTION DETAIL "A-A" F1C1 DETAIL F1C2 DETAIL F1C3 DETAIL SCHEDULE OF DOORS & WINDOWS ROOF FRAMING PLAN GUTTER/ FLASHING FRAMES DETAIL ROOF BEAM (RB) DETAIL STRUCTURAL TRUSS-1 DETAIL RAFTER-1 DETAIL RAFTER-2 DETAIL DETAIL OF WALL CLADDING P.0 PLUMBING SANITARY TOILET & BATH DETAILS SEPTIC VAULT DETAILS SANITARY LAYOUT & WATER LAYOUT ELECTRICAL E.0 E-1 LEGEND LIGHTING LAYOUT POWER LAYOUT 🗕 🛴 ELECTRICAL NOTES & SPECIFICATION E-2 ONE LINE DIAGRAM SCHEDULE OF LOADS OTHERS PROJECT BILL BOARD SUMMARY OF QUANTITIES **MECHANICAL** APPROVED BY: SHEET NO.: RECOMMENDING APPROVAL: A-1 LEONERL MARCH P. SUARIO YVONNE ROMA CAGAS

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF WORKS AND HIGHWAYS

> OFFICE OF THE BUILDING OFFICIAL



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

REPAIR/ IMPROVEMENT OF **EVACUATION CENTER**

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENER. DELA-CRUZ

JOSEPH R. GONZALES ENGINEER III
PLANNING AND PROGRAMMING DIVISION HEAD

PROVINCIAL ENGINEER


TABLE OF CONTENTS

PROVINCIAL GOVERNOR

18


SCOPE OF WORKS:

- · CONSTRUCTION OF MULTI-PURPOSE BUILDING (INCLUDES ROOMS, KITCHEN AND BREASTFEEDING AREA WITH TOILET & BATH)
- REPLACEMENT OF ROOFING (EXISTING GYM)
- INSTALLATION OF GUTTER & FLASHING (EXISTING GYM)
- INSTALLATION OF CANOPY
- PAINTING WORKS
- ELECTRICAL WORKS
- PLUMBING WORKS
- PAINTING WORKS (INCLUDES REPAINTING OF PLAY COURT BOUNDARIES)



NOTES (THE GREEN BUILDING CODE):

- CONTRACTORS MUST PROVIDE GARBAGE BINS DURING THE CONSTRUCTION STAGE.
- USE PAINT W/ HIGH SOLAR REFLECTANCE INDEX (SRI) & ECO-FRIENDLY.
- . USE LED LIGHTS (LIGHT EMITTING DIODE).
- USE 100MM THK. CONCRETE HOLLOW BLOCKS (500 PSI)
- REFER TO ACTUAL DIMENSIONS.



EXISTING FLOOR PLAN

SCALE

1:250 M.

2

PROPOSED FLOOR PLAN

SCALE

1:250 M.

APPROVED BY:



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF **EVACUATION CENTER**

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENE R DELA CRUZ

REPARED BY:

OSEPH R. GONZALES

LEONER MARCH P. SUARIO


RECOMMENDING AFPROVAL:


YVONA ROWA CAGAS PROVINCIAL GOVERNOR


18

SHEET NO.:

ENGINEER III LANKING AND PROGRAMMING DIVISION HEAD









REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF **EVACUATION CENTER** POBLACION, MATANAO, DAVAO DEL SUR

EMARA/DENE R. DELA CRUZ

REVIEWED EPHR GONZALES ENGINEER IN DIVISION HEAD

LEONERL-WARCH P. SUARIO PROVINCIAL ENGINEER


RECOMMENDING APPROVAL:


MILAGAS YVONME ROÑA CAGAS PROVINCIAL GOVERNOR

APPROVED BY:

A-4 18

SHEET NO.:





REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

OCATION:

PROJECT TITLE: REPAIR/ IMPROVEMENT OF EVACUATION CENTER

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENE A, DELA CRUZ ENGINEBRINGASSISTANT

PREPARED BY:

JOSEPHR. GONZALES PLANNING AND PROGRAMMING DIVISION HEAD

REVIEWED &

LEONERL MARCH P. SUARIO

RECOMMENDING APPROVAL:


YVONNE RON CAGAS PROVINCIAL GOVERNOR

APPROVED BY:

A-6 6


SHEET NO.:

USE 0.427MM THK PRE-PAINTED RIB TYPE LONG SPAN ROOFING & 1/4" X 2 1/2" J—BOLT ROOF FASTENER W/NUT, RUBBER & WASHER




CONNECTION OF ROOFING TO PURLINS





DETAIL OF GUTTER SCALE 1:10 M.



DETAIL OF FLASHING SCALE 1:10 M.



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

POBLACION, MATANAO, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF **EVACUATION CENTER**

REPARED BY:

JOSEPHA GONZALES ENGINEER III PLANNING AND PROGRAMMING DIVISION HEAD

RECOMMENDING APPROVAL: LEONERL MARCH P. SUARIO

APPROVED BY: YVONNE ROMA CAGAS

A-7

SHEET NO.:

GENERAL NOTES

1,0 STANDARDS AND REFERENCES

THE FOLLOWING SHALL GOVERN THE DESIGN FABRICATION AND CONSTRUCTION OF THE PROJECT, 1,1 NATIONAL STRUCTURAL CODE OF THE PHILIPPINES (N.S.C.P 2015) VOL, 1, SEVENTH EDITION, 1.2 SPECIFICATIONS SHALL BE IN ACCORDANCE WITH THE DPWH STANDARD SPECIFICATIONS FOR PUBLIC WORKS STRUCTURES VOLUME III, 2019 EDITION.

2.0 DESIGN CRITERIA

2.1 LOADINGS

A, DEAD LOAD

CONCRETE STEEL

23.56 kN/m³ 76.93 kN/m 150 mm THK, CHB WALL 100 mm THK, CHB WALL 2.11 kPa

B. LIVE LOAD

1.00 kPa 1.90 kPa TOILETS CORRIDORS ABOVE, STAIRS 3.80 kPa CORRIDORS ON GROUND

C. WIND LOAD

BUILDING CATEGORY = 1 (ESSENTIAL FACILITIES) EXPOSURE = D (FLAT, UNOBSTRUCTED AREAS AND WATER SURFACES) MAXIMUM WIND VELOCITY, V = 340 KPH

P = qh [(GCpf)-(GCpi)]

(DESIGN WIND PRESSURE)

WHERE: oh = VELOCITY PRESSURE (kPa) GCbf = EXTERNAL PRESSURE COFFEIGHT GCpf = INTERNAL PRESSURE COEFFICIENT

D. SEISMIC LOAD

 $V = \frac{CVI}{RT}W$

(DESIGN BASE SHEAR)

Vmax : Vmin = 0.11 CalW $Vmin = \frac{0.80 \text{ ZNVI}}{2000 \text{ ZNVI}} W \quad (ZONE 4)$

WHERE: W = TOTAL DEAD LOAD T = NATURAL PERIOD = Ct (h) WHERE: C = NUMERICAL COEFFICIENT h = BUILDING HEIGHT

1 = IMPORTANCE FACTOR = 1.50 R = NUMERICAL FACTOR = 8.50 SEISMIC COEFFICIENT Cv = 0,44 N Ca = 0.64 Nv

NEAR SOURCE FACTOR (5 km) Nv = 1.6 Z = SEISMIC ZONE = 0.40 (ZONE 4)

2.2 DESIGN STRESSES

A, CONCRETE COMPRESSIVE STRENGTH @ 28 DAYS:

S = SOIL TYPE = D

a, FOOTINGS, COLUMNS, BEAMS AND SLABS b, SLAB ON FILL B REINFORCING STEEL BARS a, FOR BARS 16mm AND GREATER (INTERMEDIATE GRADE DEFORMED BAR)

b. FOR BARS LESS THAN 16mm (STRUCTURAL GRADE DEFORMED BAR)
C. STRUCTURAL STEEL ASTM-A36 FOR TRUSSES, BRACINGS & STRUTS

D. PURLINS COLD FORMED LIGHT

F. MASONRY UNIT ICHB NON - LOADING BEARING CH8 WALLS

F. WELDS G. STRUCTURAL BOLTS ASTM- A307

fc = 20.7 MPa (3,000 psi) fc = 17.5 MPa (2,500 psi)

fy = 230 MPa (33,000 psl)

fy = 248 MPa (36,000 psi)

fy = 248 MPa (36,000 psi) fm' = 3,45 MPa (500 psi) E - 60XX FLECTRODE a. Ft = 96,60 mPa (14, 000 psi)

b. Fv= 69.00 mPa (10, 000 psi)

3.0 IN THE INTERPRETATION OF THE DRAWING, INDICATED DIMENSIONS SHALL GOVERN. DISTANCES AND SIZES SHALL NOT BE SCALED FOR CONSTRUCTIONS PURPOSES

4.0 IN REFERENCES TO OTHER DRAWINGS, SEE ARCHITECTURAL DRAWINGS FOR DEPRESSIONS IN FLOOR SLABS, OPENINGS IN THE WALLS AND SLABS, INTERIOR PARTITIONS, LOCATIONS OF DRAINS ETC.

5.0 IN CASE OF DISCREPANCIES AS TO THE LAYOUT, DIMENSIONS AND ELEVATIONS BETWEEN THE STRUCTURAL PLANS AND ARCHITECTURAL DRAWINGS. THE CONTRACTORS SHALL NOTIFY BOTH THE STRUCTURAL ENGINEER AND ARCHITECTS,

6.0 ALL CONCRETE WORKS AND CONCRETE REINFORCEMENTS SHALL BE DONE IN ACCORDANCE WITH THE ACC348.95 BUILDING CODE REQUIREMENT AND ALL STRUCTURAL STEEL WORKS ACCORDING WITH THE AISC SPECIFICATION (9TH EDITION) SO FAR AS THEY DO NOT CONFLICT WITH THE LOCAL BUILDING CODE REQUIREMENT.

7.0 ACLIREFERS TO AMERICAN CONCRETE INSTITUTE, AISC REFERS TO AMERICAN INSTITUTE OF STEEL CONSTRUCTION AND ASTM REFERS TO AMERICAN SOCIETY FOR TESTING MATERIALS.

8.0 CONSTRUCTION NOTES AND TYPICAL DETAILS APPLY TO ALL DRAWINGS UNLESS OTHERWISE SHOWN OR NOTED, MODIFY TYPICAL DETAILS AS DIRECTED TO MEET SPECIAL CONDITIONS

9.0 SHOP DRAWING WITH ERECTION AND PLACING DIAGRAMS OF ALL STRUCTURAL STEELS, MISCELLANEOUS IRON, PRE-CAST CONCRETE, ETC. SHALL BE SUBMITTED FOR ENGINEERS APPROVAL BEFORE FABRICATION.

10, CONTRACTOR SHALL NOTE AND PROVIDE ALL MISCELLANEOUS CURBS, SILLS, STOOLS EQUIPMENT AND MECHANICAL BASES THAT ARE REQUIRED BY THE ARCHITECTURAL, ELECTRICAL AND MECHANICAL DRAWINGS 11. ALL RESULTS OF THE MATERIAL TESTING FOR CONCRETE, REINFORCING BARS & STRUCTURAL STEEL MUST

BE NOTED & APPROVED BY THE MATERIALS ENGINEER/STRUCTURAL DESIGNER

GENERAL CONSTRUCTION NOTES

1, USE TYPE 1 PORTLAND CEMENT FOR STRUCTURAL CONCRETE,

2, ALL CONCRETE SHALL DEVELOP A MIN, COMPRESSIVE STRENGTH AT THE END OF TWENTY EIGHT (28) DAYS W/ CORRESPONDING MAXIMUM SIZE AGGREGATE & SLUMP AS FOLLOWS. MAX. SIZE OF

28 DAYS STRENGTH LOCATION MAX SLUMF AGGREGATE ALL OTHERS, INCLUDING 20 mm 3000 PSI (20.7 MPa) 100mm SUSPENDED SLABS 100mm 3000 PSI (20.7 MPa) COLUMNS 3000 PSI (20.7 MPa) 20 mm 100mm 2500 PSI (17.5 MPa) SLAB ON FILL 3. MAINTAIN MINIMUM CONCRETE COVER FOR REINFORCING STEEL AS FOLLOWS. SUSPENDED SLABS SLAB ON GRADE 40mm WALLS ABOVE THE GRADE 25mm BEAM STIRRUPS AND COLUMN TIES WHERE CONCRETE IS EXPOSED TO 40mm EARTH BUT POURED AGAINST FORMS DIRECTLY AGAINST FARTH

- 4. CONCRETE SHALL BE DEPOSITED IN ITS FINAL POSITION WITHOUT SEGREGATION, RE-HANDLING OR PLACING SHALL BE DONE PREFERABLY WITH BUGGIES. BUCKETS OR WHEELBARROWS. NO CHUTES WILL BE ALLOWED EXCEPT TO TRANSFER CONCRETE FROM HOPPERS TO BUGGJES, WHEELBARROWS OR BUCKETS IN WHICH CASE THEY SHALL NOT EXCEED SIX (6) METERS IN AGGREGATE LENGTH
- 5. NO DEPOSITING OF CONCRETE SHALL BE ALLOWED WITHOUT THE USE OF VIBRATORS UNI FSS AUTHORIZED IN WRITING DESIGNER AND ONLY FOR UNUSUAL CONDITIONS WHERE VIBRATIONS ARE EXTREMELY DIFFICULT TO ACCOMPLISH.
- 6. ALL ANCHOR BOLTS, DOWELS, AND OTHER INSERTS SHALL BE PROPERLY POSITIONED & SECURED IN PLACE PRIOR TO PLACING OF CONCRETE.
- 7. ALL CONCRETE SHALL BE KEPT MOST FOR A MINIMUM OF SEVEN CONSECUTIVE DAYS IMMEDIATELY AFTER POURING BY THE USE O WET BURLAP, FOG SPRAYING, CURING COMPOUNDS OR OTHER

8. STRIPPING OF FORMS AND SHORES FOUNDATION 24 HOURS SUSPENDED SLAB EXCEPT WHEN _8 DAYS ADDITIONAL LOADS ARE IMPOSED 21 DAYS WALLS **SEAMS** 14 DAYS

9, THE CONTRACTOR SHALL SUBMIT THE SCHEDULE OF POURING AND THE LOCATION OF THE CONSTRUCTION JOINTS TO THE STRUCTURAL ENGINEER AT LEAST (4) DAYS PRIOR TO THE

10. THE CONTRACTOR SHALL FURNISH AND MAINTAIN ADEQUATE FORMS AND SHORINGS UNTIL THE CONCRETE MEMBERS HAVE ATTAINED THEIR WORKING CONDITION AND STRENGTH.

NOTES ON FOOTINGS

- 1. FOOTINGS ARE DESIGNED FOR AN ALLOWANCE SOIL BEARING PRESSURE OF 96 KPa (2000psf). CONTRACTOR SHALL REPORT TO THE ENGINEER, IN WRITING , THE ACTUAL SOIL CONDITIONS UNCOVERED AND CONFIRM ACTUAL BEARING CAPACITY OF SOIL BEFORE DEPOSITING CONCRETE, 2. FOOTING SHALL REST AT LEAST 1500mm BELOW NATURAL GRADE LINE UNLESS OTHERWISE
- INDICATED IN PLANS, NO FOOTING SHALL REST ON FILL


 3. MINIMUM CONCRETE PROTECTION FOR REINFORCEMENT SHALL BE 75mm CLEAR FOR CONCRETE DEPOSITED THE GROUND AND 50mm FOR CONCRETE DEPOSITED AGAINST A FORMWORK.
- 4. IN CASES WHERE THE SOIL CONDITION IS SUCH THAT THE MINIMUM ALLOWABLE SOIL PRESSURE OF 96KPa (2000 psf) CAN NOT BE ATTAINED AT A PRACTICAL DEPTHS THE USE OF MICROPILES BORED PILES, OR DRIVEN PILES MAY BE ADOPTED IN LIEU OF STANDARD ISOLATED FOOTINGS

NOTES ON REINFORCEMENT

- 1, UNLESS OTHERWISE NOTED IN PLANS, THE YIELD STRENGTH OF REINFORCING BARS SHALL BE-FOOTINGS , FOOTING BEAMS AND GIRDERS ___ $_{\rm h}$ fy = 275 MPa (40,000 psi) fv = 275 MPa (40.000 psi B. COLUMNS AND SHEAR WALLS fv = 275 MPa (40.000 psi __ fy = 275 MPa (40,000 psi)
- 2. ALL REINFORCING BARS SIZE 10mm OR LARGER SHALL BE DEFORMED IN ACCORDANCE WITH THE ASTM A-706 BARS SMALLER THAN 10mm MAY BE PLAIN.
- 3. SPLICES SHALL BE SECURELY WIRED TOGETHER & SHALL LAP OR EXTEND IN ACCORDANCE W/ TABLE B (TABLE OF LAP SPLICE & ANCHORAGE LENGTH) UNLESS OTHERWISE SHOWN ON DRAWINGS, SPLICES SHALL BE AGGERED WHENEVER POSSIBLE

NOTES ON CONCRETE SLABS

1. ALL SLAB REINFORCEMENTS SHALL BE 20mm CLEAR MINIMUM FROM BOTTOM AND FROM THE TOP OF SLAB. 2. UNLESS OTHERWISE SHOWN, REINFORCEMENT IN CONTINUOUS ELEVATED SLAB SHALL BE CUT AS FOLLOWS:




3. IF SLABS AR E REINFORCED BOTHWAYS BARS ALONG THE SHORTER SPAN SHALL BE PLACED. BELOW THOSE ALONE THE LONG SPAN AT THE CENTER AND OVER THE LONGER SPAN FOR REINFORCING BARS NEAR THE SUPPORTS, THE SPACING OF THE BARS AT THE COLUMN STRIPS SHALL NOT BE MORE THAN ONE AND A HALF (1 ½) SLAB THICKNESS.

4. TEMPERATURE BARS FOR SLAB SHALL BE GENERALLY PLACED NEAR THE FACE IN TENSION AND SHALL NOT BE LESS THAN 0.0025 X GROSS-SECTIONAL AREA (Ag) OF THE SLAB. (SEE SCHEDULE BELOW)


SCHEDUL	E OF MINIMUM SLAB REINFORCEMENT
	MINIMUM TEMPERATURE BARS
100 mm	10mm Ø @ 250mm EACH WAY
125 mm	10mm Ø @ 250mm EACH WAY
150 mm	10mm Ø @ 250mm EACH WAY
175 mm	10mm Ø @ 250mm EACH WAY
200 mm	10mm Ø @ 250mm EACH WAY

- 5. UNLESS OTHERWISE NOTED IN THE PLANS ALL BEDDED SLABS SHALL BE REINFORCED WITH $10 \text{mm} \, \text{Ø}$ AT 250mm O.C. EACH WAY TO CENTER OF SLAB AND CONSTRUCTION JOINTS FOR SAME SHALL NOT BE LESS THAN 3,65 METER APART
- 6. PROVIDE EXTRA REINFORCEMENTS FOR CORNER SLAB (TWO ADJACENT DISCONTINUES EDGES)
- 7, CONCRETE SLAB REINFORCEMENT BE PROPERLY SUPPORTED WITH 10mm STEEL CHAIR OR APPROVED EQUIVALENT SPACED AT 1.0 METER ON CENTER BOTHWAYS.




NOTES ON COLUMNS

- 1, PROVIDE EXTRA SETS OF TIES AT 100 O.C. FOR TIED COLUMN REINFORCEMENT ABOVE AND BELOW BEAM-COLUMN CONNECTIONS FOR A DISTANCE FROM FACE OF CONNECTION EQUAL TO GREATER OF THE OVERALL THICKNESS OF COLUMN, 1/6 THE CLEAR HEIGHT OF COLUMN OR 450mm
- 2. COLUMN TIES SHALL BE PROTECTED EVERYWHERE BY A COVERING OF CONCRETE CAST MONOLITHICALLY WIT THE CORE WITH A MINIMUM THICKNESS OF 40mm AND NOT LESS THAN 40 TIMES THE MAXIMUM SIZE OF COARSE AGGREGATE IN MILLIMETERS.
- 3. WHERE COLUMNS CHANGE IN SIZE, VERTICAL REINFORCEMENT SHALL BE OFFSET AT A SLOPE MONOLITHICALLY WITH THE CORE WITH MINIMUM THICKNESS OF 40mm AND NOT LESS THAN 40 TIMES THE MAXIMUM SIZE COARSE AGGREGATE IN MILLIMETERS
- 4. UNLESS OTHERWISE INDICATED IN THE PLANS, LAP SPLICES FOR VERTICAL COLUMN REINFORCEMENT SHALL BE MADE WITHIN THE CENTER HALF OF COLUMN HEIGHT, AND THE SPLICE LENGTH SHALL BE LESS THAN 40 BAR DIAMETERS. WELDING OR APPROVED MECHANICAL DEVICES MAY BE USED PROVIDED THAT NOT MORE THAN ALTERNATE BARS ARE WELDED OR MECHANICALLY SPLICED AT ANY LEVEL AND THE VERTICAL DISTANCES BETWEEN THESE WELDS OR SPLICES OF ADJACENT BARS IS NOT LESS THAN 609mm.




TYPICAL COLUMN ELEV, SHOWING DOWELS AND TIES SPACING



TYP, DETAIL OF COL, LAP SPLICE & EXT, GIRDER TO COL. CONNECT.

NOTES ON BEAMS AND GIRDERS

- 1. UNLESS, OTHERWISE NOTED IN PLANS, CAMBER ALL BEAMS AND GIRDER AT LEAST 6mmØ FOR EVERY 4.50 M OF SPAN, EXCEPT CANTILEVERS FOR WHICH THE CAMBER SHALL BE AS NOTED IN PLANS OR AS ORDERED BY THE ENGINEER BUT IN NO CASE LESS THAN 20 mm FOR EVERY 3.0 M OF FREE SPAN.
- 2. TYPICAL BARS BENDING AND CUTTING DETAILS FOR BEAMS SHALL BE AS






FIGURE B-1



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE

SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF EVACUATION CENTER

EMARALDENE ROLLA CRUZ ENGINEERING ASSISTAN

REPARED BY

EPHR. GONZALES ENGINEER III ING/AND PROGRAMMING

LEONERI MARCH P. SUARIO

RECOMMENDING APPROVAL:

YVONNE ROMA CAGAS PROVINCIAL GOVERNOR

SHEET NO.

8

18

POBLACION, MATANAO, DAVAO DEL SUR

VISION HEAD

PPROVED BY

GENERAL CONSTRUCTION NOTES

TABLE 'A' TENSION BARS TABLE OF LAP SPLICE & ANCHORAGE LENGTH (mm)

BAR SIZES	fc`≈ 20,7Mt	Pa(300psi)	(c'= 27,6 MPa (4000psi)	
OELOURED HAY	EMBEDMENT	LAPPED	EMBEDMENT	LAPPED
Ø10	300	300	300	303
Ø12	300	300	300	300
Ø16	300	400	300	409
620	400	550	350	500
025	600	003	550	750
Ø28	750	1000	650	850
Ø32	950	1300	850	1100

TABLE 'B' COMPRESSION BARS TABLE OF LAP SPLICE & ANCHORAGE LENGTH (mm


BAR SIZES	to'= 20.7M	a(300psi)	(c'= 27,6 MPa (4000psi)	
DEFORMED INF	EMBEDMENT	LAPPED	EMBEDMENT	LAPPED
Ø16	225	300	209	300
Ø12	275	300	250	360
Øis	350	460	325	460
Ø20	450	500	475	500
Ø25	550	625	550	625
D28	625	675	625	675
Ø32	700	175	700	775

OTES:


1. YOP PLAIN BARS, MULTIPLY VALUE BY 2

2. NOT MORE THAN 33% OF THE BARS SHALL BE SPLICED WITHIN THE REQUIRED LAP LENGTH3. VALUES GIVEN ABOVE CAN ALSO BE USED FOR

- 3. IF THE BEAM REINFORCING BARS END IN A WALL. THE CLEAR DISTANCE FROM THE BAR TO THE FARTHER FACE OF THE WALL IS NOT LESS THAN 25mm, EMBEDMENT LENGTH SHALL BE SHOWN IN A TABLE 'A' FOR TENSION BARS AND TABLE 'B' FOR COMPRESSION BARS UNLESS UNLESS SPECIFIED IN PLAN, TOP BARS AND SHALL NOT BE SPLICED WITHIN THE COLUMN OR TWO STIRRUPS SHALL BE PROVED AT ALL SPLICES.
- 4. IF THERE ARE TWO OR MORE LAYERS OF REINFORCING BARS, USED 25mm BAR SEPARATORS SPACED AT 1.0M ON CENTER ON NO CASE SHALL THERE BE THAN TWO (2) SEPARATORS BETWEEN LAYERS OF BARS
- 5, MINIMUM CONCRETE PROTECTION FOR REINFORCING BARS OR STEEL SHAPES SHALL BE AS SHOWN IN FIGURE B-2 UNLESS ELSEWHERE.



TYP, DET. FOR SLEEVES THRU CONCRETE BEAM FIG. B-2



TYP, DET, FOR SLEEVES THRU CONCRETE BEAM FIG, B-3

- 6. WHEN A BEAM CROSSES A GIRDER , REST BEAM ON TOP OF GIRDER BARS, BEAM REINFORCING BARS SHALL BE SYMMETRICAL ABOUT THE CENTER LINE WHENEVER POSSIBLE.
- 7. GENERALLY, NO SPLICES SHALL BE PERMITTED AT POINTS WHERE CRITICAL BENDING STRESSES OCCUR, SPLICES WHERE SO PERMITTED SHALL BE INDICATED IN TABLE 'A' AND 'B', WELDED SPLICES SHALL DEVELOP IN TENSION AT LEAST 125% OF THE SPLICED YIELD STRENGTH OF THE BAR NOT MORE THAN 50% OF THE BARS AT ANY ONE SECTION IS ALLOWED TO BE SPLICED THEREIN.

NOTES ON CONCRETE HOLLOW BLOCKS WALLS


- 1. UNLESS OTHERWISE SHOWN IN PLANS ALL CONCRETE HOLLOW BLOCKS AND CERAMIC BLOCKS SHALL BE REINFORCED AS SHOWN IN THE SCHEDULE OF CONCRETE HOLLOW BLOCKS AND CERAMIC BLOCK REINFORCEMENT.
- 2. PROVIDE 150mm x 300mm STIFFENER COLUMN REINFORCED WITH 4-12mm WITH 10mm Ø TIES AT 150mm ON CENTER WHERE CONCRETE HOLLOW BLOCK TERMINATES AND AT EVERY 3.0M LENGTH OF CONCRETE HOLLOW BLOCK WALLS UNLESS NOTED IN STRUCTURAL PLANS


NO	NOTES ON CONCRETE HOLLOW BLOCKS WALLS REINFORCEMENTS						
BLOCK THICKNESS	REINFORCE	MENT	NOTES				
	HORIZONTAL	LAPPED	A, MINIMUM LAPS AT SPLICE= 0,25 M				
100 mm	10mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O,C,	B, PROVIDE RIGHT ANGLED REINFORCEMENT AT CORNERS 0.92 m LONG				
125 mm	10mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O,C,					
150mm	10mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O.C.	C,WHERE CHB OR CER, BLK, WALL DOWELS WITH THE SAME SIZE AS VER, OR HOR, REINFORCEMENT SHALL BE PROVIDED				
200 mm	12mm Ø EVERY 3RD LEVEL	10mm Ø @ 600mm O.C.	REINFORGEMENT SHALL BE PROVIDED				


REINFORCING CONCRETE LINTEL BEAMS IN CONCRETE BLOCK WALLS

ÇLEAR SPAN	TOTAL LENGTH	MAN, fo	HEIGHT OF		REINFOR	CEMENT
(L)	(L+0.40M)	(MPs)	(una)	BOTTOM	TOP	STIRRUPS
1.20 M	1.60 M		200	1-610	1-Ø10	£6 mm @ 200mm
1.50 M	1.90 M	14.0	200	1-6910	1-810	136 mm (2 200mm
1.60 M	2.20 M		200	1-012	1-019	556 an.an. @ 200mm
210M	2 50 M		250	1-612	1-019	D6 an n @ 200mm
2.40 M	2,90 ₺	17.0	250	1-012	1-810	D6 snm @ 200mm
2.70 M	3.10 M		250	1-016	1-012	\$10mm @ 200mm
3.00 M	3.40 M		300	1-016	1-012	£10mm @ 200mm
3.30 14	3.70 M	20.0	300	1-016	1-012	©10mm @ 200mm
3,60 M	4,00 %		300	1-020	1-612	O10am @ 202n/a


12 THK, EXPANSION JOINT WITH MASTIC FILLER ---- 1-Ø18 VERT. BARS - CHB WALL CORNER WALL










TYPICAL CONNECTION DETAIL OF MASONRY WALL




TYP. DET. OF LINTEL BEAM AT CHB WALL OPENING










TYPICAL CHB FOOTING DETAILS (WHERE APPLICABLE)



TYPICAL DETAIL FOR BEAM OR SLAB CHANGE SOFFIT

4-Ø16 VERT BARS -

TYPICAL CONNECTION DETAIL OF R.C. WALL AT CORNERS

NOTES ON WELDS

- 1. USE E60xx ELECTRODES FOR ALL MEMBERS WELDED.
- 2. WELDS SHALL DEVELOP THE FULL STRENGTH OF MEMBERS JOINED UNLESS OTHERWISE SHOWN OR DETAILED IN THE DRAWINGS

NOTES ON STRUCTURAL STEEL


- 1, STRUCTURAL STEEL TO BE USED FOR FABRICATION AND ERECTION OF THIS STRUCTURE SHALL COMPLY WITH ALL THE PERTINENT PROVISION OF AISC SPECIFICATION FOR THE DESIGN, FABRICATION AND ERECTION OF STRUCTURAL STEEL FOR BUILDING LATEST EDITION.
- 2, ALL STRUCTURAL STEEL SHAPES SHALL CONFORM TO ASTM A36 STRUCTURAL STEEL UNLESS OTHERWISE INDICATED.
- 3. ALL WELDED CONNECTIONS SHALL DEVELOP THE FULL STRENGTH OF THE MEMBERS CONNECTED.
- 4. UNLESS OTHERWISE SPECIFIED ALL WELDING RODS SHALL CONFORM WITH E60 ELECTRODES.
- 5. ALL BOLTS USED UNLESS OTHERWISE SPECIFIED SHALL BE ASTM A 307 BOLTS.

NOTES ON EMBEDDED PIPES

- 1. ALL EMBEDDED PIPES FOR UTILITIES ETC. THAT PASS THRU BEAMS SHALL NOT EXCEED 100mm IN DIAMETER OR 1/3 BEAM DEPTH WHICHEVER IS LESS, UNLESS OTHERWISE APPROVED IN WRITING BY THE STRUCTURAL ENGINEER.
- 2. NO PIPES SHALL BE ALLOWED TO PASS THRU BEAMS VERTICALLY.
- 3. NO PIPES SHALL BE EMBEDDED IN COLUMNS.

NOTES ON CONSTRUCTION JOINTS IN CONCRETE

1. WHERE A CONSTRUCTION JOINT IS TO BE MADE, THE SURFACE OF CONCRETE SHALL BE CLEANED AND ALL LAITANCE AND STANDING WATER REMOVED SHEAR KEY SHALL BE PROVIDE AT THE JOINT.



TYPICAL SLAB & BEAM CONSTRUCTION JOINT DET.


NOTES ON CONCRETE WALLS

1. ALL WALLS SHALL BE REINFORCED ACCORDING TO THE FOLLOWING SCHEDULE OF WALL REINFORCEMENT UNLESS OTHERWISE INDICATED IN THE PLANS.

WALL		VERTICAL		
THICKNESS	HORIZONTAL	VERTICAL	REMARKS	SECTION
100mm	Ø10mm @ 250mm O,C.	Ø10mm @ 300mm O.C.	HORIZONTAL BARS	
125mm	Ø10mm @ 200mm O,C,	Ø10mm @ 250mm O.C.	AT CENTERS VERTICAL	VFR BARS
150mm	Ø12mm @ 250mm O,C.	Ø12mm @ 300mm O.C.	BARS STAGGERED OUT	HOR BARS

REINFORCING BARS SHALL HAVE 25mm CLEAR CONCRETE COVER FROM FACE OF WALL EXCEPT FOR WALLS IN CONTACT WITH THE GROUND WHERE A MINIMUM OF 60mm SHALL BE PROVIDED AND FOR EXPOSED FACES OF FORMED WALLS WHERE THE MINIMUM SHALL BE 50mm CLEAR.


- 2. CARRY VERTICAL BARS AT LEAST 60mm ABOVE FLOOR LEVEL TO PROVIDE FOR SPLICES WHEN NECESSARY STOP AT 50mm BELOW TOP SLAB OR SOLID BAND WHERE THE WALL ENDS VERTICAL AND HORIZONTAL BARS SHALL BE SPLICED BY LAPPING A DISTANCE EQUAL TO 30 DIAMETERS AND WIRED SECURELY WITH 16 G.I. WIRE PROVIDED THAT SPLICES IN ADJACENT BARS ARE STAGGERED AT LEAST 1.50M O.C.
- 3. UNLESS OTHERWISE NOTED IN THE PLANS, ALL OPENINGS IN WALLS 250mm OR THICKER SHALL BE REINFORCED AROUND WITH 2-20nm/Ø BARS, FOR 225mm, 200mm, 175mm, 150mm THICK WALLS, USE 2-16mm/Ø, FOR 125mm AND 100mm THICK WALLS, USE 2-12mm/Ø BARS, ALL WALLS SPANNING SHALL HAVE VERTICAL REINFORCEMENT BENT A U-FORM LIKE STIRRUPS AND SPACED ACCORDING TO THE SCHEDULE UNLESS OTHERWISE NOTED,




APPROVED BY


NOTES ON STIRRUPS

- ALL REINFORCEMENT SHALL BE BENT COLD UNLESS
 OTHERWISE PERMITTED BY THE STRUCTURAL ENGINEER,
- 2. AS SHOWN IN THE DESIGN DRAWINGS OR
- 3. TIES & CLOSE STIRRUPS MUST BE AT 135,





	(ALL	GRADES)		
SAR SØE	DIAMETER	180*	90° HOOK	
(DEFORMED)	(mm)	D+2db	L	L
10 mm Ø	69	75	125	150
12 a=11 Ø	75	100	150	209
16 mm Ø	95	125	175	250
20 mm Ø	115	150	200	300
25 m na Ø	150	200	230	450
28 mm Ø	240	300	350	550
32 mm Ø	300	335	450	690




BAR SEE	DIAMETER	160° H	IOOK	50° HOO1
(DEFORMED)	(mm)	D+2db	L	L
10 mm Ø	40	125	95	100
12 mm Ø	50	165	115	115
16 mm Ø	65	200	140	150
20 mm 19	115	390	165	330
32 mm Ø	150	335	239	405

NOTE:

PROVIDE THESE ADDITIONAL BARS FOR ALL OPENINGS PLUS BARS (NOT SHOWN) PARALLEL TO SIDE OF OPENING EQUAL TO THE NUMBER OF TERMINATED PARE AT OPENING

SEE ARCHITECTURAL & MECHANICAL



TYP. EXTERIOR WDW. & DOOR OPENING



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

ROJECT TITLE:

REPAIR/ IMPROVEMENT OF EVACUATION CENTER

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENE B. DELA CRUZ

REPARED BY

JOSEPHR. GONZALES ENGINEER III IIG AND PROGRAMMING

LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER


RECOMMENDING PPROVAL:


YVONNE ROÑA CAGAS


S-2


HEET NO.

9 18









1 SCHEDULE OF DOORS & WINDOWS STATE SCALE NTS



REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

REPAIR/ IMPROVEMENT OF

EVACUATION CENTER

LOCATION:

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENER, DELA CRUZ ENSINEERING ASSISTANT

REPARED BY:

JOSEPHAR GONZALES

PLANNING AND PROGRAMMING DIVISION HEAD

LEONERL MARCH P. SUARIO
PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:

APPROVED BY:


YVONNE ROMA CAGAS

PROVINCIAL GOVERNOR

11 1

SHEET NO.:

S-4



2-12mm Ø LONGITUDINAL BARS W/ 10mmm Ø STIRRUPS, SP. @ **-** 0.1 - ↑ 2 @ 0.05m, 3 @ 0.10m, 3 @ 0.15m., REST @ 0.20m. O.C. FROM SUPPORT


ROOF BEAM (RB) DETAIL SCALE 1:10 M.

1.5mm THK, x 50mm x 150mm STEEL CEE PURLINS SP. AS SHOWN W/ 4.0mm THK, x 50mm x 50mm ANGLE BAR PURLIN CLEAT; 3mm THK. x 100mm x 300mm FLAT BAR PURLIN CONNECTOR

SCALE

ROOF FRAMING PLAN

1:250 M.



0.427mm THK, PREPAINTED RIB-TYPE LONG SPAN ROOFING Lc 1.5mm THK. X 50mm x 150mm STEEL CEE PURLINS W/ 4.0mm THK. x 50mm x 50mm ANGLE BAR PURLIN CLEAT; 3mm THK, x 100mm x 300mm FLAT BAR PURLIN CONNECTOR 10mm Ø PLAIN ROUND BAR SAGROD 4mm thk. x 50mm x 50mm ANGLE BAR - 4mm thk. x 50mm x 50mm ANGLE BAR WEB MEMBER

GUTTER/ FLASHING FRAMES DETAIL 1:20 M.

SCALE

TRUSS-1 DETAIL 5 S-5

SCALE

1:60 M.

REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF **EVACUATION CENTER**

EMARALDENE B. DELA CRUZ

PREPARED BY:

JOBEPHR. GONZALES

RECOMMENDING APPROVAL: IHLAGAL YVONNE ROÑA CAGAS LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER PROVINCIAL GOVERNOR


APPROVED BY:


S-5 12 18

SHEET NO.:

POBLACION, MATANAO, DAVAO DEL SUR

DIVISION HEAD





DETAIL OF WALL CLADDING 3 **SCALE** 1:60 M.



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF **EVACUATION CENTER** POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENER, DELA CRUZ EMGINEERING ASSISTANT

PREPARED BY:

JOSEPHIR. GONZALES PLANNING AND PROGRAMMING DIVISION HEAD


REVIEWED BY


RECOMMENDING APAROVAL:


YVONNE ROÑA CAGAS LEONERL MARCH P. SUARIO PROVINCIAL GOVERNOR


APPROVED BY:

SHEET NO,: S-6 13 | 18









TOILET & BATH DETAILS

SCALE 1:50 M,

SEPTIC VAULT DETAIL **SCALE** 1:30 M.



REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE: REPAIR/ IMPROVEMENT OF **EVACUATION CENTER** POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENE ROELA CRUZ

PREPARED BY:

JOSEPHA GONZALES ENGINEER III PLANNING AND PROGRAMMING NIVISION HEAD

RECOMMENDING APPROVAL: LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER

YVONNE ROWA CAGAS

APPROVED BY:

14 | 18

SHEET NO .:

GENERAL NOTES AND SPECIFICATIONS:


- 1. ALL WORKS HEREIN SHALL BE DONE IN ACCORDANCE WITH THE LATEST STANDARD OF THE NATIONAL PLUMBING CODE OF THE PHILIPPINES.
- 2. ALL INSTALLATIONS HEREIN SHALL BE DONE UNDER THE IMMEDIATE SUPERVISION OF THE SANITARY ENGINEER / MASTER PLUMBER OR HIS DULY AUTHORIZED REPRESENTATIVE.
- 5. ALL SANITARY MAIN PIPES, STACK PIPES AND SOIL PIPES SHALL BE 4"Ø PVC PIPE SERIES 1000.
- 4. ALL LAVATORY PIPES, SINK PIPES, VENTILATION PIPES AND URINAL PIPES SHALL BE 2"Ø PVC PIPE SERIES 1000.
- 5. WATER CLOSETS SHALL BE WITH FLUSHING TANK AT 1.6 GPF AND OF GOOD QUALITY; PROVIDE COMPLETE HEAVY DUTY ACCESSORIES.
- 6. LAVATORIES SHALL BE OF GOOD QUALITY; PROVIDE COMPLETE HEAVY DUTY ACCESSORIES.
- 7. NECESSARY MATERIALS NOT SHOWN ON PLANS SHALL BE INSTALLED FOR THE COMPLETION OF THE PROJECT.


LEGEND

- WC WATER CLOSET (1.6 GPF WATER CLOSET, PUSH/LEVER FLUSH WATER TANK, W/ FITTINGS & ACCESSORIES)
- LAV LAVATORY, (WALL MOUNTED, STAINLESS FAUCET, SINGLE HOLE, P—TRAP, W/ COMPLETE FITTINGS & ACCESSORIES).
- CO PVC CLEAN OUT
- FAU ½" Ø STAINLESS STEEL FAUCET
- FD FLOOR DRAIN (4"X4" STAINLESS STEEL)
- KS KITCHEN SINK W/ STAINLESS STEEL, SINGLE BOWL, Ga. #18
- GV -- GATE VALVE

---- SANITARY LINE, PVC PIPE, S-1000

----- WATERLINE, ½"ø PE PIPE SDR 11.









REPUBLIC OF THE PHILIPPINES

PROVINCIAL ENGINEER'S OFFICE

SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

REPAIR/ IMPROVEMENT OF

EVACUATION CENTER

OCATION:

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENE R. DEVA CRUZ

PREPARED BY:

JOSEPAR, GONZALES

ENGINEER III
PLANNING AND PROGRAMMING DIVISION HEAD

REVIEWED B

LEONER MARCH P. SUARIO
PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:


YVOMNE RONA CAGAS PROVINCIAL GOVERNOR

APPROVED BY:

P-2

SHEET NO.:

15 | 18



LEGEND:

SERVICE ENTRANCE

M KILOWATT HOUR METER

PANEL BOARD, 18 BRANCHES, PLUG-IN TYPE


16" CEILING FAN PLASTIC BLADE

CONVENIENCE OUTLET, UNIVERSAL TYPE, TWO GANG 2x3W RECHARGEABLE TWINHEAD EMERGENCY LIGHT on ONE-GANG CONVENIENCE OUTLET 10 Watts LED BULB , Daylight, ON 4"Ø uPVC RECEPTACLE

Sab TWO GANG SWITCH WITH PLATE, FLUSH TYPE

LIGHTING CKT LINE --- POWER CKT LINE

LIGHTING LAYOUT





REPUBLIC OF THE PHILIPPINES PROVINCIAL ENGINEER'S OFFICE SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

ROJECT TITLE; REPAIR/ IMPROVEMENT OF EVACUATION CENTER

POBLACION, MATANAO, DAVAO DEL SUR

MARY PLOR L. HECTIN ENGINEER I

PREPARED BY:

JOSEPH R. GONZALES PLANNING AND PROGRAMMIN

LEONERL MARCH P. SUARIO PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:

SALAGAS YVONNE ROXA CAGAS

APPROVED BY:

16

SHEET NO.:

NOTES & SPECIFICATION:

ALL ELECTRICAL INSTALLATIONS HEREIN SHALL BE IN ACCORDANCE WITH THE LATEST RULES & REGULATION OF THE PHILIPPINE ELECTRICAL CODE & THE LOCAL POWER COMPANY.


ALL ELECTRICAL MATERIALS TO BE INSTALLED HEREIN MUST BE BRAND NEW & OF APPROVED TYPE & QUALITY.

WIRINGS PASSING THROUGH CONCRETE MASONRY, CEILINGS, COLUMNS, BEAM, SLABS MUST BE CONCEALED TYPE USING PVC PIPE OR FLEXIBLE PIPE.

MOUNTING HEIGHTS ABOVE FINISH FLOOR LINE

SWITCHES	1.37 m	center
PANEL BOARD	1.83 m	center
KILOWATT HOUR METER	1.83 m	center
CONVENIENCE OUTLET	0.30 m	bottom

ALL ELECTRICAL WORKS HEREIN MUST BE DONE ONLY UNDER THE DIRECT SUPERVISION OF A DULY REGISTERED ELECTRICAL ENGINEER OR MASTER ELECTRICIAN.



ONE LINE DIAGRAM

LOAD SCHEDULE

CIRCUIT NO.	DESCRIPTION	QTY.	VOLTS	WATTS	AMPS	СКТ	CONDUCTOR SIZE	CONDUIT SIZE
C1	LIGHTING OUTLET	9	230	225	3.91	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C2	LIGHTING OUTLET	8	230	200	3.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C3	LIGHTING OUTLET	8	230	200	3.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C4	LIGHTING OUTLET	8	230	200	3.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C5	LIGHTING OUTLET	8	230	200	3.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C6	LIGHTING OUTLET	8	230	200	3.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C7	CONVENIENCE OUTLET	7	230	1,260	5.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C8	CONVENIENCE OUTLET	7	230	1,260	5.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C9	CONVENIENCE OUTLET	7	230	1,260	5.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C10	CONVENIENCE OUTLET	7	230	1,260	5.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C11	CONVENIENCE OUTLET	7	230	1,260	5.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C12	CONVENIENCE OUTLET	7	230	1,260	5.48	20A	2-3.5MM² THW STRANDED COPPER WIRE	20MMØ UPVC PIPE
C13	SPARE	1	230	500	2.17	30A	2 O.OMIN THE STRANDED COFFER WIRE	2011,117
C14	SPARE	1	230	500	2.17	30A		
C15	SPARE	1	230	500	2.17	30A		
C16	SPARE	1	230	500	2.17	30A		117-56 100-7-
C17	SPARE	1	230	500	2.17	30A		····
C18	SPARE	1	230	500	2.17	30A		. 1911

COMPUTATIONS:

IL = 11,785 WATTS/230 VOLTS = 51.24 AMPERES

USE: 1-70 A; 2P, CB AS MAIN

2-22 MM2 THW STRANDED COPPER WIRE

INSIDE 32 MMØ RSC PIPE FOR SERVICE ENTRANCE

BREAKER RATING : ICB = 51.24 AMPS (1.25) = 64.05 AMPS



REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

PROJECT TITLE:

REPAIR/ IMPROVEMENT OF

EVACUATION CENTER

LOCATION:

POBLACION, MATANAO, DAVAO DEL SUR

MARY ILOR L. HECTIN

REPARED BY:

JOSEPH R. GONZALES
PLANNING AND PROGRAMMING DIVISION H

REVIEWED BY:

LEONERL MARCH P. SUARIO

PROVINCIAL ENGINEER

RECOMMENDING APPROVAL:

YVONNE ROMA CAGAS

APPROVED BY:

E - 2

PROVINCIAL GOVERNOR

17 | '

SHEET NO .:

DIGITAL PRINTED TARPAULIN PLACED ON 2-SHEETS
57rm x 1.2m x 2.4m PLYWOOD WITH WOODEN
FRAME (COA PROJECT BILLBOARD STANDARD)

2.40

Name of Agency
Business Agen

ITEM NO.	DESCRIPTION	QTY	UNIT
PART B	OTHER GENERAL REQUIREMENTS		
B.3	Permits and Clearances	1.00	l.s.
B.5	Project Billboard/ Signboard	1.00	each
B.7	Occupational Safety and Health	1.00	l.s.
PARTC	EA RTHWORK		1107
803 (1)a	Structure Excavation (Common Soil)	74.57	cu.m.
804 (7)	Gravel Fill	29.74	cu.m.
PART D	REINFORCED CONCRETE		041112
900 (1)c	Structural Concrete Class A, 3000 psi, 28 days	44.82	cu.m.
902 (1)a1	Reinforcing Steel (Deformed) Grade 40	2,227.75	kg.
903 (1)	Formworks and Falseworks	167.75	sq.m.
PARTE	FINISHINGS AND OTHER CIVIL WORKS		
1046(2)a1	CHB Non Load Bearing (Including Reinforcing Steel), 100 mm	434.34	sq.m.
1027 (1)	Cement Plaster Finish	654.64	sq.m.
1009 (1)a	Jalousie Windows, Glass	30.00	sq.m.
1010 (2)b	Doors (Wood Panel)	39.48	sq.m.
1003 (1)a2	Ceiling, 4.5mm, Wood Frame, Fiber Cement Board	291.14	sq.m.
1014(1)b2	Pre-painted Metal Sheets, above 0.427mm., Rib Type, Long Span	1,130.21	sq.m.
1013(2)a1	Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge/ Hip Rolls	35.00	ln.m.
1013(2)a2	Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm) Flashing	94.74	ln.m.
1013(2)b1	Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm) Gutters	105.60	ln.m.
1047 (1)	Structural Steel	1.00	l.s.
1002 (27)	Plumbing Works	1.00	l.s.
1018	Ceramic and Granite Tiles	1.00	l.s.
1032(1)a	Painting Works, Masonry/Concrete	659.20	sq.m.
1032(1)c	Painting Works, Steel	404.03	sq.m.
PART F	ELECTRICAL		
1100 (10)	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In)	1.00	l.s.
1101(33)	Wires and Wiring Devices	1.00	l.s.
1102 (1)	Panelboard with Main & Branch Breakers	1.00	l.s.
1103 (1)	Lighting Fixtures	1.00	l.s.
1200 (1)	Ventilating Equipment	1.00	l.s.

PROJECT BILL BOARD (COA STANDARD)

1:30 M.





REPUBLIC OF THE PHILIPPINES
PROVINCIAL ENGINEER'S OFFICE
SAN AGUSTIN, DIGOS CITY, DAVAO DEL SUR

REPAIR/ IMPROVEMENT OF EVACUATION CENTER OCATION:

POBLACION, MATANAO, DAVAO DEL SUR

EMARALDENE RIDEDA CRUZ ENGNEERING ASSISTANT

PREPARED BY:

JOSEPHE GONZALES
PROINEER III
PLANNING AND PROGRAMMING DIVISION HEAD

LEONERL MARCH P. SUARIO
PROVINCIAL ENGINEER

RECOMMENDING APPROVAL

YVONKE RONA CAGAS
PROVINCIAL GOVERNOR

APPROVED BY:

O-1 18 18

SHEET NO.:

SECTION VIII.

[See attached file.]

I

Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE Sann Agustin, Digor City

BILL OF QUANTITIES

Contract Name	: REPAIR / IMPROVEMENT OF EVACUATION CENTER
Location of the Contract	: Poblacion, Matanao, Davao Del Sur
Project Duration	: 120 Calendar Days

SUMMARY OF BID PRICES (All Parts of Bill of Quantities)

- 1. Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
 2. Part Description Enter the "Part Description" corresponding to the "Part No."
 3. Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
 4. Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Contract ID:			
Part No.	Part Description		Total Amount
B.3	Permits and Clearances	P	A CALLES AND A CAL
8.5	Project Bilboard / Signboard	P	The state of the s
В.7	Occupational Safety and Health	-0	The second secon
803 (1)a	Structure Excavation, (Common Soil)	ٔ و	
804(7)	Gravel Fill	יסי	1,200
900 (1)c	Structural Concrete Class A, 3000 psi, 28 days	P	TOTAL PROPERTY OF THE PROPERTY
902 (1) a1	Reinforcing Steel (Deformed) Grade 40	יסר	The state of the s
903 (1)	Formworks and Falseworks	יסי	***************************************
1046(2)a1	CHB Non-Load Bearing(Including reinforcing Steel),100mm	Þ	- Contraction of the Contraction
1027 (1)	Cement Plaster Finish	Þ	- Programme - Prog
1009 (1)a	Jalousie Windows, Glass	יסר	TANKAN
1010(2)b	Doors (Wood Panel)	P	
1003 (1) a2	Ceiling, 4.5 mm, Wood Frame, Fiber Cement Board	P	The state of the s
1014 (1) b2	Pre-painted Metal Sheets, above 0.427mm, Rib Type, Long Span	P	
1013 (2) a1	Fabricated Metal Roofing Accesory, Gauge 26 (0.551 mm), Ridge / Hip Rolls	P	The state of the s
1013 (2) a2	Fabricated Metal Roofing Accesory, Gauge 26 (0.551 mm), Flashing	סי	100,000
	That of All Amounts	0	
	AMBRITANTIA AND AND AND AND AND AND AND AND AND AN		
Total of All Al PESOS	Total of All Amounts in Words: PESOS		
	and		centavos
Name :	In capacity of		
Signed :	Date		A A A A A A A A A A A A A A A A A A A
Dulv authoriz	Duly authorized to sign the Bid for and on behalf of		
400			WAR THE

Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE Sann Agustin, Digos City

BILL OF QUANTITIES

Contract Name	: REPAIR / IMPROVEMENT OF EVACUATION CENTER
Location of the Contract Project Duration	Poblacion, Matanao, Davao Del Sur : 120 Calendar Days
Project Duration	: 120 Calendar Days

SUMMARY OF BID PRICES (All Parts of Bill of Quantities)

- Part No. Enter the "Part No." for each section of the Bill of Quentities (BOQ) where unit prices are entered.
 Part Description Enter the "Part Description" corresponding to the "Part No."
 Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
 Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Contract ID:		
Part No.	Part Description	Total Amount
1013(2)b1	1013(2)b1 Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm) Gutters	ס
1047 (1)	Structural Steel	P
1002 (27)	Plumbing Works	P
1018	Ceramic and Granite Tiles	Р
1032 (1)a	Painting Works, Masonry / Concrete	Р
1032 (1)c	Painting Works, Steel	Р
1100 (10)	Conduits, Boxes & Fittings (Conduit Works / Conduit Rough-In)	Р
1101(33)	Wires and Wiring Devices	ק
1102(1)	Panelboard with Main & Branch Breakers	Р
1103(1)	Lighting Fixtures	P
1200 (1)	Ventilating Equipment	Q .
	Total of All Amounts	P
otal of All A SOS	otal of All Amounts in Words: PESOS	
	and	centavos
lame :	In capacity of	
	D3+p	

Duly authorized to sign the Bid for and on behalf of		
The state of the s		

cion, Matanao, alendar Days	Davao Del Su	uninamitation — ——————————————————————————————————	
	BILL OF	QUANTITIES	diminio
Unit	Quantity	Unit Price (Pescal	Amount (Pesos)
3	4	5	6
.s.	1.00	In words:	In words:
		In figures:	In figures:
each	1.00	In words:	In words:
	ļ		
		In figures:	In figures:
.5	1.00	In words:	In words:
		In figures:	In figures:
Soil) cu.m.	74.57	In words:	in words:
		In figures:	In figures:
cu.m.	29.74	in words:	In words:
			To fire the second seco
		In figures:	In tigures:
		THE PROPERTY OF THE PROPERTY O	
	ı	Date :	ATTENDA OF THE PARTY OF THE PAR
	I .		
	Or the Contract : Poblacion, Matanao, 2 : 120 Calendar Days : 120 Calendar Days Unit Days	cu.m.	Matamao, Davao Del Sur

Location of the C Project Duration	Location of the Contract : Poblacion, Matanao, Davao Del Sur Project Duration : 120 Calendar Days	Aatanao, I Ir Days	Davao Del Su	Uf	
			BILL OF	BILL OF QUANTITIES	
art No.					
Pay Item No.	Description	Unît	Quantity	Unit Price (Pesos)	Amount (Pesos)
900 (1)c	Structural Concrete Class A, 3000 psi, 28 days	cu.m.	44.82	n words:	In words:
			·	In figures:	In figures:
902 (1) a1	902 (1) a1 Reinforcing Steel (Deformed) Grade	ki.	2,227.75	In words:	In words:
				In figures:	In figures:
903 (1)	Formworks and Falseworks	sq.m.	167.75	In words:	In words:
L046(2)a1	1046(2)a1 CHB Non-Load Bearing(Including reinforcing Steel),100mm	sq.m.	434.34	In words:	In words:
1027 (1)	Cement Plaster Finish	sq.m.	654.64	In words:	In words:
1009 (1)a	1009 (1)a Jalousie Windows, Glass	sq.m.	30.00	In words:	In words:
submitted by:	submitted by: Name of the Representative of the Bidder		f I	Date :	

	/PROVEMI	ENT OF EVAC	REPAIR / IMPROVEMENT OF EVACUATION CENTER	
Location of the Contract : Poblacion, Matanao, Davao Del Sur Project Duration : 120 Calendar Days	Matanao, l ar Days	Davao Del Su	Af	
		BILL OF	BILL OF QUANTITIES	
Part No.	'			
Pay Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesas)
1 2	з	4	5	on.
1010(2)b Doors (Wood Panel)	sq.m.	39.48	In words:	In words:
			With the second	
			In figures:	In figures:
1003 (1) a2 Ceiling, 4.5 mm, Wood Frame, Fiber	sq.m.	291.14	In words:	In words:
Cement Board			A CONTRACTOR OF THE CONTRACTOR	
			In figures:	In figures:
				1149441
1014 (1) b2 Pre-painted Metal Sheets, above 0.427mm, Rib Type, Long Span	sq.m.	1,130.21	In words:	In words:
			In figures:	In figures:
				The state of the s
1013 (2) a1 Fabricated Metal Roofing Accesory, Gause 26 (0.551 mm). Ridge / Hip	ln.m.	35.00	in words:	In words:
Rolls				
			In figures:	In figures:
1013 (2) a2 Fabricated Metal Roofing Accesory,	ln.m.	94.74	in words:	In words:
Gauge 26 (U.551 mm), Flashing		\		
			In figures:	In figures:
Submitted by:				
Name of the Representative of the Bidder		,	Date :	
Position	warning this property and an arrangement	,		

ocation Project [ocation of the Contract : Poblacion, Matanao, Davao Del Sur Project Duration : 120 Calendar Days	Aatanao, E r Days	Davao Del Sc	If	
			BILL OF	BILL OF QUANTITIES	
irt No.				- Paragraphy	
Pay Pay	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
Į.	2	з	4	ហ	6
013(2)61	Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm) Gutters	ln.m.	105.60	in words:	In words:
				In figures:	In figures:
					17.000
1047 (1)	Structural Steel	75	1.00	in words:	In words:
				In figures:	In figures:
002 (27)	002 (27) Plumbing Works	l.s.	1.00	In words:	in words:
			\		
				In figures:	In figures:
1018	Ceramic and Granite Tiles	S.	1.00	In words:	in words:
				In figures:	In figures:
032 (1)a	032 (1)a Painting Works, Masonry / Concrete	m.ps	659.20	In words:	In words:
				In figures:	In figures:
					Transfer of the state of the st
ubmitted by:	by:				
ame of t	ame of the Representative of the Bidder	1	ŧ	Date :	
osition			•		

Location of the C Project Duration	Location of the Contract : Poblacion, Matanao, Davao Del Sur Project Duration : 120 Calendar Days	//atanao, I r Days	Javao Del Su	Tt.	
			BILL OF	BILL OF QUANTITIES	
art No.	Apply and the second se				
Pay No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
j	2	ω	4	5	6
1032 (1)c	1032 (1)c Painting Works, Steel	sq.m	404.03	In words:	In words:
				In figures:	In figures:
1100 (10)	1100 (10) Conduits, Boxes & Fittings	ا ا	1.00	In words:	In words:
	(Animalia Manual Contains transfer and		\		
				In figures:	In figures:
				The state of the s	
1101(33)	Wires and Wiring Devices	ķ	1.00	In words:	In words:
			\		
				In figures:	In figures:
		İ			rich de la constant d
1102(1)	Panelboard with Main & Branch Breakers	<u>.</u> 5.	1.00	In words:	In words:
			\		
				In figures:	In figures:
					The state of the s
1103(1)	Lighting Fixtures	ī,	1.00	ln words:	in words:
			,	TOWNS THE PROPERTY OF THE PROP	
				In figures:	In figures:
		,		delination in account of the contract of the c	
ubmitted by:	by:				
				Date :	
lame of th	vame of the Representative of the Bidder		ı		
osition			į		

Contract Name		ROVEME	NT OF EVAC	: REPAIR / IMPROVEMENT OF EVACUATION CENTER	UNIVERSITY OF THE PROPERTY OF
Location of the Contract	Poblacion, Matanao, Davao Del Sur	atanao, D	avao Del Su	11	
רוס)פני ממומני		3	BILL OF	BILL OF QUANTITIES	40000000
Part No.					
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
-	2	w	4	5	6
1200 (1) Venti	1200 (1) Ventilating Equipment	ភ	1.00	In words:	In words:
				In figures:	In figures:
					The state of the s
Submitted by:					Example of the Control of the Contro
				Date :	
Name of the Rep	Name of the Representative of the Bidder				
osition	00 pp. 10				
Name of Bidder	1400000000				

SECTION IX.

AND FINANCIAL DOCUMENTS CHECKLIST OF TECHNICAL

7

CHECKLIST-CIVIL

Email Add.: bac.davaodelsur2@gm

ũ
2

Opening of Bids:

The state of the s		TECHNICAL PROPOSAL			Einancial Documents			Technical Documents	regal poculicities		ENVELOPE 1- EL	Address:	Name of Contractor/Supplier:	PR:	Name of Project/E
2. Project Requirements, which a. Organization	1. Original copy of Bid Security in the form of the following: □ Cash or Cashier's/ Manager's check (2%) □ Bank Guarantee/ Draft or Irrevocable Letter of Credit □ Surety Bond callable upon demand (5%) □ Bid Securing Declaration (in the prescribed form)	'n	2 Class "B" Documents		1		1	11	in	1. Class "A" Documents	CONTACT NUMBER: ENVELOPE 1- ELIGIBILITY DOCUMENTS/TECHNICAL	THE THE TAXABLE PARTY.	or/Supplier:	Dated:	Name of Project/Brief Description of Goods:
Project Requirements, which shall include the following: a. Organizational chart for the contract to be bid	Ediginal copy of Bid Security in the form of the following: Cash or Cashier's / Manager's check (2%) Bank Guarantee/ Draft or Irrevocable Letter of Credit (2%) Surety Bond callable upon demand (5%) Bid Securing Declaration (in the prescribed form)	For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture Agreement in accordance with R.A. 4566 and its IRR. Each partner of the joint venture shall submit their respective PhilGEPS Certificates of Registration in accordance with Section 8.5.2 of this IRR. The submission of technical and financial eligibility documents by any of the joint venture partners constitutes compliance: Provided, that the partner responsible to submit the NFCC shall likewise submit the Statement of all of its ongoing contracts and Audited Statements.	and a control of the	The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of its NFCC computation. (Note: K=15)	Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of Joint Ventures, and Registration for the type and cost of the contract to be bid.	Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid for the last (3) years, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement must be supported with the following: Contract/ Purchase Order, Certificate of Completion/ Acceptance or Inspection Report or Official Receipt, Validated Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.	Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not yet started (7 calendar days before the bid opening), if any, whether similar or not similar in nature and complexity to the contract to be bid with supporting documents such as Notice of Award and/or Contract, Notice to Proceed, and Certificate of Accomplishment or Statement of Time Elapsed and Work Accomplished.		Valid PhilGEPS Registration Certificate (Platinum Membershin) with its corresponding Annex A	ts .	HNICAL			ABC End User:	
		omit a Joint Venture ner of the joint venture on in accordance with nd financial eligibility oliance: Provided, that it the Statement of all		FCC). However, in the dit from a Universal or	AB License in case of	o the contract to be bid PSA consumer price wever, that contractors tract to be bid may be ange of Contract Cost CAB. This Statement ficate of Completion/ intractors/Constructors	te contracts, including ining), if any, whether supporting documents of Accomplishment or		onding Anney A			Access to the second se	70 P. O. C.	Vogeti Wern and a second secon	

4. Duly Signed Cash Flow by Quarter and Payment Schedules	
Duly Signed Bid Prices in the Bill of Quantities	
Duly Signed Financial Bid Form	
ENVELOPE 2- FINANCIAL PROPOSAL	ENVELOPE 2- FINA
DISQUALIFIED	
QUALIFIED	
 Duly Notarized Certification as to Compliance to Labor Laws and Standard 	
Duly Notarized Affidavit of Site Inspection	***************************************
Construction Safety & Health Program	
Equipment Utilization Schedule	
Manpower Utilization Schedule	
Pert-CPM	
Construction schedule and S-Curve	
 4. Other documents/materials to comply with other non-discretionary criteria and requirements as stated in the Instruction to Bidders: Construction Methods 	
3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized representative; and if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the bidder.	
 c. List of contractor's equipment units, which are owned, leased, and/or under purchase agreements, supported by certification of availability of equipment from the equipment lessor/vendor for the duration of the project; 	
 b. List of contractor's personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualifications and experience data; 	

THER DOCUMENTS

- Purchase Request
- Statement of all On-going Government & Contracts awarded but not yet started (Prescribed Form) Private Contracts including
- ω Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- 5 Omnibus Sworn Statement (Prescribed Form)
- Bid Form (Prescribed Form)
- Resolution No. 1333 Series of 2023 / Three-Strike Policy Resolution No. 052 Series of 2022 Resolution No. 053 Series of 2022
- 109870
- TWG Checklist for Bid Evaluation
- TWG Checklist for Post Qualification

FROVINCE OF DAVAO DEL SUR MATTI, DIGOS CITY

	Date	0,000	Designation	Printed Name	Cianatura		Purpose/Remarks			Charge to:							7,								1 Job Ord		STOCK UNIT OF	1	Department Section
	October 13, 2023	ovneroi Engineer	Provincial Engineer	EONEDI SANCHI DI CINCID		located at POBLACION, MATANAO, DAVAO DEL SUR	For use in the REPAIR/ IMPROVEMENT OF EVACUATION CENTER	CY 2023-Supplemental Budget No. 1-5% Calamity Fund	Poblacion, Matanao, Davao del Sur			-	 				•			-	***************************************	or 2019.	Procurement Policy as adopt	plans, specifications and scope of work and the Green	Job Order REPAIR/ IMPROVEMENT OF EVACUATION CENTER			י במוזמו מבנוסוו	Department : PROVINCIAL ENGINEER'S OFFICE Section : Construction
まったの ま		Provincial/reasurer	FARAH GEMMA VJBIDAN, CPA	Danne	CASH AVALLABILITY	AO, DAVAO DEL SUR	MENT OF EVACUATION CENTER	Calamity Fund		er			3,		DATE:	BY: /	TECHNIC TECHNIC	TECHNI			TOTAL	?	Procurement Policy as adopted by Executive Order No. 30 series	pe of work and the Green	REPAIR/ IMPROVEMENT OF EVACUATION CENTER located at POBLACION, MATANAO. DAVAO DEL SUR all in accordance to		TEM DESCRIPTION		[H
	X	John Charles	NOVA		AP								 5		10/26/27	AL SPHOSE									H	OIN UNID		SAI NO.:	
		Governor	YVONNE ROÑA CAGAS		APPROVED:									+	S. C.	3Y: CON ROLLED	VING GROOT	TECHNICAL WORKING COOKS			\$ 4,500,000.00					UNIT COST TOTAL COST		Date :	156-23-5 Date : 10/26/2

Statement of all On-going Government & Private Contracts including Contracts awarded but not yet started

(Printed Name & Signature)

3. Certificate of Accomplishments signed by the owner or authorized representative

əts€

noitengisea

Submitted by

							Vaian∃ pr	'or Contract ued by the Procurir	1. Notice of Award and, 2. Notice to Proceed iss
d		Total Cost					، ۲۰۱۰	w hatiodalis ad lisr	Note: This Statement si
						1	<u> </u>		- 100 m
					 	<u> </u>	<u>}</u>		
- Company of the Comp				75-10-10-10-10-10-10-10-10-10-10-10-10-10-					
									9/54i79
noihoq	leużoA (bennelq	etsO moitelomoo tegreT()						Government
Works/Undelivered		ilqmoooA	betreit estell desired	nolistud (d	%	notiqinasəQ	Mork	c)Telephone Mo.	
SnibnestatuO to sulaV	1	0%	bebrewk stad(s	brsws is innomA (s	əļc	a s'rebbia	to stuteM	əmeM 2'19nwO(s zzərbbA(d	Mame of Contract / Location
							J		
									Location:
	_		lB No.					; iosino	oO \ toelor9 to emaN

//	Similar in Mature for the Last 3 years)
Contract (SLCC)	bestalqmod segue Largest Completed

·						
b) Date Started noiselgmoD to esc (e	noiselymoJ ts trnomA (d noitsruQ (2	%	noiiqinaseQ	. MoW	c)Telephone No.	teod toelord noiteoo
bsbrswa sied (s	biswA is invomA (s	908	s'19bbia	lo stutsM	amefi s'inwo(s ddress	Vame of Contract /

Note: This statement shall be supported with:

1. Contract/Purchase Order

Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

	;ejseC
,	Designation:
(Printengi? & SmeV batrity)	
	Submitted by:

[shall be submitted with the Bid if bidder opts to provide this form of bid security] Securing Declaration Form

	完
JUN OF	REPUBLIC OF THE
	Ō
	9
A THE RESERVE AND ASSESSMENT OF THE PROPERTY O	Ī
	7
	Ī
	PHILIPPINES
	S
_	
S	
00	

BID SECURING DECLARATION Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

- I///Ve understand that, according to your conditions, Security, which may be in the form of a Bid Securing Declaration. bids must be supported by a Bid
- N I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.
- ယ following circumstances: I/N/e understand that this Bid Securing Declaration shall cease to be valid on the
- Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
- Ö waiver to avail of said right; and effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
- 9 I/we have furnished the performance security and signed the Contract I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and

[year] at [place of execution]. IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this _day of [month]

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] [Insert signatory's legal capacity] Affiant

[Format shall be based on the latest Rules on Notarial Practice] Durail

Omnibus Sworn Statement (Revised) [shall be submitted with the Bid]

SITY/MUNICIPALITY OF	REPUBLIC OF THE PHILIPPINES
1	S
	\smile
S S S	
က	

AFFIDAVIT

that l, [Name of Affiant], or legal age, בייניים ווישניטולין, וואame of Affiant], or legal age, בייניים אולום ווישניטולין, בוניפורים אולום אולום ביינים ב [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of

[Select one, delete the other.]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

designated representative of [Name of Bidder] with office address at [address of Bidder]; a partnership, corporation, cooperative, or joint venture: I I am the duly authorized and

[Select one, delete the other.]

all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney; of [Name of Bidder], I have full power and authority to do, execute and perform any and a sole proprietorship:] As the owner and sole proprietor, or authorized representative

authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document showing proof of authorization (e.g., duly notarized Secretary's Certificat Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; [If a partnership, corporation, cooperative, or joint venture:] I am granted full power and Certificate,

- ယ relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting; have been recognized by the Government Procurement Policy Board, by itself or by foreign government/foreign or international financing institution whose blacklisting rules Philippines or any of its agencies, offices, corporations, or Local Government Units [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
- \nearrow Each of the documents submitted in satisfaction of the bidding requirements is therein are true and correct; authentic copy of the original, complete, and all statements and and information provided i i
- Ċ [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;
- 6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree corporation or joint venture:] None of the officers, directors, and controlling

- \geq [Name of Bidder] complies with existing labor laws and standards; and
- 03 [Name of Bidder] is aware of and has undertaken the responsibilities compliance with the Philippine Bidding Documents, which includes: S) σ Bidder ⋽.
- Carefully examining all of the Bidding Documents
- Ö ω Acknowledging all conditions, local or otherwise, affecting the implementation of the
- ဂ Waking an estimate of the facilities available and needed for the contract to be bid, if any; and Contract;
- o. Project). Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
- တ [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.
- 10. In case advance payment was made or given, fallure to perform or deliver any of the obligations and undertaikings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, government of the Philippines pursuanced, or the Revised Penal Code. services, pursuant to Article 315 of Act No. prejudice <u>Q</u> Se Contraction public 300 1930, as

SSENTIN	
WITNESS WHEREOF,	
_	
1ave	
REOF, I have hereunto set my hand this day belies.	
set	
my	
hand	
SILLI	
[
day	-
엌	٠
day or zuat	
107	>
Ğ	÷

[Insert NAME OF BIDDER OR ITS AUTHORIZED [Insert signatory's legal capacity] REPRESENTATIVE Affiant

[Format shall be based on the latest Rules on Notarial Practice]

Form for the Procurement of Infrastructure [shall be submitted with the Bid] Projects

roject Identification No.:		
	Date :	

To: [name and address of Procuring Entity]

T

Supplemental or Bid Bulletin Numbers *[insert numbers]*, the receipt of which is hereby duly acknowledged, we, the undersigned, declare that: Having examined the Philippine Bidding Documents (PBDs) including 'nе

- We have no reservation to the PBDs, including the Supplemental or Bid Bulletins for the Procurement Project: [insert name of contract].
- Ö We offer to execute the Works for this Contract in accordance with the PBDs
- Ö The total price of our Bid in words and figures, excluding any discounts offered below is: [insert information]; below is:
- ρ information]; discounts offered and the methodology for their application are: [insert
- Ø local taxes, and (iv) other fiscal le reflected in the detailed estimates [specify the applicable taxes, e.g. The total bid price includes the cost of all taxes, applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) and (iv) other fiscal levies and duties], which are itemized herein and
- Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- Ģ of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions of issued GPPB guidelines¹ for this purpose; If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[finsert percentage amount]* percent of the Contract Price for the due
- \Box We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and
- ÷ We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you may receive.
- 天 **∑**@ likewise certify/confirm that the o undersigned, <u>ত</u> i i e Amp authorized

currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:



A RESOLUTION

RECOMMENDING INFRASTRUCTURE PROJECTS OF THE PROVINCIAL GOVERNMENT OF DAVAC PROCUREMENT YVONNE RONA CAGAS TO ADOPT THE AMENDED 3-STRIKE PROCUREMENT OF CONTRACTS FOR GOODS AND S MEAD PROCURING ENTITY, SERVICES, TY, GOVERNOR AND

failures of biddings due to constant errors committed by the participating Bidders in the Conference and the Instruction to Bidders; submission WHITE MAG, Q., FOR POR the Provincial Government of Davao del Sur encounteis bidding documents despite of

WHIEREAS, to further strengthen the integrity of the competitive bidding process, the Bids and Awards Committee unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the 3-Strike Policy of the Provincial Government of Davao del Sur against violations of Section 69 of the IRR of RA 9184;

of the Provincial Government of Tollows The provision of Section 69.1 of the said IRR, pertaining to the 3-Strike Policy CEARC <u>0</u> SHT, (A) hereby reiterated as

the Procuring Entity, subject to the authority delegated to the BAC, if any, shall impose on bidders or prospective bidders, the administrative penalty of suspension for one (1) year for the first offense, and suspension of two (2) "In addition to the provisions of Rules XXI and XXII of this IRR, the Head of defeat the purpose of the competitive bidding, such as habitually withdrawing where applicable, for the following violations: 69.1.i All other acts that tend to competitive bidding being undertaken by the ssecond years for the second (3) times within a year, from bidding, (A) well submitting late Bids or patently insufficient bid, for at least three in a year excent for valid reasons." ίλ Ω offense from participating in the competitive except for valid reasons disqualification from further Procuring Entity participating concerned S O

- N the purpose of competitive bidding, are hereby clarified to read as follows: The violations enumerated which are considered as acts that tend to defeat
- n Non-submission prescribed period as specified in the notice issued by the BAC ₫, post-qualification and other requirements within the
- T Submission of falsified documents eligibility requirements Containing false information
- 0 or the concealment of such information in the Bids in order to influence the Submission of Bids that contain false information or falsified documents -Buippid outcome Ō, eligibility screening, <u>_</u> áue other stage

1

X-):-X-)!-X-X-X-X-X-X-X-X-X-X-X-X

Allowing purposes of competitive bidding. <u></u> 0 0 0 of one's name, Š using the name <u>Q</u>, another

- ٥ Refusal to accept an award, or enter into contract with the Government without justifiable cause, after he had been adjudged as having submitted the Lowest Calculated Responsive Bid or Highest Rated Responsive Bid.
- _ prescribed time Refusal or failure to post the required performance security within the
- <u>ئ</u> Termination of the contract due to the default of the bidder
- Ī Refusal to clarify or validate in writing its bid during post-qualification and site validation within a period of seven (7) calendar days from receipt of the request for clarification.
- ا جادی تعریف Any documented the bidding in his favor attempt by a bidder to unduly influence the outcome $\stackrel{\sim}{\hookrightarrow}$
- رجيا ريا demand letter to deliver cause, despite receiving the said Purchase Order and despite issuance of Refusal to deliver items stipulated in the Purchase Order without justifiable
- 鬥 All other acts that tend to defeat the purpose of competitive bidding, such
- 1.) Withdrawing from bidding or Non-dropping of Bid Documents
- Submitting late Bids;
- Continuduc <u>Ç</u>, patently insufficient bid. Patently insufficient <u>o</u>,
- Refusal to receive/acknowledge clarified as the "total absence" of the required document notice/s issued by the Head ٥
- Procuring Entity and/or Bids and Awards Committee
- makes Vary Habitually committing offenses that are not grounds for disqualification such as improper sealing, non-tabbing, and the like.
- $\dot{\varphi}$ Every time a bidder is observed to have done any of the acts enumerated under three (3) calendar days to show cause why he should not be sanctioned for committing an act which tends to defeat the purpose of public bidding under the 3-Strike Policy of the Provincial Government of Davao del Sur; Show Cause Order to the erring bidder informing him of his act, and giving him Item 2 of this Resolution, the Chairperson of the BAC shall immediately issue a
- Based on the evaluation by the BAC of the Cause Order mentioned in Item No. 3 of this Refive (5) callendar days from the receipt of the whether the bidder's act was done with or without a valid cause; Resolution, the BAC s the bidder's response bidder's response to the Show shall, within
- Q1 The BAC Secretariat shall submit to the shall contain the information in Item 3 and 9 of this Resolution. 0A0 a 3-Strike Policy Report, which

- Q) The BAC through its Secretariat shall monitor the participation of bidders in all of its projects/participations, and maintain a tally of violations by each bidder of the 3-Strike Policy in its jurisdiction as well as of the violations by the bidder of the said policy in other offices of the Provincial Government of Davao del Sur,
- 7. All other petty defects found in the bid documents of the bidder which will not redound to defeat the purpose of Competitive Bidding shall not be a ground for the imposition of a strike, subject to the discretion of the BAC
- For the procurement of Infrastructure Projects, this Policy is applicable to all methods of procurement, be it Competitive Bidding or alternative methods of Policy is applicable to Competitive Bidding only, except for the following which under Alternative Methods of Procurement be applicable to procurement of Goods and Consulting Services, this Procurement Contracts for Goods
- without justifiable cause, after he had been adjudged as having submitted the Lowest Calculated Responsive Bid or Highest Rated Responsive Bid. accept an award, or enter into contract with the Government
- 2.g Termination of the contract due to the default of the bidder
- justifiable cause, despite receiving the said Purchase Order and despite issuance of demand letter to deliver Refusal to deliver items stipulated in the Purchase Order
- For the sanctions to be imposed: ONE (1) STRIKE will be imposed for various IB Nos. participated by the bidder with the same nature of violation opened on the same date, or was disqualified during post-qualification stage with the same case of

C

- G different IB post-qualification stage with the same case of the latter; Zos. STRIKES opened on the same date, or was disqualified during Į different discrepancies/offenses
- For Item 2.1: Three habitual offenses are equivalent to one (1) strike
- Ö Each "offense" by a bidder referred to in Section 69.1.i. of the IRR, as stated in this Resolution, consists of three violations callendar year for all the procurements Government of Davao del Sur. A Fresh Period of one (1) year in counting of consists of three violations or strikes within a period of one 2 2 2 offices Ō,
- "strikes" shall be observed in the succeeding year, recommend to the Head of the Procuring Entity, STINE reports, the Bids uring Entity, for approval, the following Contractor/Supplier for the violation of and Awards Committee lleus
- administrative sanctions on the erring the 3-Strike Policy:

- For the first violation or strike -- a first warning.
- $\bar{\sigma}$ For the second strike - a second warning.
- (") Ü For the third strike, which together with the first two strikes constitutes the first offense against the 3-Strike Policy – an administrative penalty of suspension for one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur
- ₽. participating in any procurement process in the Provincial Government For the second offense - the second set of three strikes committed by of Davao del Sur. an administrative suspension for two (2); years

by all BAC Members present it was WHEREFORE, on motion of BAC Member, Dominic S. Bucol, JD duly seconded

RESOLVED, as it is hereby RESOLVED, to recommend procuring Entity, GOVERNOR YVONNE RONA CAGAS to ADOPT STRIKE POLICY IN THE PROCUREMENT OF CONTRACTS I SERVICES, AND INFRASTRUCTURE PROJECTS OF T SERVICES, AND INFRASTRUCTU GOVERNMENT OF DAVAO DEL SUR. recommend to the Head of the Ï TI O TI F AMENDED 4-PROVINCIAL AZO

concerned, Suppliers, and Concerned End Users, for their information and guidance RESOLVED FINALLY, to furnish 000000 of this 元のSOLUTION (O 2) agencies

Cagas Sports and Business Comp del Sur, this 15th day of June, 2023. Charimously ATTROVED <u>C</u> Barangay Matti, Digos City, Province of TO O Ralota Hall, Governor Douglas Davao Talola.

BAC RES. NO. 861, S.2023 Page -5x-x-x-x-x-x-x-x-x-x-x-x-x-x

I hereby concur to the correctness of the minutes:

Engr. SHIELA MIXIN A. ZAPANTA, MPA Administrative Officer IV, PMO Head, BAC Secretariat for Infrastructure Projects

NORJANNA III. CAMAGUIN, WPA
Chief Administrative Officer, PMO
Head, BAC Secretariat for Goods and Consulting Services

(ON LEAVE) ENGR. RODERICK WILANA, REA Provincial Assessor / BAC Member

ALLAN G. PUTONG, JD

APGDH-PEO / BAC Member

DOMNAND-BUCOL, JD PGDH-PCSNQ / BAC Member

RAUL R. FUECONCILLO, LAgri.MAg.Dev. Provincial Agriculturist / BAC Member

> RAUL D. RAUT, ENP, JU PGDH-PHRMO / BAC Vice-Chairperson

DESSAMIE BUAT-SAMOHEZ, CPA, JD PGDH-PBO / BAC Chairperson Presiding Officer

Approved by:

YVONNE ROÑA CAGAS
Governor
Head of Procuring Entity

DAVAO DEL SUR



REPUBLIC OF DAVAO DEL SUR

Telefax: (GZ Mobile Novi Barangay Matti, Digos City, Davao del Sur galwood austerpoparity reason arrivgional (g. 186-513) (1

imilla Addi balldivindelsin2@poallitolo slakdavaodelse (ggobill.com 11) () () NO KEEP OF

BEDS AND ARREST COMMONTER (1/20

Resolution No. 052

Series of 2022

PROCUREMENT REFORM ACT. BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF YVOZZM RECOMMENDING 2016 ACT 1 CAGAS Z O TO THE 9184, 48 TO ADOPT RESOLUTION MANONA SUSPENSION PROCURING D ENTITY, GOVERNOR OF PARTICIPATING GOVERNMENT

Conference and the Instruction to Bidders; WHEREAS, the Provincial Government of Davao del Sur encounters failures of aue Ŏ, õ their bidding constant violations committed by the participating documents despite Š, É o orientation during Bidders Pre-bid J

Group unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the Suspension of the Participating Bidders against violations of Section 41 of the Revised IRR of RA 9184; 000 WHEREAS, to further strengthen the integrity of the competitive bidding as and Awards Committee together with the Members of the Technical Technical Working

as follows: The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated

contract in the following situations: "Section 41. Reservation Clause. any and all, Bids, declare The Head of the Agency reserves the right Ð failure 95 bidding, Ş no. DIBMB

- themselves, officers or employees of the Procuring Entity, or between the BAC a. If there is prima facie evidence of collusion between appropriate public nullify competition; any of the bidders, or beiween a bidder and suppresses or nullifies or tends to restrict, suppress or or if the collusion is between or among the a third party, including any act bidders
- ;procedures; or If the BAC is found to have failed in following the prescribed bidding
- contract will not redound to the benefit of the government as defined in the IRR." ground where the award of the
- N 를 급 () officers or employees of the Procuring Entity purpose of competitive bidding, are hereby clarified to read as follows:

 If there is prima facie evidence of collusion between appropriate public violations enumerated, which are considered as acts that tend to defeat
- Ω the bidders; If there is prima facie evidence of collusion between the BAC and any of



Barangay Matti, Digos City, Davao del Sur PROVINCE OF DAVAO DEL SUR

Note breeding. Telefax: (082): 37 >95 - 9/137 ki Wobile Nov. 0907-799-05-74/1858-7 halver ex arcandona si, tud whooledsah & pranitioned B) AOST (USJUDICHUS 1211 MOST II 52-3924/6846-766-5868

OBOX AND INVESTIGATION Was TEE EAST

-: (____

BAC Resolution No. 052 s. 2022

X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X

20 competition; themselves, or between a bidder and a third party, including any act which If there is prima facie evidence of collusion between or among the bidders restricts, suppresses or nullifies or tends to restrict, suppress or nuillity

- (?)as well as of the violations by the bidder of the said policy in other offices Provincial Government of Davao del Sur. of its projects and maintain a tally of violations by each bidder in its jurisdiction The BAC through its Secretariat shall monitor the participation of bidders in all of the
- ے. participating bidder/contractor for the violation Section 41 of RA 9184: Procuring Sold and Awards Committee, Entity, for approval, the shall recommend to the administrative sanction on the Head Guine 50
- ØΣ For the first violation – an administrative penalty of suspension for three (3) months from participating in any procurement process in the
- 0 one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur. For the second violation - an administrative penalty of suspension for Provincial Government of Davao del Sur.
- \bigcirc For the third offense- perpetual disqualification from participating in any SULT.

WHEREFORE, on motion of BAC Member Wilana, duly seconded by BAC Member procurement process in the Provincial Government of Davao del

Putong, it was

STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE WHICHAM AS AND RESOLVED, as it is hereby RESOLVED, to recommend to the Head of the Procuring Entity, GOVERNOR YVONNE ROÑA CAGAS to ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS GOVERNMENT PROCUREMENT REFORM ACT

concerned for their information and guidance. RMSOLVMD FINALLY, Ö furnish copies **ુ**′ this Resolution to ភ្ន agencies

Sur, this 14th day of July, 2022. Cagas Sports and Business Complex, Barangay Watti, Digos City, Province of Davao del UNANIMOUSLY APPROVED at the Almendras Hall, Governor Douglas Ralota

I hereby certify the correctness of above-mentioned resolution.

Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects) engr.shela mae zapanta, mpa

Head, norjanna m. damaguin, mpa Ltoo iy Consulting Services) BAC Secretariat (Goods and

. . (2) (2) (3) (3)



Republic of the Figure SUR PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

Dardilgdy Matur, Digos Ory, Daros Cor. 1989-5848 Mobile Nos. 0904-299-0526/60-11-5-12-2024/6098-768-5848 Telefax: (082) 5-13-95-15/ Mainten www.diwaodeln.av.@gmail.com ; Add.: bac.dava walsta 24 - mailt.com, shacdavaodeln.av.@gmail.com

CARLOS CALLOS CONTRACA

BAC Resolution No. 052 s. 2022

0.000

Attested by:

DOMINICS. BUCOL JD PGDH-Provincial Warden Office BAC Wember

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

ALLAN O. PUTONG
PGDH-PGSO...
BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-OPAG
BAC Member

Engr. RODERICK R. MILANA, REA PGDH-PASSO BAC Member

RAULD RAUT, EMP, JD PGDH-HRMO BAC Vice Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD Provincial Budget Officer BAC Chairperson – Presiding Officer

Approved by:

YVONNE RONA CAGAS

Governor

Head of Procuring Entity

17

617.

٤.

Republic or the runnippins PROVINCE OF DAVAO DEL SUR Barangay Matti, Digos City, Davao del Sur

n Audi baoldavaud Peter (- nulii rotu, rotus bilaodelsufgendit dom PROCES NOOT ON! Determine (1)8... The book of the control of the contr THE WARRANGE COAD

Resolution No. <u>053</u> Series of 2022

-__

BIDDERS BY THE BAC recommending to the head of the procuring entity, governor yvonne roma cagas, to declare bidders who failed to disclose all on-going projects as disqualified, after finding TECHNICAL WORKING GROUP (TWG) such non-inclusion during post-qualification of A RESOLUTION

Be it enacted by the BAC MEMBERS in meeting assembled:

WHEREAS, in line with the Provincial Government of Davao del Sur's initiative to fasi-track procurement transactions of the Province, the Special Bids and Awards Committee thereby adopts Resolution to produce Contractors with integrity and truthfulness in their submitted bid;

of the documents or the submission of an otherwise incomplete or patently insufficient documents of the submission of an otherwise incomplete or patently insufficient documents of the disquality the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the WHEREAS, item number 2 of GPPB NPIN 111-2013 states that, "Failure to include all on-g completed contracts in the Statement may be a ground for disqualification for being incomplete, mandatory requirement that must be complied with by prospective bidders, such that railure to submit any of the documents or the submission of an otherwise incomplete or patently insufficient document, will be documents or the submission of an otherwise incomplete or patently insufficient document. result in blacklisting if proven that such failure amounts to submission of false information arments. The submission of the eligibility documents enumerated in Section 23.1 of the l insufficient document, will Section 30.1 of the IRR." all on-going the IRR is a one or faise

complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity of the bidder, and they are necessary information during the post-qualification stage to verify, validate and ascertain the technical qualification of the Lowest Calculated Bidder for the ultimate determination whether contract, including contracts awarded but not yet started, if any, whether similar or not similar in nature and it is the Lowest Calculated and Responsive Bidder. states that, "Failure to declare an on-going government and private

WHEREFORE, after thorough deliberation, BAC Wember Milana duly seconded by BAC Member Putong

SEW H

Resolved, as it is hereby resolved, to recommend to the Head of procuring Governor yvonnerona cagas, to declare bidders who failed to disclose Going Projects as disqualified after finding such non-inclusion during Qualification of bidders by the bac technical working group (Twg); SUCH NOW-INCLUSION DURING FOS

and guidance RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information

Business Complex, Barangay Matti, Di the Almendras Hall, Go Digos City, Province of Governor Davao del Sur, this 14th day of July, 2022 Douglas Ralota Cagas Sports and

hereby certify to the correctness of above-mentioned resolution

Engr. Shiela Mae Zapanta, Mpa

Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects)

Norjana m. Camaguin, mpa

LTOO IV
Head, BAC Secretariat (Goods and Consulting Services)

BAC Resolution No. 053, Series of 2022 Page 1 of 2

BOMINIC/S/BUCOL JD PGDH-Provincial Warden Office /BAC Member

Engr. APGDH-PEO

BAC Member GELLA

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. RODERION R. MILANA, REA BAC Member

RADE DERAUT, EMP, JD PGDH-HRMO BAC Vice Chairperson

ALLANIC. PUTONG PGDH-PGSO BAC Member

dessamie buat-Śanchez, cpa, jd pgdh - Pbo BAC Chairperson - Presiding Officer

Approved by:

YVORNE ROWA Head of Procuring entity Governor -CAGAS

SOM TONIO CONTRACTOR OF THE CO

Mary Downson of Say

		5. Froject Simpoard, etc.
		3. Environmental Compliance
-		
		Assistance to the Engineers
		Consumables
		Eurnishing of Eurniture, Laboratory
	uarters	 Field/ Laboratory Office & Living Quarters
	ns shall	J. The following non-civil work items shall
		ŀ
		the FDC OCM and Profit
	0% 01 FIG.	H. Contractor's Profit Wargin shall be one of the
	00/ 05 +60	
	ynnin me	G. Wiscellaneous expenses must be within the
	ange of	F. Contingencies must be within the range of
		of %-11% of the EDC.
	1 the range	E. Overhead expenses must be within the range
		EDC) of the civil works items.
	Cost	
	all not	 D. Mobilization and demobilization shall not
	not to	 C. Allowance for waste and/or losses, not to
		BOQ.
	in the	summary of bid and the quantities in the
	- the	be reconciled with the amount in the
	tes must	B. The amount in the Detailed Estimates must
	n the	
		3. Detailled Estimates
		End-User.
	by the	
	tor must	2. Bill of Quantities submitted by the contractor must
	nust be	1. Bid Amount (both in words and in figure) must be
REMARKS	FINDINGS	
		Contractor:
And the second s		Name of Project:
		IE No.

29-1015/24/1019

The solution of the property of the solution o

A Com Complete with the

4. Bid Security A. Cash or	K. The following items shall not be subjected to OCM and Profit mark-up: A. Milobilization and demobilization B. Provision of Service Vehicle C. Permits and Clearances thereof of the content of the
<u> </u>	
$\dot{\omega} > \frac{2}{\dot{\omega}}$	id Security A. Cash or Cashier's/ Wanager's check (2%) B. Bank Guarantee/ Draft or Irrevocable Letter of Credit (2%)
C. Surety Bond ca D. Bid Securing L form, 15 days)	C. Surety Bond callable upon demand (5%) D. Bid Securing Declaration (must be in prescribed form, 15 days)
E. Cash Fl	Cash Flow by quarter and payment schedule (check mathematical computation against the hid amount)
mathem	mathematical computation against the bid amount)

alexapply and a solution of the solution of th

		C. Validate Contractors (CDES) in DDV/H Mebsite
		1
		1
		A. Contract / Purchase Order
		Must be supported with the following:
		prescribed by the PCAB.
		their registration based on the guidelines as
		the Allowable Range of Contract Cost (ARCC) of
		experience on the contract is not more than
		Small A and Small b categories without similar
		De pid: Provided, However, dide contractors and
		has bidy brounded bowever that contractors under
		current black fight percent (50%) of the ABC to
		the last (a) yours, the PSA consumer price indices,
		the last (3) years, and whose value, adjusted to
		Contract (SLCC) similar to the contract to be bid for
		pured pured by the hidder's Single Largest Completed
		C. Verification of ori-going projects via brown.
		more than ten percent (10%) in each two
	•	one project or a negative suppage of
		more than inteen percent (10%) it ally
		i. Verify Target Date of Completion
		B. Evaluate the projects, if any,
		signed by the Procuring Ethick
•		
		A Complete attachments
		 Statement of all on-going government and private
		(PCAB)
U.S.		Special PCAB License in case of Joint Ventures
-		1
		5. PhilGEPS Registration (Platinum Wellibership) must
		Validity)
		4. Tax Clearance must be valid (Company Name and
		Name and Validity)
		proprietorento, or our corporation (Company Name and Validity)
		Trade and inquestry (Pti) in acid
		2. Registration certificate from SEC, Department of
		Not a Blacklisted Contractor per GPPB Website
スロミカフラウ	FINDINGS	TECHNICAL DOCUMENTS:
JAN BANKA		Charles trior
		Name of Project:
		IB. No.
		TWG - CHECKLISH FOR FOOL GOVERN STREET

M. Bleev Schlange

10 - OLE 20 4

10. Net Financial Contracting Capacity (NFCC) must be reconciled with the Audited Financial Statements 1.1. Income Tax Return as of 2020 12. Business Tax Return Quarterly or Monthly as of 2021 13. Construction Methods must conform with the approved plan 14. Construction Schedule and S-Curve must conform with the prescribed contract duration and the bid amount 15. PERT-CPM must conform with the contract duration 17. Equipment Utilization must conform with the POW 18. Duly Notarized Compiliance to Existing Labor Laws and Standards 19. Duly Notarized Compiliance to Existing Labor Laws and Standards
