

CONTRACT AGREEMENT

THIS AGREEMENT, made this 17th day of **October, 2023** between **THE PROVINCIAL GOVERNMENT OF DAVAO DEL SUR** with address at Capitol, Barangay Matti, Digos City, Davao del Sur (hereinafter called the "Entity") and **ZJN DEVELOPMENT CONSTRUCTION AND SUPPLY CORPORATION** with address at Door 39 2nd Floor Plaza de Tavera Bldg., Camus Ext., Brgy. 9-A, Davao City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT PUROK 5** located at **LAPULAPU, MALALAG, DAVAO DEL SUR** under **IB No. C-119-23** (hereinafter called "the Works") and the Entity has accepted the Bid for **FOUR MILLION NINE HUNDRED NINETY SEVEN THOUSAND TWO HUNDRED ONE PESOS AND 92/100 (P4,997,201.92)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- 
3. In consideration for the sum of **FOUR MILLION NINE HUNDRED NINETY SEVEN THOUSAND TWO HUNDRED ONE PESOS AND 92/100 (P4,997,201.92)** or such other sums as may be ascertained, **ZJN DEVELOPMENT CONSTRUCTION AND SUPPLY CORPORATION** agree to **IMPROVEMENT OF FARM TO MARKET ROAD (FMR) AT PUROK 5** located at **LAPULAPU, MALALAG, DAVAO DEL SUR** in accordance with his/her/its Bid.

4. The **PROVINCIAL GOVERNMENT OF DAVAO DEL SUR** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


YVONNE ROÑA CAGAS
Governor *HC*




JORIE L. DELA CERNA
President

for:

for:

THE PROVINCIAL GOVERNMENT OF
DAVAO DEL SUR

ZJN DEVELOPMENT CONSTRUCTION
AND SUPPLY CORPORATION

Acknowledgment


REPUBLIC OF THE PHILIPPINES)
Province of Davao Del Sur)
Matti, Digos City

BEFORE ME, this OCT 17 2023 in DIGOS CITY personally
appeared:

Name	Valid ID	Issued at	Issued on
JORIE L. DELA CERNA	UMID 006-0016-8288-7		
YVONNE ROÑA CAGAS	TIN 462-993-018-000		

Who represented to me to be the same persons who executed the foregoing instrument consisting two (2) pages including this Acknowledgment, and who acknowledged to me that the same is their voluntary and free act and deed.

IN WITNESS WHEREOF, I set my hand and affix my notarial seal on the date and place above written.


NOTARY PUBLIC
J. JOSE CARLO C. PANCHO
UNTIL: DEC 31, 2023
PTR NO. 09003817: 4-3-23, DIGOS CITY
BP NO. 285715: 1-3-23, TIN NO. 285-844-152
ICLL NO. 58966: MCLE NO. VII-0010856:04-14-25

Doc. No. 424 ;
Page No. 85 ;
Book No. XI ;
Series of 2023 .

RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information and guidance.

UNANIMOUSLY APPROVED at the Ralota Hall, Governor Douglas Ralota Cagas Sports and Business Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 14th day of September, 2023.

Prepared by:



MARK WAYNE C. APA, MBA
LAOO II / Member, BAC Secretariat for Infrastructure Projects

I hereby certify to the correctness of above-mentioned resolution:



Engr. SHIELA MAE ZAPANTA, MPA
Administrative Officer IV / Head, BAC Secretariat for Infrastructure Projects

Attested by:



DOMINIC S. BUCOL JD
PGDH-PCSMO / BAC Member



RAUL R. FUECONCILLO, MagDev
PGDH- OPAG / BAC Member



Engr. ANGELIE R. GELLA
APGDH-PEO / BAC Member



Engr. RODERICK R. MILANA, REA
PGDH-PASSO / BAC Member



ALLAN C. PUTONG, JD
PGDH-PGSO / BAC Member



RAUL D. RAUT, EnP, JD
PGDH-PHRMO / BAC Vice Chairperson
Presiding Officer

(on-leave)
DESSAMIE BUAT-SANCHEZ, CPA, JD
PGDH – Provincial Budget Office
BAC Chairperson

Approved by:

YVONNE ROÑA CAGAS
Governor
Head of Procuring Entity



CHRISTOPHER T. TAN
PGDH-PDRMO