



NOTICE OF POSTPONEMENT

April 08, 2024

DEADLINE FOR SUBMISSION AND OPENING OF BIDS

One Job Order for the
**IMPROVEMENT OF GOVERNOR DOUGLAS RA. CAGAS SPORTS COMPLEX
AND BUSINESS CENTER SITE DEVELOPMENT (PHASE I) located at MATTI,
DIGOS CITY, DAVAO DEL SUR**
IB No. C-011-24

This official notice is hereby issued to inform all bidders of the **POSTPONEMENT** of the above-titled project initially scheduled on April 11, 2024 (9:00 a.m.) due to revision in the Detailed Engineering Design (DED) resulting to change in the Bill of Quantities.

Please be informed that the new schedule of the procurement activity is on April 23, 2024 (9:00 a.m.) at the Ralota Hall of the Governor Douglas Ra. Cagas Sports Complex and Business Center, Matti, Digos City.

This notice of postponement is being issued in accordance with Section 29 of the Revised Implementing Rules and Regulations of Republic Act No. 9184.

For clarifications and other inquiries, you may reach the Procurement Management Office of the Provincial Government of Davao del Sur, Office of the BAC Secretary for Infrastructure Projects, at Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur, or thru Mobile No.: 09487685848, or thru Email Address: sbacdavaodelsur@gmail.com

Please be guided accordingly.

Thank you.

DESSAMIE BUAT-SANCHEZ, CPA, JD
Provincial Budget Officer
BAC Chairperson

INFRASTRUCTURE PROJECTS