PURCHASE ORDER

PROVINCIAL GOVERNMENT OF DAVAO DEL SUR
Matti, Digos City

Supplier :	**PHILBLANC COMPANY**	P.O. No. :	G-041-22
Address :	Governor Saies Street., Davao City	Date :	JUL 12 2022
Email/Tel# :	phblanc.sales@gmail.com / 09190886685	Mode of Procurement :	**Negotiated Procurement - After 2 Failed Biddings (Sec 53.1)**
T.I.N :	477-840-976-000	End-User :	**PEO - Planning & Programming**
PR. No./Date	**0276-CB-22 02/11/2022**		

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery :	PGSO Warehouse	Delivery Term :	**FOB Destination**
Date of Delivery :	Within 30 working days upon receipt of P.O.	Payment Term :	**Credit Basis**

Item No.	Unit	Item and Description	Brand Name (if Applicable)	Qty	Unit Cost	Total Cost
1	J.O.	Supply of Labor & Materials for the Installation of -13- persons Modular Workstations - FABRIC Composition: -10- pcs. H1200 x 1200 Fabric Partition Panel w/ glass -19- pcs. H1200 x 100 Full Fabric Partition Panel -13- pcs. W1200 x D600xT25mm Partition Table Top -13- pcs. Center Drawer -13- pcs. Mobile Pedestal 15- pcs. H1200 x 50mm Square Pole SPECIFICATIONS: 50mm Powder Coated Charcoal Gray Aluminum Profile 120mm Cable Raceway/ Wire Trunking Management Fabric Partition Panel with glass Full Fabric Partition Panel Fabric: Fire Retardant: Two Tone/ One Tone 25mm Thick Melamine Table top with PVC Edge Band With grommet for wire management With Center drawer: with lock Mobile Pedestal 3 drawers; central lock system ------ SEE SKETCH PLAN ATTACHED ------ -x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x- Delivery Period: Thirty (30) days delivery period upon receipt of P.O. ********** For use in the PEO- Planning & Programming Division 8751-1 PEO Planning & Programming Division 1-07-07-010 Furniture and Fixtures		1	481,260.00	481,260.00
					SUBTOTAL	**481,260.00**

Reminder :	**Delivery shall be made not later than 12:00 noon**		
Total Amount in words:	**Four Hundred Eighty One Thousand Two Hundred Sixty Pesos**	**TOTAL**	**481,260.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) for everyday of delay shall be imposed.

Very truly yours

Conforme

GODRDAN OLERA
PHILBLANC COMPANY
Signature over Printed Name / Date

July 29, 2022
Date

YVONNE ROÑA CAGAS
Governor

BY AUTHORITY OF THE GOVERNOR:
ATTY. HERBERT R. GONZALES
PROVINCIAL ADMINISTRATOR

OBR No. 5199-6-22-401

Funds Available