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Invitation to Bid for C-106-23

IMPROVEMENT OF MULTI-PURPOSE BUILDING (BARANGAY GYM)
located at ABNATE, KIBLAWAN, DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by

Executive Order No. 30 series of 2019

The Provincial Government of Davao del Sur, through the CY 2023 — 20%
DEVELOPMENT FUND intends to apply the sum of P3,500,000.00 being the b@uﬁéma
Budget for the Contract (ABC) to payments under the contract for IB No. C-106-23. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The Provincial Government of Davao del Sur now invites bids for the above Procurement
Project. Completion of the Works is required 120 Calendar Davs Contract’ Duration.
Bidders should have completed a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to
Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from Provincial Government of Davao del
Sur and inspect the Bidding Documents at the address given below during 8:00 A.M. — 4:00
P.M., Monday to Friday:

Engr. SHIELA MAE A. ZAPANTA, MPA
Administrative Officer IV
Head, BAC Secretariat for Infrastructure Projects
Room 16, Executive Building, Barangay Matti, Digos City

A complete set of Bidding Documents may be acquired by interested bidders on Jal
— August 15, 2023, at the Office of the BAC Secretariat Room 16, Executive Building, Om@n&
Compound, Brgy. Matti, Digos City upon accomplishing a bidder’s assessment slip pursuant to
the latest Guidelines issued by GPPB, in the amount of P5,000.00. The Provincial Government
of Davao del Sur shall aliow the bidder to present its proof of payment for the fees upon
pavment of a2 non-refundable fee for the Bidding Decuments in the amount stated above,
to_the Provincial Treasurer’s Office. An authorization from the proprietor of the
company shall be presented in case the latier opted to_send representative/s in his/her
behalf. Only bidders who purchased the Bidding Documents with corresponding official
receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and
Financial documents must be bogk bound and properly tabbed at right side. The bidder
will prepare (3) sets of book bound bidding documents with corresponding proper
markings (Original Copy, Copy 1 and Copy 2), respectively. Any documents submitted,
not boek bound shall be rejected outright. For the Financial Proposals not exceeding ten
(10) pages may be book bound or securely stapled.




6. The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on bummm» 01,
N@Nm -0:00- P.HS at’ mﬁ&oﬁ ‘Hall, Gov. Douglas Ra. Cagas Cultural. Sports and Business
Complex, _wmwwnmw< ‘Matti, Digos City, Davao del Sur, which shall be open to prospective
bidders.

7. Bids must be duly received by the BAC Secretariat at the following through manual
submission. Late bids shall not be accepted.

» Advance dropping (before August 15, 2023) — Room 16, Procurement Management
Office (Infrastructure Projects), Capitol Building, Matti, Digos City.

> Date of opening (August 15, 2023, before 9:00 A.M.) — Ralota Hall, Davao del Sur
Coliseum, Matti, Digos City.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

9. Bid opening shall be on Lﬁm» 15, N@Nm at 9:00 A, g.u w»_.:,.» Hall, Qoﬁ Douglas Ra. Cagas
Cultaral, Sports and Business Qaaummmn Barangay Matti. Digos City, Davao de} Sur. Bids
will be opened in the presence of the bidders’ representatives who choose to attend the activity.

10. The Provincial Government of Davao del Sur reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations
(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

The BAC CHAIRPERSON

Provineial Government of Davao del Sur
Contact No: 09487685848

Email Address: shacdavaodelsur@gmail.com

Engr. SHIELA MAE A. ZAPANTA, MPA

Head, BAC Secretariat for Infrastructure Projects

PGO — Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur
Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

12. You may visit the website, www.davaodelsur.gov.ph, for downloading of Bidding
Documents.

Provincial Budget Officer
BAC Chairperson F

July 20, 2023






1.

Section I1. Instructions to Bidders

Scope of Bid

The PROVINCIAL GOVERNMENT OF DAVAO DEL SUR invites Bids for the REPAIR/
IMPROVEMENT OF: gﬁuﬂ%@% BUILDING (BARANGAY GYM) located at
ABNATE, KIBLAWAN, DAVAO DEL SUR, with Project Identification Number C-106-23.

The Procurement Project (referred to herein as gWOQEZH OF éﬁm.w%Omm
BUILDING (BARANGAY GYM) located at ABNATE, KIBEAWAN, DAVAO DEL
SUR”) is for the construction of Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for CY:2023 in the amount
of P3,560,000.00.

22. The source of funding is 20% DEVELOP

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016
revised IRR, including its Generic Procurement Manual and associated policies, rules and
regulations as the primary source thereof, while the herein clauses shall serve as the secondary
source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the
ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for this Project,
such as the location and the nature of the work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates and other materials,
labor, water, electric power and access roads; and (d) other factors that may affect the cost,
duration and execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard
of ethics during the procurement and execution of the contract. They or through an agent shall
not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under
Amnex “I” of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing
for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable will be
evaluated.

52.  The Bidder must have an experience of having completed a Single Largest Completed
Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%)
of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA’s CPIL,

H
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except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA
No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the major
categories of work stated in the BDS.

53. For Foreign-finded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another track
record requirement, as specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016
IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the
UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  Subcontracting is not aliowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the Angust 01,2023, at
9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sporis and Business Complex,
Barangay Matti, Digos City, Davao del Sur as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of the
Bidding Documents. Such requests must be in writing and received by the Procuring Entity,
either at its given address or through electronic mail indicated in the IB, at least ten (10)
calendar days before the deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the Bid as
specified in Section IX. Checldist of Technical and Financial Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents for
submission to the BAC are in foreign language other than English, it must be
accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. For Contracting
Parties to the Apostille Convention, only the transiated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23
May 2019. The English translation shall govern, for purposes of interpretation of the
bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the type
and cost of the contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

104. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key personnel
must meet the required minimum years of experience set in the BDS.

m\w, 8
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11.

12.

13.

14.

15.

16.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or under
purchase agreements, supported by proof of ownership, certification of availability of
equipment from the equipment lessor/vendor for the duration of the project, as the case
may be, must meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as specified
in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the
conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding Documents,
including the basic technical design as indicated in the drawings and specifications. Unless
there is a value engineering clause in the BDS, alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered as fixed
prices, and therefore not subject to price escalation during contract implementation, except
under extraordinary circumstances as determined by the NEDA and approved by the GPPB
pursuant to the revised Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the
BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids
denominated in foreign currencies shall be converted to Philippine currency based on
the exchange rate as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in: Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
amount indicated in the BDS, which shall be not less than the percentage of the ABC m
accordance with the schedule in the BDS.

152. The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids.
Any bid not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid.
However, failure of the Bidders to comply with the said request shall pot be a ground for
disqualification.



17.

18.

19.

20.

21.

If the Procuring Entity allows the submission of bids through online submission to the given
website or any other electronic means, the Bidder shall submit an electronic copy of its Bid,
which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall
be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

17.1 Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and
Business Complex, Barangay Matti, Digos City, Davao del Sur on or before August 15,2023
at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid security
in any of the acceptable forms and in the amount stated in ITB Clause 18,

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present shall
sign a register evidencing their attendance. In case videoconferencing, webcasting or
other similar technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184
shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016
revised IRR of RA No. 5184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all Bids
rated “passed” using non-discretionary pass/fail criteria. The BAC shall consider the
conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No.
9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the
BDS shall be received by the same deadline and opened and evaluated simultaneously
s0 as to determine the Bid or combination of Bids offering the lowest calculated cost to
the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for
each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised
IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots
participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the
notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its
latest income and business tax returns filed and paid through the BIR Electronic Filing and
Payment System (eFPS), and other appropriate licenses and permits required by law and stated
in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form
part of the Contract. Additional Contract documents are indicated in the BDS.
M\m 10
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Bid Data Sheet
(IB No.: C-106-23)

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Buildings: Construction or Repair
(based on DPWH DO 14 Series of 2017)

7.1 Subcontracting is not allowed.

10.3 “No further instructions.”

10.4 The key personnel must meet the required minimum years of experience set
below:

Key Personnel  General Experience  Relevant Experience
“No further instructions.”

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
“No further instructions.”

12 None.

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than P70,000.00 [rwo percent (2%) of ABC], if
bid security is in cash, cashier’s/manager’s check, bank draft/guarantee
or irrevocable letter of credit;

b.  The amount of not less than P175,000.00 [five percent (5%) of ABC],
if bid security is in Surety Bond.

19.2 Partjal bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

In all cases, the NFCC computation must be sufficient for the contract to be
awarded to the Bidder.

20 Permits and Clearances as required by the End-User.
Post-Qualification Requirements: Latest Income Tax Returns, Business Tax
Returas for the last 6 months,

21 1. Presentation of the Bidding Documents

a. Envelope 1 (Eligibility/ Technical Documents)
One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for
COPY 2.

b. Envelope 2 (Financial Proposal) o
One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for
COPY 2.

Such documents shall be duly signed by the bidders or its duly authorized
representative/s.

by
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Eligibility/Technical and Financial Proposal must be book bound and propetly
tabbed at the right side. Any documents submitted not book bound shall be
rejected outright. For the Financial Proposal not exceeding ten (10) pages
maybe book bound or securely stapled.

All copies must be properly marked (ORIGINAL COPY. COPY I AND
COPY 2)

Envelope 1 and Envelope 2 must be properly sealed, and will be placed in
one sealed mother envelope.

2. Other documents/materials to comply with other non-discretionary criteria
and requirements as stated in the Instruction to Bidders:
- Construction Methods
- Construction schedule and S-Curve
- Pert-CPM
- Manpower Utilization Schedule
- Equipment Utilization Schedule
- Construction Safety & Health Program
- Affidavit of Site Inspection
Duly Notarized Certification as to compliance to Labor Laws and
mﬂ-ﬂ&ma

The DOLE approved Construction Safety and Health Program is required
before entering into Contract.

H
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General Conditions of Contract

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be
reasonably inferred as being required for its completion as if such items were expressly
mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the
Generic Procurement Manual, and associated issuances, constitute the primary source for the
terms and conditions of the Contract, and thus, applicable in contract implementation. Herein
clauses shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184
allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the
advertisement, posting, or invitation of which were issued after the effectivity of the said
amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC), references in the
Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date
shall apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor
based on the schedule of delivery indicated in the SCC, which corresponds to the
execution of the Works. If the Contractor suffers delay or incurs cost from. failure on the
part of the Procuring Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’s Representative shall give the Contractor a Contract Time Extension
and certify such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2  If possession of a portion is not given by the above date, the Procuring Entity will be
deemed to have delayed the start of the relevant activities. The resulting adjustments in
contract time to address such delay may be addressed through contract extension provided
under Annex “E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ¥TB Clause 10.3 and specified in the BDS, to
carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their
relevant qualifications and abilities are equal to or better than those of the personnel listed in the
Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring
Entity but in no case later than the signing of the contract by both parties, the successful

Ly
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10.

11.

Bidder shall furnish the performance security in any of the forms prescribed in Section 39
of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the
right of the Procuring Entity to institute action pursuant to RA No. 3688 against any
subcontractor be they an individual, firm, partnership, corporation, or association
supplying the Contractor with labor, materials and/or equipment for the performance of
this Contract.

Site Investigations

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in
the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016
revised IRR, the Procuring Entity shall forfeit its performance security, subject its
property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor shall be offset to
recover the costs.

72. The warranty against Structural Defects/Failures, except that occasioned-on force
majeure, shall cover the period from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity. Specific duration of the warranty is found in the
SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this
Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally
liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity
that the Contractor has engaged, before, or during the implementation of the contract, in unlawful
deeds and behaviors relative to contract acquisition and implementation, such as, but not limited
to corrupt, fraudulent, collusive, coercive, and obsiructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of RA No.
9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s Bid shall
be used for small additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in that way.

Program of Work
Ly

16



12.

13.

14.

15.

I1.1.  The Contractor shall submit to the Procuring Entity’s Representative for approval the said
Program of Work showing the general methods, arrangements, order, and timing for all
the activities in the Works. The submissions of the Program of Work are indicated in the
SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for approval an
updated Program of Work at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within this period, the Procuring
Entity’s Representative may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them audited by auditors of
the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as
a Contract document, make an advance payment to the Contractor in an amount not exceeding
fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two
mstallments accordimg to a schedule specified in the SCC, subject to the requirements in Annex
“E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such requests for
payment shall be verified and certified by the Procuring Entity’s Representative/Project
Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on the
site but not completely put in place shall not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating and
maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated
above, or they do not receive the Procuring Entity’s Representative’s approval, the
Procuring Entity’s Representative may withhold the amount stated in the SCC from
payments due to the Contractor.

K
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Special Conditions of Contract

2 The Intended Completion Date is 120 calendar days upon receipt of the
Notice to Proceed.
4.1 The Procuring Entity shall give possession in full the parts of the Site to
the Contractor upon receipt of the Notice to Proceed.
6 The site investigation reports are:
Site Inspection Report
7.2 [In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as
classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.
10
a.Dayworks are applicable at the rate shown in the Contractor’s original Bid.
11.1 “No further instruction.”
11.2 “No further instruction.”
13 The amount of the advance payment shall not exceed Fifteen Percent (15%)
of the total contract price to be recouped every progress billing.
14 Materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
i5.1 “No further instructions.”
The date by which “as built” drawings are required is 15 days prior turn-over
and acceptance.
152 “No further instructions.”

19
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Name of Project

: IMPROVEMENT OF MULTI-PURPOSE BUILDING (BARANGAY GYM)

Location - ABNATE, KIBLAWAN, DAVAQ DEL SUR
SPECIFICATIONS
Item Description Unit Quantity
B.3 Permits and Clearances l.s. 1.00 \
B.5 Project Billboard/ Signboard aach 1.00 \
B.7 QOccupaticnal Safety and Health i.s. 1.00 \
B.9 Mobilization/ Demobilization 5. 1.00 «...a.\
500(1)a1 Pipe Culverts Irm. 600 .
802 (1}a Structure Excavation (Common Scif) cu.m. 5525 .
804(1b Embankment from borrow CU.TT. 97.058 \
804 (4) Gravel Fill cu.m. 17.5G \ |-
900 (1)c Structural Concrete ,Class A, 3000 psi, 28 days cu.m. 73.03 \
902 {1)a1 Reinforcing Steel (Cefermed) Grade 40 Kg. 1,870.82 \
203 (2) Fermworks and Falseworks 5Q.m. 7166 & 1
1046(2)a1 CHB Non Load Bearing (including Reinforcing Stee!), 100 mm 5Q.M. 458.73 .\\\
1027 (13} Cement Plaster Finish sq.m. 232.65 \ .
1001 (9) Storm Drainage & Downspout is. l_.\oo .\\ !
1013{2)a2 Fapricated Metal Roofing Accessory, Gauge 26 (0.701mm), Flashing In.m 4072 » -
1013(2)b1 Fabricated Metal Roofing Accessory, Gauge 26 (0.701mm), Guiters In.m 64.00 «
1014(1)b2 Pre-painted Metal Sheets, above 0.427mm., Rib Type, Long Span sSQ.m. 331.27 .
1047(1) Structural Steel Ls. 100
1047(8) Structural Steel, Roof Framing lLs. .00
1032(1)a Painting Works, Masonry/Concrete 5q.Mm. 317.26
1032(1)c Painting Works, Steel SQ.M. 1,101.08 7
1100 {10} Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In) Ls. 1.00
1101(33) Wires and Wiring Devices ] Ls. 1.00 <
1102 (1) Panelboard with Main & Branch Breakers 1.5, 1.00 f\.\
1103 {1) Lighting Fixtures l.s. 1.00
NOTE: Specifications shall be in accordance with the DPWH Standard Specifications for Public
Works Sir Vidume It 2018
Prepard by: Reviev

ngineering Assistant

Planning & Programming Division Head




[The Detailed Engineering Design is available at the Provincial Government of

Davao del Sur, Procurement Management Office, Office of the BAC Secretariat

for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol,
Matti, Digos City, upon purchase of the corresponding bidding documents.]

i
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[See attached file.]
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Contract Name
Location of the Contract
Project Duration

Republic of the Philippines
PROVINCE OF DAVAQ DEL SUR
PROVINCIAL ENGINEER'S OFFICE

Sar-Agusting Digoy CiLy
BILL OF QUANTITIES

: IMPROVEMENT OF MULTI-PURPOSE BUILDING {BARANGAY GYM]

ABNATE, KIBLAWAN, DAVAO DELSUR

: 120 CALENDAR DAYS

SUMMARY OF B1D PRICES
[AIl Parts of Bill of Quantities)

1. Part No. - Enter the "Part No." for each section of the Bill of Quantities {(BOQ) where unit prices are entered.
2, Part Description - Enter the "Part Description” corresponding to the "Part No."

3. Total Amount - Enter the "total amount” in Pesos for all pages having the same "Part Description”.
4. Adopting Green Procurement Policy by SBAC Resciution No. 140 series of 2019,

Contract 1D
Part No. Part Description Total Amount
8.3 Fermits and Clearances P
B.S Project Billboard/ Signboard ’ P
B.7 Qccupational Safety and Health P
8.9 Mohilization/ Demobiization [3
500(1)al Pipe Culverts P
803 {1)a Structure Excavation {Common Soil} P
304{1)b Embankment from borrow P
804 (4} Gravel Hll P
500 (1l Structural Concrete ,Class A, 3000 psi, 28 days P
802 (1)a1  |Reinforcing Steel (Deformed) Grade 40 P
903 (2) Formworks and Falseworks P
1046(2)al  |CHB Non Load Bearing {including Reinforcing Steel), 100 mm P
1027 (1) Cemant Plaster Finish P
1001 (3} Storm Drainage & Downspout P
1013(2)a2  |Fabricated Metal Roofing Accessory, Gauge 26 {0.701mm), Flashing P
1013{2}b1  |Fabricated Metal Roofing Accessory, Gauge 26 (0.701mm), Gutters P
1014{1)b2  |Pre-painted Metal Sheets, above 0.427mm., Rib Type, Long Span P
1047{1) Structural Steel P
1047(8) Structural Steel, Roof Framing P
1032{1)a Painting Works, Masonry/Concrete P
1032(1)c Painting Works, Steel P
1100 {10) [Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-In) P
1101{323) Wires and Wiring Devices |34
1102 {1) Panelboard with Main & Branch Breakers P
1103 {1) tighting Fixtures P
Total of All Amounts P
Total of Al Amounts in Words:
PESOS
and centavos
Name H In capacity of
Signed Date

Duby authorized to sign the Bid for and on behalf of

Page 1of 8




Contract Name : IMPROVEMENT OF MULTI-PURPOSE BUILDING {BARANGAY GYM)

Location of the Contract :
Project Duration : 120 CALENDAR BAYS

ABNATE, KIBLAWAN, DAVAQ DEL SUR

BILL OF QUANTITIES
Part No.
Pay Description Unit Ctuantity Unit Price Amount
ftem: No. {Pasos) (Pesos)
1 2 3 4 5 [
B3 Permits and Clearances l.s. 1.00 In words: In words:
In figures: In figures:
BS Project Billboard/ Signboard each 1.00 In waords: In words:
in figures: In figures:
B.7 Cccupational Safety and Health |.s. 1.00 In words: In wards:
In figures: In figures:
8.9 Mobilization/ Demobilization l.s. 1.00 In words: In words:
in figures: In figures:
500{1)al |Pipe Culverts In.m. 6.00 In words: in words:
In figures: In figures:
Submitted by:
Date

Name of the Representative of the Bidder

Position

Name of Bidder
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Contract Name

: IMPROVEMENT OF MULTI-PURPOSE BUILDING {BARANGAY GYM)

location of the Contract : ABNATE, KIBLAWAN, DAVAD DEL SUR

Project Duration

: 120 CALENDAR DAYS

BILL OF QUANTITIES

Part No.
Pay Description Unit Quantity Unit Price Amount
item: No. {Pesos) [Pesos)
1 Fi 3 4 5 6
803 {1)a |Structure Excavation {Common Soil} Cum. 55.25 In words: In words:
In figures: In figures:
804{1}b {Embankment from borrow CU.m. 897.05 In words: In words: .
In figures: In figures:
804.(4) |Gravel Fili cu.m. 17.59 In words: In waords:
In figures: In figures:
900 (1)c |Structural Concrete ,Class A, 3000 psi, cu.m. 73.03 in words: in words:
28 days
In figures: in figures:
902 {1}al |Reinforcing Steel {Deformed) Grade 40 kg. 1,970.82 | Inwords: In words:
In figures: in figures:
Submitted by:

Name of the Representative of the Bidder

Position

name of Bidder
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Contract Name : IMPROVEMENT OF MULTI-PURPOSE mc_ru__zm {BARANGAY GYM}
Location of the Contract : ABNATE, KIBLAWAN, DAVAQ DEL SUR
Project Duration 1 120 CALENDAR DAYS
BILL OF QUANTITIES
Part No.
Pay Description Unit Quantity Unit Price Amount
Item No., (Pesos) {Pesos}
1 2 3 4 5 &
903 (2} |Formworks and Falseworks s0.m. 7166 In words: In words:
In figures: In figures:
1045(2)al |CHB Non Load Bearing (including sg.m. 458.73 In words: In words:
Reinforcing Steei), 100 mm
In figures: In figures:
102711} |[Cement Plaster Finish SO, 232.65 I words: In words:
It figures: In figures:
1001 {8} |[Storm Drainage & Downspout Ls. 1.00 In words: In words:
In figures: In figures:
1013{2)a2 |Fabricated Meta! Roofing Accessory, in.m 4072 In words: In words:
Gauge 26 (0.701mm]}, Flashing
In figures: In figures:
1013{2)b1 |Fahricated Metal Roofing Accessory, In.m 54.00 In words: In words:
Gauge 26 (0.701mm), Gutters
In figures: In figures:
1014{1}b2 |Pre-painted Metal Sheets, above s3.m. 331.27 In words: In words:
0.427mm., Rib Type, tong Span
in figures: In figures:
Submitted by:

Name of the Representative of the Bidder

Pasition

Name of Bidder

Page 4 of 6
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Contract Name
Location of the Contract

: IMPROVEMENT OF MULTI-PURPOSE BUILDING {BARANGAY GYM)

ABNATE, KIBLAWAN, DAVAQ DEL SUR

Project Duration : 120 CALENDAR DAYS
BILL OF QUANTITIES
Part Na.
P P
4 Description Unit Quantity Unit Price Amourt
Itern No. {Pesos) (Pesos)
1 2 3 4 5 6
1047{1) |[Structural Steel l.s. 1.00 In words: In words:
In figures: In figures:
1047(8) |Structural Steel, Roof Framing L.s. 1.00 In words: In words:
in figures: In figures:
1032{1)a |Painting Works, Masonry/Concrete 50.m. 317.25 in words: In words:
In figures: In figures:
1032{1)c {Painting Works, Steel sq.m. 1,101.03 In wards: In words:
In figures: In figures:
1100 (10} |Conduits, Boxes & Fittings {Conduit Ls. 1.00 In words: In words:
Works/Conduit Rough-In)
In figures: In figures:
1101{33) |Wires and Wiring Devices ls. 1.00 In words: In words:
In figures: In figures:

Submitted by:

Name of the Repraesentative of the Bidder

Position

Name of Bidder
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Contract Name

: IMPROVEMENT OF MULTI-PURPQOSE BUILDING {BARANGAY GYM)

Location of the Contract : ABNATE, KIBLAWAN, DAVAQ DEL SUR

Project Duration

: 120 CALENDAR DAYS

BILL OF QUANTITIES
Part No.
Pay Description Unit Quantity Unit Price Amount
Item No. {Pesaos) {Pesos)
1 2 3 4 5 6
1102 (1) |Panelboard with Main & Branch ls. 1.00 In words: In words:
Breakers
In figures: In figures:
1103 {1) |Lighting Fixtures L.s. 1.00 In words: I words:
In figures: in figures:
Submitted by:

Name of the Representative of the Bidder

Posttion

Date

Page 6 of 6
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CHECKLIST-CIVIL

1B No: Opening of Bids:
Name of Project/Brief Description of Goods:

PR: | Dated: | _ ABC | | End User.
Name of Contracior/Supplier:

Address:

Contact Number:

ENVELOPE 1- ELIGIBILITY DOCUMENTS/TECHNICAL

Class “A” Documents

Legal Documents

| a. Valid PhiGEPS Registration Certificate (Platinum Membership) with itscorresponding Annex A

Technical Documents

b.

Statement of the prospective bidder of all its on-going government and private contracts, including
coniracts awarded but not yet started (7 calendar days before the bid opening), if any. whether
similar or not similar in nature and complexity to the coniract fo be bid with supporting documents
such as Notice of Award and/or Contract, Notice to Proceed, and Cerlfficate of Accomplishment or
Statement of Time Elapsed and Work Accomplished.

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid
for the last (3) years, and whose value, adjusted to current prices using the PSA consumer price
indices, must be at least fifty percent (50%) of the ABC fo be bid: Provided, however, that contractors
under Small A and Small B categories without similar experience on the contract to be bid may be
ailowed to bid if the cost of such coniract is not more than the Allowable Range of Confract Cost
(ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement
must be supporied with the foliowing: Coniract/ Purchase Order, Cerlificate of Completion/
Acceptance or Inspection Report or Official Receipt, Validaied Contractors/Constructors
Performance Evaluation System (CPES) in DPWH website.

Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of
Joint Veniures, and Registration for the type and cost of the contract to be bid.

Financial Docume|

The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the
case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or
Commercial Bank, in lieu of its NFCC computation. {Note: K=15)

Class “B” Documents

a. For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture
Agreement in accordance with R.A. 4566 and its IRR. Each partner of the joint venture
shall submit their respective PhilGEPS Certificates of Registration in accordance with
Section 8.5.2 of this IRR. The submission of technical and financiai eligibility
documents by any of the joint venture pariners consfitutes compliance: Provided, that
the partner responsible to submit the NFCC shall likewise submit the Statement of all
of its ongoing contracts and Audited Statements.

TECHNICAL PROPOSAL

1. Original copy of Bid Security in the form of the following:

o Cash or Cashier's/ Manager's check (2%)

o Bank Guarantee/ Draft or imevocable Letter of Credit (2%)
o Surety Bond callable upon demand (5%)

o Bid Securing Declaration (in the prescribed form)

2. Project Requiremenits, which shalf include the following:

a. Organizational chart for the confract to be bid

b. List of contractor's personnel (viz., Project Manager, Project Engineers, Materials
Engineers, and Foremen), fo be assigned to the contract to be bid, with their complete
qualifications and experience data;




¢. List of contractor's equipment units, which are owned, leased, andfor under purchase
agreements, supported by certification of availability of equipment from the equipment
lessor/vendor for the duration of the project;

3. Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or its duly authorized
representative; and if applicable, Original Notarized Secrefary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Aforney of all members of the joint venture
giving full power and authority to its officer to sign the OSS and do acis to represent the bidder.

4. Other documents/materials to comply with other non-discretionary criteria and
requirements as stated in the Instruction to Bidders:

Construction Methods

Construction scheduie and S-Curve

Pert-CPM

L]
[ ]
L ]

Manpower Utilization

Equipment Uiilization

Construction Safety & Health Program

Duly Notarized Affidavit of Site Inspection

Duly Notarized Certification as to Compliance to Labor Laws and Standard

QUALIFIED

DISQUALIFIED

ENVELOPE 2- FINANCIAL PROPOSAL

Duly Signed Financial Bid Form

Duly Signed Bid Prices in the Bili of Quantities

Duly Signed Detailed Estimates

(P

Duly Signed Cash Flow by Quarter and Payment Schedules




1) Purchase Request

2) Statement of all On-going Government & Private Contracts including
Contracts awarded but not yet started (Prescribed Form)

3) Statement of Single Largest Completed Contract (Prescribed Form)

4) Bid Securing Declaration (Prescribed Form)

5) Omnibus Sworn Statement (Prescribed Form)

6) Bid Form Prescribed Form)

7) Resolution No. 861 Series of 2023 / Three-Strike Policy

8) Resolution No. 052 Series of 2022

9) Resolution No. 053 Series of 2022

10)  TWG — Checklist for Bid Evaluation

11y  TWG ~ Checklist for Post Qualification
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f

MATTI, DIGOS CITY

Department : PROVINCIAL ENGINEER'S OFFICE PR NO. : W02~ pate  : oi_& (4]
Section :  Construction SAINO.: Date :

1 |iobOrder [IMPROVEMENT OF MULTI-PURPOSE BUILDING {BARANGAY 1
GYM) located at ABNATE, KIBLAWAN, DAVAO DEL SUR alfin
accordance, to plans, specifications and scope of work and the
Green Procurement Policy as adopted by Executive Order No. 30
series of 2019.

HHOCOCOOCOH TOTAL ¥ 3,500,000.00

VWUV

LN 53¢
575 v TECHNIGAL WORKING G
Gy IRPasTRVG RS TECHN mnmogﬁwo_.rm;.

BY: ) A N\ &

DATE:
Charge to:  {improvement of Multi-Purpose Building {Barangay Gym) - K p&

Abnate, 1Gblawan, Davao del Sur %@Ewwwmm - %@ n ruwi 2 ,w_
¥ 2073 LOCAL GOVERNMENT DEVELOPMENT FUND {LGDF} - 20% @.m m.m.m A %@ i m.w\e 22
i

purpase/Remarks  For use in the IMPROVEMENT OF MULTI-PURPOSE BUILDING {BARANGAY GYM}
located st ABMATE, KIBLAWAN, DAVAO DEL SUR

N
CASH AVAILABILITY APPROVED :

Signature : \ —— g@%@
Printed Name - LEONERL MAREH P. SUARIO FARAH GEMIMA V. BIDAN, CPA
Designation : Provincial Engineer T..Bsq{__.& Treasurer

Date : June 30, 2023
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TWG - CHECKLIST FOR BID EVALUATION

{B No.

Name of Project:

Contractor:

ITEMS:

FINDINGS

REMARKS

1. Bid Amount (both in words and in figure) must be
below ABC.

2. Bill of Quantities submitted by the contractor must
conform with the Bill of Quantities issued by the

End-User.

3. Detailed Estimates

A

Check mathematical computation in the
Detailed Estimates

B.

The amount in the Detailed Estimates must
be reconciled with the amount in the
summary of bid and the quantities in the
BOQ.

Allowance for waste and/or losses, not to
exceed 5% of materials equipment.

Mobilization and demabilization shail not
exceed 1% of the Estimated Direct Cost
EDC) of the civil works items.

Overhead expenses must be within the range
of %-11% of the EDC.

Contingencies must be within the range of
0.5%-3% of the EDC.

Miscelianeous expenses must be within the
range of 0.5%-1% of the EDC.

Contractor's Profit Margin shall be 8% of the
EDC for projects above 5 million and 10% for
the projects 5 million and below.

VAT Component shall be 5% of the sum of
the EDC, OCM, and Profit.

The following non-civil work items shall
not be subjected to OCM mark-up:

Field/ Laboratory Office & Living Quarters
(Rental Basis)

Furnishing of Furniture, Laboratory
Equipment, Survey Equipment and
Consumables

Assistance 1o the Engineers

Photographs

SIENTS

[y

Health and Safety

Traffic Management

Envircnmental Compliance

el el I

Communication Equipment

Ry

Project Billboard, efc.




K. The following items shall not be subjected to
OCM and Profit mark-up:

A. Mobilization and demobilization

B. Provision of Service Vehicle

C. Permits and Clearances

4. Bid Security
A. Cash or Cashier's/ Manager's check (2%)
B. Bank Guarantee/ Draft or Irrevocable Letter of Credit
(2%)
C. Surety Bond callable upon demand (5%)
D. Bid Securing Declaration (must be in prescribed
form, 15 days)

E. Cash Flow by quarter and payment schedule (check
mathematical computation against the bid amount)




TWG — CHECKLIST FOR POST QUALIFICATION

iB. No.

Name of Project:

Contractor:

TECHNICAL DOCUMENTS:

FINDINGS

REMARKS

1.

Not a Blacklisted Contractor per GPPB Website

2.

Registration certificate from SEC, Department of
Trade and Industry {DTI) for sole
proprietorship, or CDA for cooperatives must be
valid (Company Name and Validity)

Mayor's/ Business permit must be valid (Company
Name and Validity)

Tax Clearance must be valid (Company Name and
Validity)

PhilGEPS Registration (Platinum Membership) must
be valid (Company Name and Validity)

Valid Philippine Contractors Accreditation Board or
Special PCAB License in case of Joint Ventures
(PCAB)

Statement of aif on-going government and private
contracts including awarded but not yet started
A. Complete attachmenis
. Notice of Award
. Contract
li. Notice to Proceed
V. Contract Extension, if any;
V.  Statement of Work Accomplishment duly
signed by the Procuring Entity
B. Evaluate the projects, if any;
i. Verify Target Date of Completion
ii. Must not incur Negative Slippage of
more than fifteen percent (15%) in any
one project or a negative slippage of
more than ten percent (10%) in each two
(2) or more contracis.
C. Verification of on-going projects via DPWH
portal

8.

Statement of the bidder's Single Largest Completed
Contract (SLCC) similar to the contract to be bid for
the last (3) years, and whose value, adjusted to
current prices using the PSA consumer price indices,
must be at least fifty percent (50%) of the ABC to
be bid: Provided, however, that contractors under
Small A and Small B categories without similar
experience on the contract to be bid may be aliowed
to bid if the cost of such contract is not more than
the Allowable Range of Contract Cost (ARCC) of
their registration based on the guidelines as
prescribed by the PCAB.

Must be supported with the following:

A. Contract / Purchase Order

B. Certificate of Completion / Acceptance or
Inspection Report or Official Receipt

C. Validate Coniractors/Constructors Performance
Evaluation Sysitem (CPES) in DPWH websiie.




9. Omnibus Sworn Statement must be in prescribed
form (1 to 9) and duly notarized

10. Net Financial Contracting Capacity (NFCC) must be
reconciled with the Audited Financial Statements

11. Income Tax Return as of 2020

12. Business Tax Return Quarterly or Monthly as of
2021

13. Construction Methods must conform with the
approved plan

14. Construction schedule and S-Curve must conform
with the prescribed contract duration and the bid
amount

15. PERT-CPM must conform with the contract duration

16. Manpower Utilization must conform with the POW

17. Equipment Utilization must conform with the POW

18. Duly Notarized Affidavit of Site Inspection

19. Duly Notarized Compliance o Existing Labor Laws

and Standards




