

# BIDDING DOCUMENTS

One Job Order for the

#### HANGING BRIDGE AT SITIO DARIANGO & ANDIG 2 COATCA OF SIBULAY, STA. CRUZ, CONSTRUCTION OF TWO (2) UNITS DAYA A O

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

15 No. C-084-23

Start Date for Issuance of Bidding Documents: June 24, 2023 Date of Opening of Bids: July 18, 2023 at 09:00 A.M.

Ţ

# TABLE OF CONTRNIS

SECTION I INVITATION TO BID

SECTION II. **INSTRUCTIONS TO BIDDERS** 

SECTION III. BID DATA SHEET

SECTION IV. **GENERAL CONDITIONS OF CONTRACT** 

SECTION V. SPECIAL CONDITIONS OF CONTRACT

SECTION VI. SPECIFICATIONS

SECTION VII. DRAWINGS

SECTION VIII. BILL OF QUANTITIES


SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS

SECTION X. OTHER DOCUMENTS

### SECTION I.

# INTERTON TO BI

T.



# Invitation to Bid for C-084-23

### DARIANGO & LANDIG 2 located at SIBULAN, STA. CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO CRUZ, DAVAO DEL SUR

all in accordance to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019

- $\vdash$ received in excess of the ABC shall be automatically rejected at bid opening Budget for the Contract (ABC) to payments under the contract for IB No. C-084-23. Bids DEVELOPMENT FUND intends to apply the Provincial Government of Davao del 1 Sur, through the sum of **P7,000,000.00** being the Approved
- in Project. Bidders). bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders should have completed a contract similar to the Project. The Provincial Government of Davao del Sur now invites bids for the above Procurement Completion of the Works is required 166 Calendar Days Contract Duration. The description of an eligible
- ယ Bidding discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184. will be conducted through open competitive bidding procedures using non-
- 4. Interested bidders may obtain further information from <u>Provincial Government of Davao del Sur</u> and inspect the Bidding Documents at the address given below during <u>8:00 A.M. - 4:00</u> P.M., Monday to Friday:

# Engr. SHIELA MAE A. ZAPANTA, MPA Administrative Officer IV Head, BAC Secretariat for Infrastructure Projects

Ċ markings (Original Copy, Copy 1 and Copy 2), respectively. (10) pages may be book bound or securely stapled. not book bound shall be rejected outright. For the Financial Proposals not exceeding ten Financial documents must be book bound and properly tabbed at right side. The bidder will prepare (3) sets of book bound bidding documents with corresponding proper will prepare (3) receipt of the bidding documents will be allowed to submit bids. Eligibility/Technical and Financial documents must be book bound and properly tabbed at right side. The bidder behalf. Only bidders who purchased the Bidding Documents with corresponding official company shall be presented in case the latter opted to send representative/s in his/her upon payment of a non-refundable fee for the Bidding Documents in the amount stated above, to the Provincial Treasurer's Office. An authorization from the proprietor of the Government of Davao del Sur shall allow the bidder to present its proof of payment for the fees Compound, Brgy. Matti, Digos City upon accomplishing a bidder's assessment slip pursuant to A complete set of Bidding Documents may be acquired by interested bidders on July 24, 2023 — July 18, 2023, at the Office of the BAC Secretariat Room 16, Executive Building, Capitol latest Guidelines issued by GPPB, in the amount of **P10,000.00**. The Any documents submitted

- ġ, 2023 at Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur, which shall be open to prospective bidders. The Provincial Government of Davao del Sur will hold a Pre-Bid Conference on July 04.
- 7. Bids must be duly received by the BAC Secretariat through manual submission on or before 9:00 A.M. of July 18, 2023, at the Ralota Hall, Gov. Douglas Ra. Cagas Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Late bids shall not be accepted
- œ All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 16.
- 9 Cultural, Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity. Bid opening shall be on July 18, 2023 at 9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas
- 10. declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations The Provincial Government of Davao del Sur reserves the right to reject any and all bids. (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders
- For further information, please refer to:

#### The BAC CHAIRPERSON

Provincial Government of Davao del Sur

Contact No: 09487685848

Email Address: sbacdavaodelsur@gmail.com

# Engr. SHIELA MAE A. ZAPANTA, MPA

Head, BAC Secretariat for Infrastructure Projects

PGO – Procurement Management Office

Office of BAC Secretariat for Infrastructure Projects

Room 16, Provincial Capitol Building, Matti, Digos City, Davao del Sur

Contact No: 09487685848; Email Address: sbacdavaodelsur@gmail.com

12. You may Documents visit the website, www.davaodelsur.gov.ph. for downloading of Bidding

DESSAMIE BUAT- SANCHEZ, Provincial Budget Officer CPA, JD

BAC Chairperson

## SECTION II.

TRUCTION TO

BIDD世界S

T.

# Section II. Instructions to Bidders

#### Scope of Bid

Identification Number C-084-23. CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 located at SIBULAN, STA. CRUZ, DAVAO DEL SUR, with Project The PROVINCIAL GOVERNMENT OF DAVAO DEL SUR invites Bids for the REPAIR/

CRUZ, DAVAO DEL SUR") is for the construction of Works, as described in Section VI The Procurement Project (referred to herein as "CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 located at SIBULAN, STA. (Specifications).

### 2. Funding Information

- 2.1. of P7,000,000.00. The GOP through the source of funding as indicated below for CY 2021 in the amount
- 2.2. The source of funding is 20% DEVELOPMENT FUND:

### 3. Bidding Requirements

regulations as the primary source thereof, while the herein clauses shall serve as the secondary revised IRR, The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 including its Generic Procurement Manual and associated policies, rules and

ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid bulletin. Any amendments made to the IRR and other GPPB issuances shall be applicable only to the

instructions, forms, terms, and project requirements in the Bidding Documents. The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, duration and execution or implementation of the contract, project, or work and examine labor, water, electric power and access roads; and (d) other factors that may affect the cost facilities, requirements, location and availability of construction aggregates and other materials, such as the location and the nature of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological conditions at the site communication

# 4 Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

of ethics during the procurement and execution of the contract. They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard for the Project.

#### 5. Eligible Bidders

5. evaluated Only Bids of Bidders found to be legally, technically, and financially capable will be

- 5.2. The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI,
- No. 9184. except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA
- categories of work stated in the BDS. A contract is considered to be "similar" to the contract to be bid if it has the major
- 5.3. For government/foreign or international financing institution may agree on another trecord requirement, as specified in the Bidding Document prepared for this purpose. Foreign-funded Procurement, the Procuring institution may agree on another track Entity and
- 5.4 IRR of RA No. 9184. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016

# 6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

#### Subcontracts

7.1. Subcontracting is not allowed

### 8. Pre-Bid Conference

9:00 A.M., Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and Business Complex, Barangay Matti, Digos City, Davao del Sur as indicated in paragraph 6 of the IB. The Procuring Entity will hold a pre-bid conference for this Project on the July 04, 2023, at

## 9 Clarification and Amendment of Bidding Documents

Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the IB, at least ten (10) Prospective bidders may request for clarification on and/or interpretation of any part of the calendar days before the deadline set for the submission and receipt of Bids.

# 5 Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. The first envelope shall contain the eligibility and technical documents of the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 10.2. having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall govern, for purposes of interpretation of the appropriate Philippine foreign service establishment, post, or the equivalent office accompanied by a translation in English, submission to eligibility requirements or statements, the bids, and all other documents for the BAC are in foreign language other than English, it must be which shall be authenticated by
- 10.3. and cost of the contract for this Project. Any additional type of Contractor license A valid special PCAB License in case of Joint Ventures, and registration for the type permit shall be indicated in the BDS
- 10.4. Materials Engineers, and Foremen) assigned to the contract to be of Contractor's key personnel (e.g., Project Manager, Project Engineers, bid, with their

- must meet the required minimum years of experience set in the BDS complete qualification and experience data shall be provided. These key personnel
- 10.5. purchase agreements, supported by proof of ownership, certification of availability of A List of Contractor's major equipment units, which are owned, leased, and/or under may be, must meet the minimum requirements for the contract set in the BDS equipment from the equipment lessor/vendor for the duration of the project, as the case

# Documents Comprising the Bid: Financial Component

- 11.1 The second bid envelope shall contain the financial documents for the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be accepted
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

#### 12. Alternative Bids

including the basic technical design as indicated in the drawings and specifications. there is a value engineering clause in the BDS, alternative Bids shall not be accepted. Bidders shall submit offers that comply with the requirements of the Bidding Documents, Unless

#### 13. Bid Prices

prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as determined by the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price Escalation guidelines. All bid prices for the given scope of work in the Project as awarded shall be considered as fixed

# 14. Bid and Payment Currencies

- 14.1. opening. the exchange rate as published in the BSP reference rate bulletin on the day of the bid BSP at the discretion of the Bidder. However, for purposes of bid evaluation, denominated in foreign currencies shall be converted to Philippine currency based Bid prices may be quoted in the local currency or tradeable currency accepted by the Philippine currency based on
- 14.2. Payment of the contract price shall be made in: Philippine Pesos

#### 15. Bid Security

- 15.1. accordance with the schedule in the BDS. amount indicated in the BDS, which shall be not less than the percentage of the ABC in The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the
- 15.2. Procuring Entity as non-responsive. Any bid not accompanied by The Bid and bid security shall be valid for 120 Calendar Days upon opening of bids. an acceptable bid security shall be rejected у

# 16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid

However, failure of the Bidders to comply with the said request shall not be a disqualification. The Procuring Entity may request additional hard copies and/or electronic copies of the ground for

which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, If the Procuring Entity allows the submission of bids through online submission to the given be considered non-responsive and, thus, automatically disqualified

# 17. Deadline for Submission of Bids

any of the acceptable forms and in the amount stated in ITB Clause 18. Business Complex, Barangay Matti, Digos City, Davao del Sur on or before July 18, 2023 at 9:00 A.M. Late bids shall not be accepted. All bids must be accompanied by a bid security in Bids must be delivered to the Ralota Hall, Gov. Douglas Ra. Cagas Cultural Sports and

### **⊙**© **Opening and Preliminary Examination of Bids**

sign a register evidencing their attendance. In case videoconferencing, webcasting or The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the IB. The Bidders' representatives who are present shall recorded by the BAC Secretariat. other similar technologies will be used, attendance of participants shall likewise

shall prevail. In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 Bids cannot be opened as scheduled due justifiable

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

### 7 Detailed Evaluation and Comparison of Bids

- 19.1. rated "passed" using non-discretionary pass/fail criteria. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. The BAC shall consider the
- 19.2. the Procuring Entity. Bid Security as required by ITB Clause 15 shall be submitted for so as to determine the Bid or combination of Bids offering the lowest calculated cost to BDS shall be received by the same deadline and opened and evaluated simultaneously If the Project allows partial bids, all Bids and combinations of Bids as indicated in the each contract (lot) separately.
- 19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

### 20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its in the BDS Payment System (eFPS), and other appropriate licenses and permits required by law and stated latest income and business tax returns filed and paid through the BIR Electronic Filing and

## 21. Signing of the Contract

part of the Contract. Additional Contract documents are indicated in the BDS The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form

# SECTION II.

# BID DATA SHEET

Ţ

•

#### Bid Data Sheet (IB No.: C-084-23)

		21		20	19.2		15.1	12			10.5		10.4	10.3	7,			ITB Clause 5.2
Such documents shall be duly signed by the bidders or its duly authorized representative/s.	b. Envelope 2 (Financial Proposal) One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.	<ol> <li>Presentation of the Bidding Documents</li> <li>a. Envelope 1 (Eligibility/ Technical Documents)</li> <li>One (1) ORIGINAL COPY, another copy for COPY 1, and another copy for COPY 2.</li> </ol>	Post-Qualification Requirements:: Latest Income Tax Returns, Business Tax Returns for the last 6 months.	In all cases, the NFCC computation must be sufficient for the contract to be awarded to the Bidder.  Permits and Clearances as required by the End-User.	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.	b. The amount of <b>not less than P350,000.00</b> [five percent (5%) of ABC], if bid security is in Surety Bond.	The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts:  a. The amount of <b>not less than P140,000.00</b> [two percent (2%) of ABC], if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;	None.	"No further instructions."	Equipment Capacity Number of Units	"No further instructions."  The minimum major equipment requirements are the following:	Key Personnel General Experience Relevant Experience	The key personnel must meet the required minimum years of experience set	"No further instructions."	Subcontracting is not allowed.	Bridges: Construction or Repair  Characler DPWH DO 14 Series of 2017)	the same major categories of work, which shall be:	For this purpose, contracts similar to the Project refer to contracts which have

maybe book bound or securely stapled. rejected outright. For the Financial Proposal not exceeding ten (10) pages Eligibility/Technical and Financial Proposal must be book bound and properly tabbed at the right side. Any documents submitted not book bound shall be

All copies must be properly marked (ORIGINAL COPY, COPY 1 AND COPY 2)

one sealed mother envelope. Envelope 1 and Envelope 2 must be properly scaled, and will be placed in

- and requirements as stated in the Instruction to Bidders: Other documents/materials to comply with other non-discretionary criteria
- **Construction Methods**
- Construction schedule and S-Curve
- Pert-CPM
- Manpower Utilization Schedule
- **Equipment Utilization Schedule**
- Construction Safety & Health Program
- Affidavit of Site Inspection
- Standard Duly Notarized Certification as to compliance to Labor Laws and

before entering into Contract The DOLE approved Construction Safety and Health Program is required

# SECTION IV.

# ERAL CONDITIONS OF CONTRACT

# General Conditions of Contract

#### 1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the clauses shall serve as the secondary source for the terms and conditions of the Contract terms and conditions of the Contract, and thus, applicable in contract implementation. Generic Procurement Manual, and associated issuances, constitute the primary source for the

amendment. allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184

# 2. Sectional Completion of Works

shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works). Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date If sectional completion is specified in the Special Conditions of Contract (SCC), references in the

#### 3. Possession of Site

- 3 and certify such sum as fair to cover the cost incurred, which sum shall be paid by the Procuring Entity's Representative shall give the Contractor a Contract Time Extension execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, Procuring Entity. The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the
- 3.2 contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184. If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in

# 4. The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the

### 5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful

Bidder shall furnish the performance security in any of the forms prescribed in Section 39 of the 2016 revised IRR.

5.2 supplying the Contractor with labor, materials and/or equipment for the performance of subcontractor The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any this Contract. be they an individual, firm, partnership, corporation, or association

#### 6. Site Investigations

the SCC supplemented by any information obtained by the Contractor. The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in

#### 7. Warranty

- 7.1. recover the costs. property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the GOP in his favor shall be offset to revised IRR, the Procuring Entity shall forfeit its performance security, In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 subject its
- 7.2. The majeure, shall cover the period from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. warranty against Structural Defects/Failures, Specific duration of the warranty is found in the except that occasioned-on

# 8. Liability of the Contractor

Contract shall be as provided by the laws of the Republic of the Philippines. Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this

liable to the Procuring Entity. If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally

# 9. Termination for Other Causes

to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. deeds and behaviors relative to contract acquisition and implementation, such as, but not limited that the Contractor has engaged, before, or during the implementation of the contract, in unlawful Contract termination shall be initiated in case it is determined prima facie by the Procuring Entity

#### 10. Dayworks

9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall has given written instructions in advance for additional work to be paid for in that way be used for small additional amounts of work only when the Procuring Entity's Representative Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No.

#### 11. Program of Work

1.1. Program of Work showing the general methods, arrangements, order, and timing for all The Contractor shall submit to the Procuring Entity's Representative for approval the said

SCC. the activities in the Works. The submissions of the Program of Work are indicated in the

11.2. updated Program of Work at intervals no longer than the period stated in the SCC. If the The Contractor shall submit to the Procuring Entity's Representative for approval an date on which the overdue Program of Work has been submitted. payment certificate and continue to withhold this amount until the next payment after the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the SCC from the next

# 12. Instructions, Inspections and Audits

and records relating to the performance of the Contractor and to have them audited by auditors of the GOP or the Procuring Entity, as may be required. The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts

#### 13. Advance Payment

fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the SCC, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184. The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as Contract document, make an advance payment to the Contractor in an amount not exceeding

#### 14. Progress Payments

payment shall be verified and certified by the Procuring Entity's Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on the site but not completely put in place shall not be included for payment. The Contractor may submit a request for payment for Work accomplished. Such requests for

# 15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the SCC
- 15.2. payments due to the Contractor. above, or they do not receive the Procuring Entity's Representative's approval, the Procuring Entity's Representative may withhold the amount stated in the SCC from If the Contractor does not provide the Drawings and/or manuals by the dates stated

## SECTION V.

### SPECIAL CONDITIONS OF CONTRACT

T

# **Special Conditions of Contract**

15.2	13.1	14	သ	11.2	11.1	10	7.2	6	4.1	2	GCC Clause
"No further instructions."	"No further instructions."  The date by which "as built" drawings are required is 15 days prior turn-over and acceptance.	Materials and equipment delivered on the site but not completely put in place shall not be included for payment.	The amount of the advance payment shall not exceed Fifteen Percent (15%) of the total contract price to be recouped every progress billing.	"No further instruction."	"No further instruction."	a.Dayworks are applicable at the rate shown in the Contractor's original Bid.	[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures:] Five (5) years.	The site investigation reports are: Site Inspection Report	The Procuring Entity shall give possession in full the parts of the Site to the Contractor upon receipt of the Notice to Proceed.	The Intended Completion Date is 166 calendar days upon receipt of the Notice to Proceed.	

# SECTION VI

# SPECHICATIONS

[See attached file.]

Name of Project CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 SIBULAN, STA. CRUZ, DAVAO DEL SUR

(SITIO DARIANGO SECTION)

Location

۲,

20

### SPECIFICATIONS

Application in the state of the	 , and the second	, and the same of			1011(10)	1047(10)	1032(1)c	1027(1)	710	603(2)	515(3)	508(1)	505(2)	414(1)	409(1)	407(1)	405(1)b2	404(1)b	404(1)a	103(2)a	103(1)a	102(2)	100(2)	B.9	B.7(1)	B.5	ltem
	The second secon		transportment to the state of t	And the state of t	113 Q COCT OCT ACCOUNT TO THE CONTRACT OF THE	Metal Structure Accessories	Painting works, Steel	Cement Plaster Finish	Reinforcing Steel and Wire Rope	Cable Guardrail (Chain Link Fabric)	Structural Backfill	Hand-Laid Rock Embankment	Grouted Riprap (class A)	Forms and Falsework	Welded Structural Steel	Concrete, Class A, 27.58 MPa.	Structural Concrete, 27.58 Mpa, Class A	Reinforcing Steel, (grade 60)	Reinforcing Steel, (grade 40)	Bridge Excavation, Common Soil	Structure excavation, Common Soil	Surplus Common Excavation	Clearing & Grubbing	Mobilization/ Demobilization	Occupational Safety and Health Program	Project Billboard/Signboard	Description
			- Annahaman		-	lumpsum	sq.m.	sq.m.	lumpsum	ln.m.	cu.m	cu.m.	cu.m.	lumpsum	mpsum	cu.m.	cu.m.	kg.	kg.	cu.m.	cu.m.	cu.m.	lump sum	lump sum	month	each	Unit
			Appropriate and the second sec			1.00	187.00	50.56	1.00	129.00	67.34	11.49	7.36	1.00	1.00	26.10	18.76	2,130.62	672.68	60.38	44.80	293.32	1.00	1.00	2.17	1.00	Quantity

NOTE:

Specifications shall be in accordance with the DPWH Standard Specifications for Highways, Bridges, and Airport. Volume II 2013

Prepard by

ALFREDO C. V Engineer I ANOLAN JR

Reviewe

Planning & P ogramming Dision Head Enginee

Approved by:

ANGELIE R. GELLA
PGADH - ASSISTANT PROVINCIAL ENGINEER OIC - PROVINCIAL ENGINEER

(AS PER MEMO ORDER No. 22-2023)

# SECTION VII.

## DRAWINGS

Davao del Sur, Procurement Management Office, Office of the BAC Secretariat for Infrastructure Projects, Room 16, Executive Building of Provincial Capitol, [The Detailed Engineering Design is available at the Provincial Government of Matti, Digos City, upon purchase of the corresponding bidding documents.]

# SECTION VIII.

[See attached file.]

#### Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE San Agustin, Digor City

to the

1 -21 a7

#### **BILL OF QUANTITIES**

Contract Name	: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2
Location of the Contract	: SIBULAN, STA. CRUZ, DAVAO DEL SUR
Project Duration	: 94 Calendar Days

(SITIO DARIANGO SECTION)

#### (All Parts of Bill of Quantities) SUMMARY OF BID PRICES

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
   Part Description Enter the "Part Description" corresponding to the "Part No."
   Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
   Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

Exert No.   Project Billboard/Springer   P	And desired the second		Date		Signed
Project Billboard/Signboard  Project Billboard/Signboard  Coupstional Safety and Health Program  Polymore Billboard/Signboard  Polymore Reinford Steel (grade 64)  Reinfording Steel, (grade 60)  Structure exeavation, Common Soil  Reinfording Steel, (grade 60)  Structural Concrete, 27.58 Mpa, Class A P Pand-1-aid Rock Embankment Forms and Falsework Cable Guardrail (Chair Link Fabric) Reinforcing Steel and Wire Rope Cement Plaster Finish Painting works, Steel  Metal Structure Accessories  Total of All Amounts  In capacitor	American		III copacity		all a
Project Bilibard/Signboard Project Bilibard/Signboard Docupational Safety and Health Program Mobilization/ Demobilization Clearing & Grubbing Clearing & Grubbing Structure excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 60) Structural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Concrete, Class A Concrete, Class A, 27.58 Mpa,		- <b>h</b> ,	u vijoracej u j		<u>Z</u> 3 3
Project Billiboard/Signboard Droupational Safety and Health Program Mobilization Demobilization Clearing & Grubbing Surplus Common Excavation Surplus Common Excavation Surplus Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel Reinforcing Steel and Wire Rope Reinforcing Steel And Reinforcing Reinforc	centavos		and		
Part Description Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization Demobilization Clearing & Grubbing Structure excavation, Common Soil Bridge Excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Structural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 MPa. Welded Structural Steel Grouted Riprap (class A) Hand-Laid Rock Embankment Grouted Riprap (class A) P Painting Works, Steel Reinforcing Steel and Wire Rope Cement Plaster Finish P Reinforcing Steel and Wire Rope Cement Plaster Accessories  Total of All Amounts P  Total of All Amounts	·		ints in Words:	JI Amou	Total of A
Part Description Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization Demobilization Clearing & Grubbing Structure excavation, Common Soil Bridge Excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Structural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 MPa. Welded Structural Steel Grouted Riprap (class A) Hand-Laid Rock Embankment Structural Backfill Cable Guardrail (Chain Link Fabric) Peainting works, Steel Metal Structure Accessories  Peainting works, Steel Metal Structure Accessories			ו המנו הי היו ליווי ליווי	***************************************	
Part Description Project Billboard/Signboard Occupational Safety and Health Program Mobilization Demobilization Clearing & Grubbing Surplus Common Excavation Structure excavation, Common Soil Bridge Excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 60) Structural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A P Parms and Falsework Grouted Riprap (class A) Hand-Laid Rock Embankment Structural Backfill Chain Link Fabric) Peintforcing Steel and Wire Rope Cement Plaster Finish Painting works, Steel Metal Structure Accessories	- And Annual Hospital Control of the		Total of All Amour		
Project Billboard/Signboard Occupational Safety and Health Program Mobilization Demobilization Clearing & Grubbing Surplus Common Excavation Clearing & Grubbing Structure excavation, Common Soil Bridge Excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 60) Reinforcing Steel, (grade 60) Reinforcing Steel, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Conded Structural Steel Forms and Falsework Gouted Riprap (class A) Hand-Laid Rock Embankment Structural Backfill Chain Link Fabric) Painting works, Steel Metal Structure Accessories  P Metal Structure Accessories	in the second se		- Andrews - Andr		
Project Billboard/Signboard Occupational Safety and Health Program Project Billboard/Signboard Occupational Safety and Health Program Phobilization Cleaning & Grubbing Surplus Common Excavation Structure excavation, Common Soil Preinforcing Steel (grade 40) Reinforcing Steel (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Prometural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Concrete Riprap (alass A) Hand-Laid Rock Embankment Grouted Riprap (alass A) Phand-Laid Rock Embankment Structural Backfill Cable Guardrail (Chain Link Fabric) Painting works, Steel Metal Structure Accessories P Metal Structure Accessories P Metal Structure Accessories	Additional		Administration of the control of the		
Part Description Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization/ Demobilization Clearing & Grubbing Structure excavation, Common Soil Bridge Excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 50) Structural Concrete, 27.58 MPa. Concrete, Class A, 27.58 MPa. Concrete, Class A, 27.58 MPa. Weided Structural Steel Forms and Falsework Grouted Riprap (class A) Hand-Laid Rock Embankment Structural Backfill Cable Guardrail (Chain Link Fabric) Peinting works, Steel Metal Structure Accessories P Metal Structure Accessories	Carrier Company and American C		The state of the s		
Part Description Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization/ Demobilization Clearing & Grubbing Surplus Common Excavation, Common Soil Bridge Excavation, Common Soil Bridge Excavation, Common Soil Promisoring Steel, (grade 40) Reinforcing Steel, (grade 60) Structural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Proms and Falsework Gruuted Riprap (class A) Hand-Laid Rock Embankment Gructural Backfill Cable Guardrail (Chain Link Fabric) Reinforcing Steel and Wire Rope Cement Plaster Finish Painting works, Steel Metal Structure Accessories	- Additional and the second se		- Company of the Comp		
Part Description Project Billboard/Signboard  Occupational Safety and Health Program  Mobilization/ Demobilization  Clearing & Grubbing  Surplus Common Excavation  Structure excavation, Common Soil  Bridge Excavation, Common Soil  Reinforcing Steel, (grade 40)  Reinforcing Steel, (grade 40)  Reinforcing Steel, (grade 50)  Structural Concrete, 27.58 Mpa, Class A  Concrete, Class A, 27.58 MPa.  Welded Structural Steel  Forms and Falsework  Grouted Riprap (class A)  Hand-Laid Rock Embankment  Structural Backfill  Cable Guardrail (Chain Link Fabric)  Reinforcing Steel and Wire Rope  Cement Plaster Finish  Painting works, Steel  Metal Structure Accessories	AMMINISTER IN THE PARTY OF THE		Attended	-	
Part Description Project Billboard/Signboard  Project Billboard/Signboard  Occupational Safety and Health Program  Mobilization/ Demobilization  Clearing & Grubbing  Surplus Common Excavation  Clearing & Grubbing  Surplus Common Soil  Bridge Excavation, Common Soil  Reinforcing Steel, (grade 40)  Reinforcing Steel, (grade 60)  Reinforcing Steel, (grade 60)  Structural Concrete, 27.58 Mpa, Class A  Concrete, Class A, 27.58 MPa.  Welded Structural Steel  Forms and Falsework  Grouted Riprap (class A)  Hand-Laid Rock Embankment  Structural Backfill  Cement Plaster Finish  Painting works, Steel and Wire Rope  Cement Plaster Finish  Metal Structure Accessories  P  Metal Structure Accessories	- O'Administration - O'Administr				
Part Description Project Billboard/Signboard Occupational Safety and Health Program Mobilization/ Demobilization Clearing & Grubbing Surplus Common Excavation Clearing & Grubbing Surplus Common Excavation, Common Soil Bridge Excavation, Common Soil Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 40) Reinforcing Steel, (grade 50) Structural Concrete, 27.58 Mpa, Class A Concrete, Class A, 27.58 Mpa, Class A Concrete, Class A, 27.58 MPa. Welded Structural Steel Forms and Falsework Grouted Riprap (class A) Hand-Laid Rock Embankment Structural Backfill Cable Guardfall (Chain Link Fabric) Reinforcing Steel and Wire Rope Cement Plaster Finish Painting works, Steel Metal Structure Accessories  P P P P P P P P P P P P P P P P P P	COMPANIES CONTROL CONT		License and the second		
Part Description  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Program  Mobilization/ Demobilization  Clearing & Grubbing  Surplus Common Excavation  Structure excavation, Common Soil  Bridge Excavation, Common Soil  Bridge Excavation, Common Soil  Reinforcing Steel, (grade 40)  Structural Concrete, 27.58 Mpa, Class A  Concrete, Class A, 27.58 Mpa.  Welded Structural Steel  Forms and Falsework  Grouted Riprap (class A)  Hand-Laid Rock Embankment  Structural Backfill  Cable Guardrail (Chain Link Fabric)  Reinforcing Steel and Wire Rope  Cement Plaster Finish  Painting works, Steel  Metal Structure Accessories  P  P  P  Metal Structure Accessories	The second secon		Administration of the state of		
Part Description Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard Project Billboard Project Billboard/Signboard Project Billboard Project	The state of the s	τ	al Structure Accessories		1047(10
Part Description Project Billboard/Signboard Mobilization Health Program Project Billboard/Signboard Mobilization Health Program Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard Project	A TOTAL CONTRACTOR OF THE PART	7	nting works, Steel	_	1032(1)
Part Description Project Billboard/Signboard Project Billboard P	- Company of the Comp	7	nent Plaster Finish	<u> </u>	1027(1
Part Description Project Billboard/Signboard Mobilization Mobilization Program Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard Project B	The same of the sa	٦	nforcing Steel and Wire Rope		710
Part Description Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard/Signb		ט	ole Guardrail (Chain Link Fabric)		603(2)
Part Description Project Billboard/Signboard Mobilization/Demobilization Mobilization/Demobilization Project Billboard/Signboard Project Billboard Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signb	- Add State Address Ad	ט	ıctural Backfill		515(3)
Part Description  Project Billboard/Signboard  Procupational Safety and Health Program  Mobilization / Program  Mobilization / Program  Project Billboard/Signboard  Project Billboard/Signboa	ANALYSIS MANAGAMAN ANANANAN ANANAN ANANAN ANANAN ANANAN ANANAN ANANAN ANANAN ANANAN ANANA	ס	าd-Laid Rock Embankment		508(1)
Part Description  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Procupational Safety and Health Program  Mobilization Demobilization  Project Billboard/Signboard  Project Billboa		ד	uted Riprap (class A)		505(2)
Part Description  Project Billboard/Signboard  Project Billboard/Signboard	The state of the s	יד	ms and Falsework		414(1)
Part Description  Project Billboard/Signboard  Project Billboard/Signboard  Project Billboard/Signboard  Procupational Safety and Health Program  Mobilization/ Demobilization  Clearing & Grubbing  Surplus Common Excavation  Structure excavation, Common Soil  Bridge Excavation, Common Soil  Preinforcing Steel, (grade 40)  Reinforcing Steel, (grade 60)  Reinforcing Steel, (grade 60)  Structural Concrete, 27.58 Mpa, Class A  Concrete Class A 27.58 MPa	WARRY	ט	Ided Structural Steel	$\perp$	409(1)
Part Description  Project Billboard/Signboard  Project Billboard/Signboard	\$\$\$\$\$\delta \text{!}	ט	- 1	_ _	407/4)
Part Description  Project Billboard/Signboard  Project Billboard/Signboard		-0 -			405/1)h
Part Description Project Billboard/Signboard Project Billb	A THE PARTY OF THE		nforcing Steel (grade 60)	┵	404(1)
Part Description Project Billboard/Signboard Project Billb	***************************************		nforcing Steel (grade 40)	1	404(4)
Part Description Project Billboard/Signboard Project Billb		0	ne Excavation Common Soil	_	103(2)
Part Description Project Billboard/Signboard Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization/ Demobilization PClearing & Grubbing Surplus Common Excavation P		ס	cture excavation, Common Soil	_	103(1)
Part Description Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization/ Demobilization P Clearing & Grubbing P	CONTRACTOR	ס	plus Common Excavation		102(2)
Part Description Project Billboard/Signboard Project Billboard/Signboard Procupational Safety and Health Program Mobilization P	- And the state of	ס	aring & Grubbing	Cle	100(2)
Part Description Project Billboard/Signboard Project Billboard/Signboard P Occupational Safety and Health Program P		ס	oilization/ Demobilization	Mo	89
Part Description Project Billboard/Signboard Project Billboard/Signboard		ט	ນpational Safety and Health Program	ဂ ဂ	B.7(1)
Part Description		υ,	ect Billboard/Signboard	$\perp$	Ω
	Total Amount		Part Description		Part No

Duly authorized to sign the Bid for and on behalf of

Location of the Contract Project Duration	Contract Name
---	---------------

2 ) 2/

: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 : SIBULAN, STA. CRUZ, DAVAO DEL SUR : 94 Calendar Days

(SITIO DARIANGO SECTION)

#### **BILL OF QUANTITIES**

Part No.

				The state of the s	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
دع	2	3	4	5	6
				In words:	In words:
.5 5	Project Billboard/Signboard	each	1.00	- WARRANTANANA	
				In figures:	In figures:
				10000000000000000000000000000000000000	
				In words:	In words:
B.7(1)	Program	month	2.17		- Aprilian - Franchista - Franc
				In figures:	In figures:
				In words:	In words:
B.9	Mobilization/ Demobilization	lump sum	1.00		
				In figures:	In figures
•				in words:	In words:
100(2)	Clearing & Grubbing	lump sum	1.00		
				In figures:	In figures:
				in words:	In words:
100/0)	Sumlie Common Excavation	3	293 32		A CONTRACTOR OF THE CONTRACTOR
				in figures:	In figures:
				di ella esperazione del control del contro	and the state of t
Submitted by:	by:				
Capitalica	c).				

Submitted	
by:	

Name of Bidder	Position		
	Name of Bidder	WHM:	

Name of the Representative of the Bidder

Date

Contract Name Location of the Contract Project Duration

a)

: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 : SIBULAN, STA. CRUZ, DAVAO DEL SUR : 94 Calendar Days

(SITIO DARIANGO SECTION)

#### **BILL OF QUANTITIES**

#### Part No.

Pav		-		Unit Price	Amount
Item No.	Description	Unit	Quantity	(Pesos)	(Pesos)
1	2	ω	4	رح.	6
,				In words:	In words:
103(1)a	Structure excavation, Common Soil	cu.m.	44.80	In flattops:	ln flaures:
				In tigures:	In tigures:
				In words:	In words:
103(2)2	Bridge Excavation, Common Soil	<u>2</u> 3	80 38	-	
				In figures:	In figures:
***************************************	·			In words:	In words:
404(1)a	Reinforcing Steel, (grade 40)	ő	672.68	In figures:	In figures:
				In words:	In words:
404(1)b	Structural Concrete, 27.58 Mpa,	ē	2130.624		
	Class A	(		In figures:	In figures:
	The state of the s				The state of the s
•			ya	In words:	In words:
ADD/AND	Structural Concrete, 27.58 Mpa,	<u>2</u> 3	10 76	Desired Assessment Control of the Co	- AMMANAGAMANA AMANAGAMANA
405(1)52	Class A	£	ē,/c	In figures:	In figures:
		•			- Annual Control of Co
Submitted by:	by:				

Position	Name of the Representative of the Bidder

Date

	Contra
•	끍
- 4+3-	Name
)	

: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 : SIBULAN, STA. CRUZ, DAVAO DEL SUR : 94 Calendar Days

Location of the Contract Project Duration

(SITIO DARIANGO SECTION)

#### **BILL OF QUANTITIES**

Part No.

				7	
And an additional Way	- Land Market Control of the Control				
In figures:	In figures:	11.49	cu.m.	Hand-Laid Rock Embankment	508(1)
in words:	in words:	٠			
FEED-AMERICAN TO WARRANT				Palatoriant	
In figures:	In figures:	7.36	cu.m.	Grouted Riprap (class A)	505(2)
In words:	In words:				•
A Company of the Comp					
In figures:	In figures:	1.00	lumpsum	Forms and Falsework	414(1)
In words:	in words:				
			-		
in figures:	In figures:	1.00	lumpsum	Welded Structural Steel	409(1)
In words:	In words:			,	
In figures:	In figures:	26.10	cu.m.	Concrete, Class A, 27.58 MPa.	407(1)
in words:	In words:				
6	5	4	3	2	ъ
Amount (Pesos)	Unit Price (Pesos)	Quantity	Unit	Description	Pay Item No.

Name of the Representative of the Bidder	Date	
Position		
Name of Bidder		

Contract Name Location of the Contract Project Duration

: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2
: SIBULAN, STA. CRUZ, DAVAO DEL SUR
: 94 Calendar Days

(SITIO DARIANGO SECTION)

#### **BILL OF QUANTITIES**

Part No.

			I init Drice	A PACIFIE
Description	Unit	Quantity	(Pesos)	(Pesos)
2	3	4	5	9
			in words:	In words:
Structural Backfil	cn'w	67.34	In figures:	In figures:
			In words:	In words:
Cable Guardrail (Chain Link Fabric)	ä	129.00	In figures:	In figures:
			In words:	in words:
Reinforcing Steel and Wire Rope	lumpsum	1.00		
			In figures:	In figures:
			In words:	In words:
Cement Plaster Finish	SG.M.	50.56	, and the second	
	•		in figures:	In figures:
-		,		
			In words:	In words:
Dointing works Office	3	187 00	A CONTRACTOR OF THE PROPERTY O	Antonionalitation
i i	4		In figures:	In figures:
			***************************************	- подражения в под
			THE PARTITION OF THE PA	The second secon
by:				
	Pay Item No. 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	Description  2  Structural Backfill  Cement Plaster Finish  Cement Plaster Finish	Description Unit (2 3 3 3 3 3 4 4 4 4 4 4 4 4 4 4 4 4 4 4	Description   Unit   Quantity     Unit   Painting works   Structural Backfill   Cu.m   67.34   In words   In figures

_
$\sigma$
⋽
$\neg$
7
Ų.
_
.9
~

Name of the Representative of the Bidder	Date	.,	
Position			
Name of Ridder			

Contract Name : CONSTRUCTION C Location of the Contract : SIBULAN, STA. CR Project Duration : 94 Calendar Days	TION OF TWO TA. CRUZ, DA	(2) UNITS F VAO DEL SU	: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 : SIBULAN, STA. CRUZ, DAVAO DEL SUR : 94 Calendar Days	LANDIG 2
(SITIO DARIANGO SECTION)		BILL O	BILL OF QUANTITIES	
Part No.	- ' -			Technological Control of the Control
Pay Description	Unit	Quantity	Unit Price (Pesos) S	Amount (Pesos)
·			In words:	In words:
1047(10) Metal Structure Accessories	musamui	1.00		
	1	į	In figures:	In figures:
	-			
demonstrative ( ) ( )			In words:	In words:
			In figures:	In figures:
			In words:	In words:
			In figures:	In figures:
			In words:	In words:
			In figures:	In figures:
			· · · · · · · · · · · · · · · · · · ·	- I decision and a second and a
			In words:	In words:
-			a construction of the cons	
·	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		In figures:	In figures:
Submitted by:				
			Date :	
Name of the Representative of the Bidder	endineevender,	,		
Position		,		

#### Republic of the Philippines PROVINCE OF DAVAO DEL SUR PROVINCIAL ENGINEER'S OFFICE San Agustin, Digos City

#### **BILL OF QUANTITIES**

Contract Name	: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2
Location of the Contract	: SIBULAN, STA. CRUZ, DAVAO DEL SUR
Project Duration	: 72 Calendar Days

(SITIO LANDIG 2 SECTION)

#### (All Parts of Bill of Quantities) SUMMARY OF BID PRICES

- Part No. Enter the "Part No." for each section of the Bill of Quantities (BOQ) where unit prices are entered.
   Part Description Enter the "Part Description" corresponding to the "Part No."
   Total Amount Enter the "total amount" in Pesos for all pages having the same "Part Description".
   Adopting Green Procurement Policy by SBAC Resolution No. 140 series of 2019.

- Constant			Duly authorized to sign the Big for and on bendin or	Duly author
				!
THE PROPERTY OF THE PROPERTY O		Date_	**************************************	Signed
THE PERSONNEL PROPERTY OF THE PERSONNEL PROP		in Capacity of	to the state of th	Name
		In capacity of	•	3
- Contractive	centavos	and	AVANOMATICAL	
	History	The state of the s	Total of All Amounts in Words: PESOS	Total of All PESOS
		iotal of All Amounts	Transfer of the state of the st	
The state of the s		T-1-1-50110	- Control of the Cont	
- дала -		Administra	- Control of the Cont	
	- AND THE PROPERTY OF THE PROP			
Advent	***************************************	- WHITEHOUSE CONTRACTOR CONTRACTO		
AMAMAMAMA	Validation	AMMONATOR	THE PROPERTY OF THE PROPERTY O	- Automotivation
The state of the s			Liver property and the second	
The second designation of the second			WHAT	
	O-CANADASS -			
- COMMON REMOVEMENT AND THE COMMON REMOVE THE COMMON REMOVER THE COMMON REMOVE	T + MANAGEMENT I		, AND THE REAL PROPERTY OF THE PERTY OF THE	
	CHARLESTON	***************************************	With the second	
I TOTAL PROPERTY OF THE PARTY O	T	- Library William Control of the Con	Metal Structure Accessories	1047(10)
	D		railing works, occor	1032(1)6
THE PARTY OF THE P	ייייייייייייייייייייייייייייייייייייייי	1-1000-00AVA	Dointing works Steel	1027(1)
	υ	***************************************	Cement Plaster Finish	1007(1)
	יטי	- THE CONTRACT OF THE CONTRACT	Reinforcing Steel and Wire Rope	710
	T		Cable Guardrail (Chain Link Fabric)	603(2)
THE CONTRACT OF THE CONTRACT O	סי	UU, TATALANA TATA	Structural Backfill	515(3)
111111111111111111111111111111111111111	ס		Hand-Laid Rock Embankment	508(1)
NAMES AND ADDRESS	ס	-	Grouted Riprap (class A)	505(2)
	ס		Forms and Falsework	414(1)
The same of the sa	סד		Welded Structural Steel	409(1)
TO THE TOTAL PROPERTY OF THE TOTAL PROPERTY	ס	-	Concrete, Class A, 27.58 MPa.	407(1)
The state of the s	P	A	Structural Concrete, 27.58 Mpa, Class A	405(1)b2
			Reinforcing Steel, (grade 60)	404(1)b
			Reinforcing Steel, (grade 40)	404(1)a
The state of the s	טר <u> </u>	AND	Bridge Excavation, Common Soil	103(2)a
	T T T T T T T T T T T T T T T T T T T		Structure excavation, Common Soil	103(1)a
	<b>F</b>		Surplus Common Excavation	102(2)
	D-1		Clearing & Grubbing	100(2)
	<b>D</b>		Mobilization/ Demobilization	B.9
	7	m	Occupational Safety and Health Program	B.7(1)
		,	Project Billboard/Signboard	B.5
Total Amount	Tot	tion	Part Description	Part No.
A. POPERTURA A. AVAILABLE PROPERTURA A. AVAILABLE PROP				Contract ID:

Contract Name Location of the Contract Project Duration

: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 : SIBULAN, STA. CRUZ, DAVAO DEL SUR : 72 Calendar Days

(SITIO LANDIG 2 SECTION)

#### **BILL OF QUANTITIES**

#### Part No.

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1	2	ω	4	5	6
				In words:	In words:
<u>Б</u> ,	Project Billboard/Signboard	each	1.00		
-			-	In figures:	In figures:
	Occupational Safaty and Haalih			In words:	in words:
B.7(1)	Program	month	1.67		
				In figures:	in figures:
				months and the manufacture of the second sec	
				In words:	In words:
B. 9	Mobilization/ Demobilization	lump sum	1.00		
				In figures:	In figures:
	i i i i i i i i i i i i i i i i i i i				THE COLUMN TO TH
				In words:	in words:
100(2)	Clearing & Grubbing	lump sum	1.00	In figures:	In figures:
					Annual Laboratoria and Annual Property and Ann
				In words:	in words:
102(2)	Surplus Common Excavation	cu.m.	52.95	In figures:	In figures:
				interview of the control of the cont	Terretory/Oracle II
				- Advisor Advi	t and the second
Submitted by:	by:				
	Liver state of the			Date:	A CONTRACTOR OF THE CONTRACTOR

Position

Project Duration	Location of the Contract	Contract Name	
: 72 Calendar Days	: SIBULAN, STA. CRUZ, DAVAO DEL SUR	: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2	

(SITIO LANDIG 2 SECTION)

#### BILL OF QUANTITIES

ä	
o.	

		T CULTURE AND THE SECOND AND THE SEC	***************************************		
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1	2	3	4		6
				In words:	In words:
103(1)a	Structure excavation, Common Soil	cu.m.	40.00	In Fourse.	n florres:
				In figures:	In figures:
				In words:	In words:
					endersten entersten entersten entersten entersten entersten entersten entersten entersten en entersten enterst
103(2)a	Bridge Excavation, Common Soil	cu.m.	54.60	In figures:	In figures:
				In words:	In words:
	Deinfersing Steel (grade 40)	<u> </u>	501	And Andrews Control of the Control o	
# 5 + ( 1 ) a	Compound occort (Stage 70)	Ğ.		In figures:	In figures:
				matting of the second of the s	
	A control of the cont			in words:	in words:
404(1)b	Structural Concrete, 27.58 Mpa,	<u> </u>	2160.216		
	Class A			In figures:	In figures:
				Addunation	
				In words:	In words:
	Sfructural Concrete 27.58 Mpa.		·	THE PROPERTY OF THE PROPERTY O	The state of the s
405(1)b2	Class A	cu.m.	19.06	In figures:	In figures:
				- international design of the second	The control of the co
Submitted by:	by:				
Submitted	by:				

Position	Name of the Representative of the Bidder
	Date :

Location of the Contract	Contract Name	
• •		

**Project Duration** 

: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 : SIBULAN, STA. CRUZ, DAVAO DEL SUR : 72 Calendar Days

(SITIO LANDIG 2 SECTION)

#### BILL OF QUANTITIES

Part No.

	_		•	
Description	Unit	,Quantity	Unit Price {Pesos}	Amount (Pesos)
	3	4	5	6
			in words:	In words:
Concrete, Class A, 27.58 MPa.	cu.m.	26.17	In figures:	In figures:
•			III IIgures.	ii igaes.
			In words:	In words:
		3		
welded Structural Steel	mnsdmn	1.00	in figures:	In figures:
			In words:	In words:
Forms and Falsework	lumsamu	1.00		
	-		In figures:	In figures:
				i destina
			In words:	In words:
Grouted Riprap (class A)	cu.m.	6,98		- Control of the Cont
			In figures:	in rigures:
TAXABANAT AT THE				Advisor Marian M
			In words:	In words:
Hand-Laid Rock Embankment	cu.m.	10.31		
			In figures:	In figures:
				the hardware state of the state
			•	
	tem No.  1 2 407(1) Concrete, Class A, 27.58 MPa. 409(1) Welded Structural Steel 409(1) Forms and Falsework 505(2) Grouted Riprap (class A)	Description  2  Increte, Class A, 27.58 MPa.  Inded Structural Steel  Inded Riprap (class A)  Inded Riprap (class A)	Description  Unit  2 3 cu.m.  cum.  Ind-Laid Rock Embankment  outed Riprap (class A)  cum.  cum.	Description

Submitted
by:

Position	Name of the Representative of the Bidder
	Date :

Project Duration	Location of the Contract	Contract Name
: 72 Calendar Days	: SIBULAN, STA. CRUZ, DAVAO DEL SUR	: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2

(SITIO LANDIG 2 SECTION)

#### BILL OF QUANTITIES

	70
	Ø
	ュ
	_
	4
	o
	•
- 1	

In words:					
In words:	In figures:	145.00	sq.m.	Painting works, Steel	1032(1)c
	in words:				
- ANNOUNCE AND	- Company of the Comp			To the second se	
In figures:	In figures:	53.12	sq.m.	Cement Plaster Finish	1027(1)
In words:	In words:				
	A CONTRACT AND A CONT				
In figures:	In figures:	1.00	lumpsum	Reinforcing Steel and Wire Rope	710
In words:	In words:				
In figures:	In figures:	95.00	ln.m.	Cable Guardrail (Chain Link Fabric)	603(2)
in words:	In words:				
in figures:	In figures:	57.04	cu.m	Structural Backfill	515(3)
In words:	in words:				
	55	4	ω	2	٢
ice Amount s) (Pesos)	Unit Price (Pesos)	Quantity	Unit	Description	Pay Item No.

Name of Bidder	Position	Name of the Representative of the Bidder
		. Date

Submitted by:

Contract Name  Location of the Contract  Project Duration  : CONSTRUC : SIBULAN, S : 72 Calenda	TION OF TWC TA. CRUZ, DA	VAO DEL SU	: CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 SIBULAN, STA. CRUZ, DAVAO DEL SUR : 72 Calendar Days	LANDIG 2
	r Days			
(SITIO LANDIG 2 SECTION)		віт о	BILL OF QUANTITIES	
Part No.	,		***************************************	MARKAPHARA TYPAT
Pay Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1 2	3	4	ن. ا	Ō
			In words:	in words:
1047(10) Metal Structure Accessories	lumpsum	1.00	In figures:	in figures:
			A CONTRACTOR AND A CONT	
			In words:	In words:
			in figures:	In figures:
			In words:	in words:
			In figures:	In figures:
· ·				Administration of the second o
			In words:	In words:
			In figures:	In figures:
			TO A CONTRACTOR OF THE CONTRAC	MANAGE AND
	- Association		In words:	În words:
			d transferred to the state of t	The state of the s
:			In figures:	In figures:
Total Control of the			The state of the s	And the second s
Submitted by:		,		
			Date :	AND THE PROPERTY OF THE PROPER
Name of the Representative of the Bidder		'		
Position		1		
Name of Ridder	**************************************	1		

 $f = \sum_{i \in I} f_i$ 

# SECTION IX.

# AND FINANCIAL DOCUMENTS CHECKLIST OF TECHNICAL

## CHECKLIST-CIVIL

IB No:

Opening of Bids:

List of contractor's personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualifications and experience data;	b. List of contrac Engineers, ar qualifications	
Organizational chart for the contract to be bid	a. Organizationa	
shall include the following:	2. Project Requirements, which shall include the following:	
iginal copy of Bid Security in the form of the following: Cash or Cashier's/ Manager's check (2%) Bank Guarantee/ Draft or Irrevocable Letter of Credit (2%) Surety Bond callable upon demand (5%) Bid Securing Declaration (in the prescribed form)	1. Original copy of Bid Security in the form of the following:  □ Cash or Cashier's/ Manager's check (2%)  □ Bank Guarantee/ Draft or Irrevocable Letter of Credit  □ Surety Bond callable upon demand (5%)  □ Bid Securing Declaration (in the prescribed form)	
The state of the s		TECHNICAL PROPOSAL
For Infrastructure Projects, Joint Venture bidders shall submit a Joint Venture Agreement in accordance with R.A. 4566 and its IRR. Each partner of the joint venture shall submit their respective PhilGEPS Certificates of Registration in accordance with Section 8.5.2 of this IRR. The submission of technical and financial eligibility documents by any of the joint venture partners constitutes compliance: Provided, that the partner responsible to submit the NFCC shall likewise submit the Statement of all of its ongoing contracts and Audited Statements.	ற	
	2 Class "B" Documents	
The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). However, in the case of procurement of Goods, a bidder may submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of its NFCC computation. (Note: K=15)	j '	
The state of the s		Financial Documents
Valid Philippine Contractors Accreditation Board (PCAB) License or Special PCAB License in case of Joint Ventures, and Registration for the type and cost of the contract to be bid.	d. Valid Philippine Contractors Joint Ventures, and Registre	
(ARCC) of their registration based on the guidelines as prescribed by the PCAB. This Statement must be supported with the following: Contract/ Purchase Order, Certificate of Completion/ Acceptance or Inspection Report or Official Receipt, Validated Contractors/Constructors Performance Evaluation System (CPES) in DPWH website.	(ARCC) of their registration based on the must be supported with the following: Acceptance or Inspection Report or Performance Evaluation System (CPES) in	
Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid for the last (3) years, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost.	c. Statement of the bidder's S for the last (3) years, and indices, must be at least fift under Small A and Small E allowed to bid if the cost of	
Statement of the prospective bidder of all its on-going government and private contracts, including contracts awarded but not yet started (7 calendar days before the bid opening), if any, whether similar or not similar in nature and complexity to the contract to be bid with supporting documents such as Notice of Award and/or Contract, Notice to Proceed, and Certificate of Accomplishment or Statement of Time Elapsed and Work Accomplished.	b. Statement of the prospective bidder of all its on-go contracts awarded but not yet started (7 calendar similar or not similar in nature and complexity to the such as Notice of Award and/or Contract, Notice to Statement of Time Elapsed and Work Accomplished.	
Trendration of the control of the co	1 1	Technical Documents
Valid PhilGEPS Registration Certificate (Platinum Membership) with itscorresponding Annex A.	Ø	C
	ents	Legal Documents
CAL	Ë	ENVELOPE 1-
	er:	Contact Number:
терености		Address:
	ractor/Supplier:	Name of Contractor/Supplier.
ABC End User:	Dated:	PR:
	Name of Project/Brief Description of Goods:	Name of Proje

<ol> <li>Duly Signed Cash Flow by Quarter and Payment Schedules</li> </ol>			Duly Signed Financial Bid Form	ENVELOPE 2- FINANCIAL PROPOSAL	DISQUALIFIED	QUALIFIED	<ul> <li>Duly Notarized Certification as to Compliance to Labor Laws and Standard</li> </ul>	<ul> <li>Duly Notarized Affidavit of Site Inspection</li> </ul>	Construction Safety & Health Program	<ul> <li>Equipment Utilization</li> </ul>	<ul> <li>Manpower Utilization</li> </ul>	Pert-CPM	<ul> <li>Construction schedule and S-Curve</li> </ul>	Construction Methods	4. Other documents/materials to comply with other non-discretionary criteria and requirements as stated in the Instruction to Bidders:	Simily in power and admonly to its officer to sign the Coo and do acts to represent	partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture	<ol> <li>Original Duly Signed Omnibus Sworn Statement (OSS) by the prospective bidder or i representative; and if applicable. Original Notarized Secretary's Certificate in case</li> </ol>	lessor/vendor for the duration of the project;	<ul> <li>c. List of contractor's equipment units, which are owned, leased, and/or under purchase</li> <li>agreements, supported by certification of availability of equipment from the equipment</li> </ul>
dules	TOTAL CONTRACT CONTRA	retire and an analysis of the second	THE PROPERTY OF THE PROPERTY O	e e e e e e e e e e e e e e e e e e e	T TOTAL CONTRACTOR OF THE CONT		Laws and Standard	, m (x - x)		THE PROPERTY AND ADDRESS OF THE PROPERTY ADDRE	T THE TAT THE WASHINGTON TO SERVE THE TATE OF THE TATE	- First Control of the Control of th			y criteria and	do acis io represent nie bidder.	ey of all members of the joint venture	ospective bidder or its duly authorized s Certificate in case of a corporation		med, leased, and/or under purchase lity of equipment from the equipment

.

# SECTION

- Purchase Request
- 25 Statement of all On-going Government & Private Contracts including Contracts awarded but not yet started (Prescribed Form)
- Statement of Single Largest Completed Contract (Prescribed Form)
- Bid Securing Declaration (Prescribed Form)
- Omnibus Sworn Statement (Prescribed Form)
- 9 Bid Form (Prescribed Form)
- 983 Resolution No. 047 Series of 2022 / Three-Strike Policy
  - Resolution No. 052 Series of 2022
- Resolution No. 053 Series of 2022
- 10 TWG - Checklist for Bid Evaluation
- TWG Checklist for Post Qualification

# PURCLASE REQUEST

## PROVINCE OF DAVAO DEL SUR

MATTI, DIGOS CITY

Date : May 31, 2023	1 =	ame : ANGELIE R. GELLA FARAH		CASH AVAIUABILITY APPROVED:	Purpose/Remarks For use in the CONSTRUCTION OF TWO UNITS HANGING BRIDGE AT SITIO DARIANGO & LANDIG 2 located at SIBULAN, STA. CRUZ, DAVAO DEL SUR	Charge to: Construction of Two (2) Units Hanging Bridge at Sitio Dariango & Landig 2  Sibulan, Sta. Cruz, Davao del Sur  CY 2021-POPS  CY 2021-POPS  CY 2021-POPS	BY:  DATE: 6 20 27  DATE: 6 20 27	CONSTRUCTION OF TWO (2) UNITS HANGING BRIDGE AT SITIO  DARIANGO & LANDIG 2 located at SIBULAN, STA. CRUZ,  DAVAO DEL SUR all in accordance, to plans, specifications and scope of work and the Green Procurement Policy as adopted by Executive Order No. 30 series of 2019.  XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	STOCK UNIT OF TEM DESCRIPTION QTY UNIT COST TO	
	Governor	ERONA CAGAS	mens	PROVED:	LANDIG 2	1-04-23 -18-23	CONTROLLED	7,000,000.00	COST TOTAL COST	





#### Statement of all On-going Government & Private Contracts including Contracts awarded but not yet started

d		Total Cost							
									Private
							·		Government
Value of Outstanding Works/Undelivered Portion	1	o % silqmoɔɔA bənnalq	a)Date Awarded b)Date Started c)Target Completion Date	s) Amount at award b) Duration	% əjc	Bidder's Ro	Nature of Work	amoVowner's Name b)Address c)Telephone No.	Name of Contract / Location
									Location:
	-		.on ai					ntact :	Oame of Project / Co

Note: This Statement shall be supported with:

1. Notice of Award and/or Contract

2. Notice to Proceed issued by the Procuring Entity

3. Certificate of Accomplishments signed by the owner or authorized representative

• • • • • • • • • • • • • • • • • • • •			Date
		ž ž	Designation
(	(Printed Name & Signature		
		:	Submitted by

Location:

. •		: 3 vears)	tzej edt 10	oture fc	Vi ni helimič
Contract (SLCC)	Completed	Largest	slpniz	io in	emejsj

				Project/Contract:	to amsN
<i>M</i>	**	 _	з уеагь)	1 Nature for the Last	ni helimi2)

bəbrswA ə‡sQ (s bətrsf2 əfsQ (d	s hnount at Award a Completion for the firm	Role	Bidder's	Mature of Work	a)Owner's Name b)Address	Name of Contract / Location Project Cost
, Date of Completion	c) Duration	%	noitdiroseO .	NIOAN	c)Telephone No.	דמנימנות בו מוכני ממפר
						•
		44				

IB No.

Note: This statement shall be supported with:

.. Contract/Purchase Order

2. Certificate of Completion/Acceptance or Inspection and Acceptance Report or Official Receipts

		:9je:
		esignation:
Signature)	(Printed Name &	

Bid Securing Declaration Form [shall be submitted with the Bid if bidder opts to provide this form of bid security]

### Project Identification No.: [Insert number] **BID SECURING DECLARATION**

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

- I/We understand that, according to your conditions, bids must Security, which may be in the form of a Bid Securing Declaration. bids must be supported by a Bid
- Ņ I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.
- ယ I/We understand that this Bid Securing Declaration shall cease to following circumstances: be valid on the
- Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
- Ö I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and
- 9 I/we have furnished the performance security and signed the Contract. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and

[year] at [place of execution]. IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this \_ day of [month]

[Insert NAME OF BIDDER OR ITS AUTHORIZED [Insert signatory's legal capacity] REPRESENTATIVE Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

# Omnibus Sworn Statement (Revised)

[shall be submitted with the Bid]

### **AFFIDAVIT**

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

[Select one, delete the other:]

Bidder] with office address at [address of Bidder]; a sole proprietorship:] I am the sole proprietor or authorized representative of [Name

designated representative of [Name of Bidder] with office address at [address of Bidder]; [If a partnership, corporation, cooperative, or joint venture.] I am the duly authorized and

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document of the Procuring Entity], as shown in the attached [state title of attached document of the Procuring Entity], as shown in the attached [state title of attached document of the Project] of the Project of th [If a partnership, showing proof of authorization (e.g., duly notarized Secretary's Certificat Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; corporation, cooperative, or joint venture:] I am granted full power and

- ယ Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, by itself or by relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the on Blacklisting;
- 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided therein are true and correct;
- Ċ [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;
- [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; Working Group, and the BAC Secretariat, the head of the Project Management Office or

related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is affinity up to the third civil degree;

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; corporation or joint venture:] None of the officers, directors, and controlling

- 7 [Name of Bidder] complies with existing labor laws and standards; and
- œ [Name of Bidder] is compliance with the Philippine Bidding Documents, which includes: aware of and has undertaken the responsibilities as Ø Bidder in
- Carefully examining all of the Bidding Documents;
- cContract; Acknowledging all conditions, local or otherwise, affecting the implementation of the
- O Making an estimate of the facilities available and needed for the contract to be bid, if
- Ω. Projectj. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name any; and of the
- 9 [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity. or representative of the government in relation to any procurement project or
- 5 In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

	Z
	WITNESS
, Philippines.	IN WITNESS WHEREOF, I have hereunto set my hand this di
	l have
	hereunto
	set
	my
	hand
	this
	1
	day
	9
	day or,
	) 20 <u>a</u> l
	ا م

[Insert NAME OF BIDDER OR ITS AUTHORIZED [Insert signatory's legal capacity] REPRESENTATIVE Affiant

# Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

Project Identification No. :	BID FORM
Date :	ORM

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the undersigned, declare that: Having examined Ħe Philippine Bidding Documents (PBDs) including

*To:* 

[name and address of Procuring Entity]

- We have no reservation to the PBDs, including the Supplemental or Bid Bulletins for the Procurement Project: [insert name of contract];
- Ġ We offer to execute the Works for this Contract in accordance with the PBDs;
- ဂ္ဂ below is: [insert information]; The total price of our Bid in words and figures, excluding any discounts offered
- Ò. The discounts offered and the methodology for their application are: [insert
- Ō reflected in the detailed estimates The total bid price includes the cost of all taxes, such as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
- ;--h Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- Ö performance of the Contract, or a Performance Securing Declaration in lieu of the the allowable forms of Performance Security, subject to the terms and conditions If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due issued GPPB guidelines<sup>1</sup> for this purpose
- $\Xi$ We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and
- We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you may receive.
- likewise certify/confirm that the undersigned, ភ Ħe duly

currently based on GPPB Resolution No. 09-2020

representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

;-We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

Date:	Duly authorized to sign the Bid for and behalf of:	Signature:	Legal Capacity:	Name:
-------	--	------------	-----------------	-------



## Republic of the Philippines PROVINCE OF DAVAO DEL SUR

Barangay Matti, Digos City, Davao del Sur Mobile Nos: 0905-199-0526/0908-332-2024/0948-768-5848

Email Add.: bac.davaodelsur2 Telefax: (082) 553-3579/ Website: www.davaodelsur.gov.ph acdavaodelsur@gmail.com

# OFFICE OF THE GOVERNOR BIDS AND AWARDS COMMITTEE (BAC)

### Resolution No. 047 Series of 2022

A RESOLUTION

RECOMMENDING TO THE HEAD OF THE PROCURING ENTITY, GOVERNOR YVONNE RONA CAGAS TO ADOPT THE 3-STRIKE POLICY IN THE PROCUREMENT OF CONTRACTS FOR GOODS AND SERVICES, AND INFRASTRUCTURE PROJECTS OF THE PROVINCIAL FOR GOODS AND SERVICES, AND II

biddings due to constant errors committed by the participating Bidders in the submission of their bidding documents despite of the orientation during Pre-bid Conference and the Instruction to WHEREAS, the Provincial Government of Davao del Sur encounters several failures

Strike Policy of the Provincial Government of Davao del Sur against violations of Section 69 the IRR of RA 9184; agreed that the following instructions are hereby issued pertaining to the implementation of the 3-**WHEREAS**, to further strengthen the integrity of the competitive bidding process, the Bids and Awards Committee together with the Members of the Technical Working Group unanimously <u>o</u>,

- The provision of Section 69.1 of the said IRR, pertaining to the 3-Strike Policy of the Provincial Government of Davao del Sur, is hereby reiterated as follows:
- "In addition to the provisions of Rules XXI and XXII of this IRR, the Head of the Procuring Entity, subject to the authority delegated to the BAC, if any, shall impose on bidders or prospective bidders, the administrative penalty of suspension for one withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons." Entity concerned, where applicable, for the following violations: 69.1.i All other acts that tend to defeat the purpose of the competitive bidding, such as habitually further participating in the competitive bidding being undertaken by the Procuring from participating in the competitive bidding process, as well as disqualification from (1) year for the first offense, and suspension of two (2) years for the second offense
- N purpose of competitive bidding, are hereby clarified to read as follows: The violations enumerated, which are considered as acts that tend to defeat the
- in N A Bidder that had purchased bidding documents, but subsequently (a) withdrawn from the bidding or (b) submitted a letter of non-participation, or (c) did not submit a bid — without a valid cause, as determined by the Bids and Awards Committee (BAC);
- 2.b Submission of erroneous, insufficient, defective documents such as, but not limited disqualifications; insufficient bidding bid documents securities, any and computational/typographical other deficiencies which which error
- 2.c Non-submission of post-qualification and other requirements within the prescribed period as specified in the notice issued by the BAC;

1

2



## Republic of the Philippines PROVINCE OF DAVAO DEL SUR

Barangay Matti, Digos City, Davao del Sur Mobile Nos: 090: -299-0526/0908-332-2024/0948-768-5848

Telefax: (082) 55:1-9579/ Website: www.davaodelsur.gov.ph Email Add.: bac.davacdelsur2@gmail.com, sbacdavaodelsur@gmail.com

# OFFICE OF THE GOVERNOR BIDS AND AWARDS COMMITTEE (BAC)

BAC Resolution No. <u>047</u> s. 2022 Page -2-

X+X-X-X-X-X-X-X-X-X-X-X-X-X-X-X

tends to defeat the purpose of public bidding under the 3-Strike Policy of the Provincial calendar days to show cause why he should not be sanctioned committing an act which serve a written notice to the bidder informing him of his act, and giving him three (3) Every time a bidder is observed to have done any of the three acts enumerated in Item Government of Davao del Sur; 2 of paragraph a, b & c of this Resolution, the Chairperson of the BAC shall immediately

- 4 from the receipt of the bidder's response determine whether the bidder's act was done Based on the evaluation by the BAC of the bidder's response to the show cause notice with or without a valid cause; mentioned in Item No. 3 of this Resolution, the BAC shall, within five (5) calendar days
- Ċ The BAC Secretariat shall submit to the BAC a 3-Strike Policy Report, which shall contain BAC through the Chairperson within fifteen (15) days after the date of the opening of the information in item 3 and 9 of this Resolution. The Report must be received by the
- က The BAC through its Secretariat shall monitor the participation of bidders in all of projects and maintain a tally of violations by each bidder of the 3-Strike Policy in jurisdiction as well as of the violations by the bidder of the said policy in other offices of projects and maintain a tally of violations by each Provincial Government of Davao del Sur;
- egprocurement, be it Competitive Bidding or alternative modes of procurement, however, for the procurement of Goods and Consulting Services, this Policy is applicable to For the procurement of Infrastructure Projects, this Policy is applicable to all modes of Competitive Bidding only;
- For the sanctions to be imposed:
- during post-qualification stage with the same case of the latter, **ONE (1) STRIKE** will be imposed for various IB Nos. participated by the bidder with the same nature of violation opened on the same date, or was disqualified
- stage with the same case of the latter; MULTIPLE STRIKES for different discrepancies/offenses under different IB opened on the same date, or was disqualified during post-qualification
- ဖ Period of one (1) year in counting of "strikes" shall be observed in the succeeding year; all procurements by all offices of the Provincial Government of Davao del Sur. A Fresh Resolution, consists of three violations or strikes within a period of one calendar year for Each "offense" by a bidder referred to in Section 69.1.i. of the IRR, as stated in this
- <u></u> the Head of the Procuring Entity, for approval, the following administrative sanctions on the erring Contractor/Supplier for the violation of the 3-Strike Policy: Based on the 3-Strike reports, the Bids and Awards Committee, shall recommend to
- a. For the first violation or strike a first warning.
- b. For the second strike a second warning.
- For the third strike, which together with the first two strikes constitutes the first offense against the 3-Strike Policy an administrative penalty of suspension for one (1) year from participating in any procurement process in the Provincial Government of Davao del Sur

THE DAY AND SHOT



## Republic of the Philippines PROVINCE OF DAVAO DEL SUR

Barangay Matti, Digos City, Davao del Sur Mobile Nos: 0901: -299-0526/0908-332-2024/0948-768-5848 Telefax: (082) 55::-9579/ Website: www.davaodelsur.gov.ph

Email Add.: bac.davacdelsur2@gmail.com, sbacdavaodelsur@gmail.com

# OFFICE OF THE GOVERNOR BIDS AND AWARDS COMMITTEE (BAC)

BAC Resolution No.  $0\frac{47}{\mu}$  s. 2022 Page -3-

X-X-X-X-X-X-X-X-X-X-X-X-X-X-X

For the second offense - the second set of three strikes committed by the any procurement process in the Provincial Government of Davao del Sur. bidder an administrative suspension for two (2) years from participating

Putong, it was WHEREFORE, on motion of BAC Member Milana, duly seconded by BAC Member

Entity, RESOLVED, as it is hereby RESOLVED, to recommend to the Head of the Procuring ity, YVONNE ROÑA CAGAS to ADOPT THE 3-STRIKE POLICY IN THE PROCUREMENT CONTRACTS OF THE PROVINCIAL GOVERNMENT OF DAVAO DEL SUR.

**RESOLVED FINALLY**, to furnish copies of this Resolution to all agencies concerned Suppliers, and Concerned End Users, for their information and guidance.

Sports and Business Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 14<sup>th</sup> day of July, 2022.

I hereby certify the correctness of above-mentioned resolution

NORJANNA M. CAMAGUIN, MPA

LTOO IV
Head, BAC Secretariat (Goods and Consulting Services

Engr. SHIELA MAE ZAPANTA, MPA Agricultural Technologist Head, BAC Secretariat (Infrastructure Projects

Attested by:

**DOMINIC S: BUCOL JD** PGDH-Provincial Warden Office BAC Member

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

(on leave)

RAUL R. FUECONCILLO, MagDev

PGDH-Office of the Provincial Agriculturist

BAC Member

Engr. RODERICK R. MILANA, REA PGM-PASSO BAC Member



Republic of the Philippines
PROVINCE OF DAVAO DEL SUR
Barangay Matti, Digos City, Davao del Sur
Mobile Nos: 0905-299-0526/0908-332-2024/0948-768-5848
Telefax: (082) 553-9579/ Website. www.davaodelsur.gov.ph

Email Add.: bac.davaod∃lsur2@gmail.ccm, sbacdavaodelsur@gmail.com

## BIDS AND AWARDS COMMITTEE (BAC) OFFICE OF THE GOVERNOR

Page -4-BAC Resolution No. 037 s. 2022

BAC-Member PGDH-PGSO PUTONG

RAUL/D/RAUT, EnP, JD
PGDH-PHRMO **BAC Vice Chairperson** 

DESSAMIE BUAT-BAC Chairperson -- Presiding Officer PGDH O B D B D NICHEZ, CPA, JD

Approved by:

Head of Procuring Entity Governor RONA CAGA



## Barangay Matti, Digos City, Davao del Sur Republic of the Philippines PROVINCE OF DAVAO DEL SUR

こしひくのひにを切用したのくない

meil Addit bedes wedelser2 wentelk over, stoutsvrodelser@gmzikoom 

### Resolution No. 052 Series of 2022

### 

RECOMMENDING TO THE HEAD OF THE PROCURING ENTITY, GOVERNOR YVONNE ROÑA CAGAS TO ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION PROCUREMENT REFORM ACT. 0 2016 REVISED IMPLEMENTING NAONN RULES AND REGULATIONS AS THE GOVERNM GOVERNMENT

Conference and the Instruction to Bidders; submission of biddings WHEREAS, the Provincial Government of Davao del Sur encounters failures of due to constant violations committed by the their bidding documents despite ď, the e participating orientation during Bidders Pre-bid 5

Group unanimously agreed that the following instructions are hereby issued pertaining to the implementation of the Suspension of the Participating Bidders against violations of the Bids and Awards Committee together with the Members of the Technical Working Section 41 of the Revised IRR of RA 9184; WHEREAS, to further strengthen the integrity of the competitive bidding process,

as follows: The provision of Section 41 the Revised IRR of RA 9184 is hereby reiterated

to reject any and all Bids, declare a failure of bidding, or not award the contract in the following situations: "Section 41. Reservation Clause. - The Head of the Agency reserves the right

- themselves, or between a bidder and a third party, including any act which restricts, suppresses or nullifies or tends to restrict, suppress or nullify competition; any of the bidders, or if the collusion is between or among the bidders officers or employees of the Procuring Entity, or between the BAC and a. If there is prima facie evidence of collusion between appropriate public
- procedures; or If the BAC is found to have failed in following the prescribed bidding
- c. For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the government as defined in the IRR."
- N the purpose of competitive bidding, are hereby clarified to read as follows: 2.a. If there is prima facie evidence of collusion between appropriate public The violations enumerated, which are considered as acts that tend to defeat officers or employees of the Procuring Entity
- 2.6 the bidders; If there is prima facie evidence of collusion between the BAC and any of



### PROVINCE OF DAVAO DEL SUR Republic of the Philippines

Barangay Matti, Digos City, Davao del

Page -2-BAC Resolution No. 052 s. 2022

.r.c.l

Toyco a see a general

N Ö competition; restricts, suppresses or nullifies or tends to restrict, suppress or nullify themselves, or between a bidder and a third party, including any act which If there is prima facie evidence of collusion between or among the bidders

- ζ Provincial Government of Davao del Sur. as well as of the violations by the bidder of the said policy in other offices of the of its projects and maintain a tally of violations by each bidder in its jurisdiction The BAC through its Secretariat shall monitor the participation of bidders in all
- <u>.</u> The e participating bidder/contractor for the violation Section 41 of RA 9184: Procuring Spicos Entity, and Awards Committee, for approval, Ë e shall recommend to the Head administrative sanction 9 \$ **0** of the erring
- ဩ Provincial Government of Davao del Sur. For the first violation – an administrative penalty of suspension for three months from participating in any procurement process in the
- Ö one (1) year from participating in any procurement Provincial Government of Davao del Sur. For the second violation – an administrative penalty of suspension for process Š
- Ω For the third offense-perpetual disqualification from participating in any procurement process in the Provincial Government of Davao del Sur.

Putong, it was WHEREFORE, on motion of BAC Member Wilana, duly seconded by BAC Member

OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS STIPULATED IN SECTION 41 OF THE 2016 REVISED IMPLEMENTING RULES AND REGULATIONS OF REPUBLIC ACT NO. 9184, OTHERWISE KNOWN AS THE Procuring Entity, GOVERNOR YVONNE ROÑA CAGAS to ADOPT THE SUSPENSION OF PARTICIPATING BIDDERS WHO WILL INCUR ANY OF THE VIOLATIONS GOVERNMENT PROCUREMENT REFORM ACT. KINSOL VIIID as it is hereby RESOLVED, to recommend to the Head of the

concerned for their information and guidance RESOLVED FINALLY, to furnish copies of this Resolution ් ර <u>n</u> agencies

Cagas Sports and Business Complex, Barangay Matti, Digos Sur, this 14th day of July, 2022. UNANIMOUSLY APPROVED at the Almendras Hall, Governor Douglas Ralota City, Province of Davao del

hereby certify the correctness of above-mentioned resolution.

Engr. Shiela mae zapanta, mpa Agriculturjal Technologist Head, BAC Secretariat (Infrastructure Projects)

Head, Consulting Services) LTOOK NORJANENOE. BAC Secretariat QAMAGUIN, MPA (Goods and

1 :

ij



### Barangay Matti, Digos City, Davao del Sur PROVINCE OF DAVAO DEL SUR Republic of the Philippines

Addi: backt wide-sell stronks in the transpact of the sell stronks in the transpact of the sell strong of th

Page -3-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X BAC Resolution No. 052 s. 2022

Attested by:

DOMINICS, BUCOL JD PGDH-Provincial Warden Office BAC Nember

**BAC Member** APGDII-PIIO GELLA

**BAC Member** PODH-POSO

> (on leave) FUECONCILLO, MagDev PGDH-OPAG BAC Member 2000

Engr. RODERICK R. MILANA, REA PGDH-PASSO **BAC** Member

BAC Vice Chairperson PGDH-HRWO BORAUT, Enp, JD

DESSAMIE BUAT-SANCHEZ, CPA, JD Provincial Budget Officer
BAC Chairperson - Presiding Officer

Approved by:

Head of Procuring Emity Governor CAGAS



#### Sobile Nos Barangay Matti, Digos City, Davao del Sur PROVINCE Republic of the Philippines OF DAVAO DEL SUR

#### Resolution No. 053 Series of 2022

### A RESOLUTION

RECOMMENDING TO THE HEAD OF THE PROCURING ENTITY, GOVERNOR PVONNE ROTA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOING PROJECTS AS DISQUALIFIED, AFTER FINDING SUCH NON-INCLUSION DURING POST-QUALIFICATION OF BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG).

Be it enacted by the BAC MEWBERS in meeting assembled:

procurement transactions of the Province, the Special Bids and Awards Committee thereby adopts this Resolution to produce Contractors with integrity and truthfulness in their contractors. in line with the Provincial Government of Davao del Sur's initiative to fast-track

WHIEREAS, item number 2 of GPPB NPW 111-2013 states that, "Failure to include all on-going and completed contracts in the Statement may be a ground for disqualification for being incomplete, and may also result in blacklisting if proven that such failure amounts to submission of false information or faise documents. The submission of the eligibility documents enumerated in Section 23.1 of the IRR is a mandatory requirement that must be complied with by prospective bidders, such that failure to submit any of the documents or the submission of an otherwise incomplete or patently insufficient document, will disqualify the bidder based on the non-discretionary "pass/fail" criterion under Section 30.1 of the IRR."

contract, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid is a ground for disqualification. These contracts, as reflected in the "Statement of all on-going contracts", are vital to the computation of the Net Financial Contracting Capacity of the bidder, and they are necessary information during the post-qualification stage to verify, validate and ascertain the technical qualification of the Lowest Calculated Bidder for the ultimate determination whether it is the Lowest Calculated and Responsive Bidder."; IN ADDITION, GPPB NPM 006-2018 states that, "Failure to declare an on-going government and private

WHEREFORE, after thorough deliberation, BAC Member Milana duly seconded by BAC Member Putong.

RESOLVED, as it is hereby RESOLVED, to recommend to the HEAD OF PROCURING ENTITY, GOVERNOR YVONNE RONA CAGAS, TO DECLARE BIDDERS WHO FAILED TO DISCLOSE ALL ON-GOING PROJECTS AS DISQUALIFIED AFTER FINDING SUCH NON-INCLUSION DURING POST-QUALIFICATION OF BIDDERS BY THE BAC TECHNICAL WORKING GROUP (TWG);

and guidance. RESOLVED FINALLY, to furnish copies of this Resolution to all agencies concerned for their information

UNANIMOUSLY APPROVED at the Almendras Hall, Governor Douglas Ralota Cagas Sports : Business Complex, Barangay Matti, Digos City, Province of Davao del Sur, this 14th day of July, 2022

hereby certify to the correctness of above-mentioned resolution

Engr SHELA Head, BAC Secretariat (Infrastructure Projects) Agricultural Technologist MAM ZAPANTA, MOA

Head, BAC Secretariat (Goods and Consulting LTOO IV NORJAHNA M. CAMAGUIN, MPA

BAC Resolution No. 053, Page 1 of Series of 2022

Services)

Attested by:

DOMINICS BUCOL JD PGDH-Provincial Warden Office BAC Member

(on leave)
RAUL R. FUECONCILLO, MagDev
PGDH-Office of the Provincial Agriculturist
BAC Member

Engr. ANGELIE R. GELLA APGDH-PEO BAC Member

Engr. RODERICK R. MILANA, REA PGDH-PASSO BAC Member

ALLANIC. PUTONC, JD PGDH-PGSO BAC Member

RAULD RAUT, EmP, JD PGDH-HRMO BAC Vice Chairperson

DESSAMIE BUAT-SANCHEZ, CPA, JD PGDH - PBO BAC Chairperson — Presiding Officer

Approved by:

YVONNIE RONA GAGAS
Governor Head of Procuring Entity

## REMENT MAN AGEMENT

Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Infra)
Telefax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Email Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com/

AUS 110

BIDS AIN

D AWARDS C

# TWG - CHECKLIST FOR BID EVALUATION

		5. Project Bilipoard, etc.
,		
, , , , , , , , , , , , , , , , , , ,		Environmental Compliance
		Traffic Management
		5. Health and Safety
		4. Photographs
		Assistance to the Engineers
		Consumables
		2. Furnishing of Furniture, Laboratory
		1. Field/ Laboratory Office & Living Quarters (Rental Basis)
		J. The following non-civil work items shall
		the EDC, OCM, and Profit.
		H. Contractor's Profit Margin shall be 8% of the
- India to the control of the contro		G. Miscellaneous expenses must be within the range of 0.5%-1% of the EDC.
		F Confingencies must be within the range of
		E. Overhead expenses must be within the range of %-11% of the EDC.
		EDC) of the civil works items.
		Mobilization and demobilization shall not
		C. Allowance for waste and/or losses, not to
		summary of bid and the quantities in the
		B. The amount in the Detailed Estimates must
		A. Check matternation computation in the Detailed Estimates
		2. Bill of Quantities submitted by the contractor must
		<ol> <li>Bid Amount (both in words and in tigure) must be below ABC.</li> </ol>
REMARKS	FINDINGS	ITEMS:
		Contractor:
		Name of Project:
		IB No.

BIDS AND AWARDS COMMITTEE

WAS TED

Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Infra)
Telefax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Email Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com

<ul> <li>E. Cash Flow by quarter and payment schedule (check mathematical computation against the bid amount)</li> </ul>	<ul> <li>(2%)</li> <li>C. Surety Bond callable upon demand (5%)</li> <li>D. Bid Securing Declaration (must be in prescribed form, 15 days)</li> </ul>	<ul> <li>4. Bid Security</li> <li>A. Cash or Cashier's/ Manager's check (2%)</li> <li>B. Bank Guarantee/ Draft or Irrevocable Letter of Credit</li> </ul>		C. Permits and Clearances	B. Provision of Service Vehicle	A. Mobilization and demobilization	<ul><li>K. The following items shall not be subjected to OCM and Profit mark-up:</li></ul>

## REMENT MANAGEMENT AWARDS COMMITTEE

Ш

Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Ihfra)
Teletax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Email Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com/

PROVINC

WAS THO

TWG - CHECKLIST FOR POST QUALIFICATION	FICATION	
Name of Project:	THE	, , , , , , , , , , , , , , , , , , ,
Contractor:	ANTHOROUGH PROPORTION AND AND AND AND AND AND AND AND AND AN	
TECHNICAL DOCUMENTS:	FINDINGS	REMARKS
Registration certificate from SEC, Department of  Trade and Industry (DTI) for sole		The state of the s
<u>, σ</u>		
Mayor's/ Business permit must be valid (Company	Huganingan	
4. Tax Clearance must be valid (Company Name and		
ł		
<ol><li>PhilGEPS Registration (Platinum Membership) must be valid (Company Name and Validity)</li></ol>		Total Market State
<ol><li>Valid Philippine Contractors Accreditation Board or</li></ol>	* TO THE PROPERTY OF THE PROPE	
Special PCAB License in case of Joint Ventures (PCAB)	·	
<ol> <li>Statement of all on-going government and private</li> </ol>		
contracts including awarded but not yet started  A. Complete attachments		A.v.
I. Notice of Award		
V. Contract Extension, if any;  V. Statement of Work Accomplishment duly		
1		
i. Verify Target Date of Completion		
ii. Must not incur Negative Slippage of more than fifteen percent (15%) in any		
one project or a negative slippage of more than ten percent (10%) in each two		
; ;		
C. Verification of on-going projects via DPWH portal		
8. Statement of the bidder's Single Largest Completed		
the last (3) years, and whose value, adjusted to		
current prices using the PSA consumer price indices, must be at least fifty percent (50%) of the ARC to		
be bid: Provided, however, that contractors under		AMILA AMILA
experience on the contract to be hid may be allowed		
to bid if the cost of such contract is not more than		······································
the Allowable Range of Contract Cost (ARCC) of		
their registration based on the guidelines as prescribed by the PCAB.		
Must be supported with the following:		
ĺ		
В. Certificate of Completion / Acceptance or Inspection Report or Official Receipt		
C. Validate Contractors/Constructors Performance	осов дення в принципальный в п	
Evaluation System (CrES) in Dryvn Website.		

## BIDS AND AWARDS COMMITTEE CUREMENT MANAGEMENT

4ns 13

Mobile Nos. 0905-229-0526/0908-332-2024 (Goods), 0948-768-5848 (Intra)
Teletax: (082) 553-9579
Website: www.davaodelsur.gov.ph/pgo-bac
Email Add.: bac.davaodelsur2@gmail.com/sbacdavaodelsur@gmail.com/

	and Standards
	19. Duly Notarized Compliance to Existing Labor Laws
	18. Duly Notarized Affidavit of Site Inspection
	17. Equipment Utilization must conform with the POW
	<ol><li>16. Manpower Utilization must conform with the POW</li></ol>
TO THE PARTY OF TH	15. PERT-CPM must conform with the contract duration
	amount
	with the prescribed contract duration and the bid
THE RESIDENCE OF THE PROPERTY	<ol><li>Construction schedule and S-Curve must conform</li></ol>
	approved plan
TO THE PERSONNEL PROPERTY AND A SECOND SECON	13. Construction Methods must conform with the
	2021
· · · · · · · · · · · · · · · · · · ·	12. Business Tax Return Quarterly or Monthly as of
	11. Income Tax Return as of 2020
	reconciled with the Audited Financial Statements
The second secon	<ol><li>Net Financial Contracting Capacity (NFCC) must be</li></ol>
	form (1 to 9) and duly notarized
The state of the s	<ol><li>Omnibus Sworn Statement must be in prescribed</li></ol>